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Introduction: 

Rajiv Gandhi Centre for Aquaculture (RGCA) is the Research & Development arm of 

the Marine Products Export Development Authority. The plan scheme of MPEDA 

under the R&D head is being implemented by RGCA. RGCA is functioning as a 

Society, established in the year 1995 and registered under the Tamil Nadu Societies 

Registration Act, 1975. RGCA has been constituted with the objective of Not-for-

Profit and for the providing necessary training and disseminating the technologies to 

the stakeholders for diversified aquaculture. 

 

RGCA is involved in the development of various Sustainable Aquaculture 

technologies that are Bio-secure, eco-friendly and that offer traceability for seed 

production and grow out farming of various aquatic species, those having export 

potential in particular. RGCA is also developing a state-of-the-art Technology 

Transfer and Training Centre for disseminating the technologies developed at the 

various projects established at different locations in the country to the Aquaculture 

Industry in order to strengthen the raw material production base for export of quality 

marine products from India. RGCA is first of its kind in India for Diversified 

Aquaculture. 

 

RGCA is presently pursuing 13 important aquaculture projects at species specific 

locations across the country. The headquarters of RGCA is located at Sirkali, Tamil 

Nadu. RGCA has successfully completed 25 years of establishment of the society 

by the year 2021. 

 

 

1. INSTRUCTIONS TO BIDDER 

 

1.1 General: 

(1) The Director, Rajiv Gandhi Centre for Aquaculture (RGCA), invites bids for 
the Construction Works, herein after referred as “works”, of the  
Construction Works, Repair and Renovation of Civil Works, herein after 
referred collectively as “works”, at its RGCA-HO Building Karaimedu 
Village Sirkali Taluk Mayiladuthurai  District, herein referred to as “Project 
Site”. 

 
(2) Site Inspection: Each bidder shall MANDATORILY visit and inspect the 

project site, before submitting the bid, on the date and time specified in the 
bid data, to ascertain all the necessary information, including the risks, 
contingencies, nature of ground,  unloading & installation etc., and to 
acquaint himself with the local conditions. 
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(3) Tender document shall mean to include the current tender document, tender 

forms, bill of quantity, addendum/corrigendum, if any issued in future. 
 

(4) The Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that the bidder will sign the Integrity Agreement, which is an 
integral part of tender/bid documents, failing which the bidder will stand 
disqualified from the tendering process and the bid of the bidder would be 
summarily rejected. 

 
1.2 Scope of Work: 

 

(1) The scope of work under this contract, at project site, shall broadly include: 

(i) Tiles Repairing  

(ii) Painting  

(iii) Wall Repairing  

(iv) Roof Repairing  

(v) Plinth Protection 

(vi) Door and Windows  

(vii) Sanitary 

(viii) Plumbing 

(ix) Canopy 

(x) Electrical 

 

(2) Major works, as part of the scope of the work, shall include but not be limited 
to the following. 

(i) Obtaining all necessary approvals/ clearances from appropriate 

Authorities, if any, relating to the work, including soil test, 

completion, etc., 

(ii) Earthwork in excavation and backfilling, including de-watering, if 

required, at all depths. 

(iii) Plain cement concrete in the form of mud mat for foundations of all 

types, plinth beams, trenches, non-suspended floor slabs and gutters, 

etc. at all depths. 

(iv) Brick work in foundation and superstructure. 

(v) RCC work in foundation, plinth beams, trenches, non-suspended 

floor slabs, etc, at all depths for various types of buildings at all 

heights. 

(vi) Architectural finishing works including but not limited to the 

following: 

(vii) Floor finish 
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(viii) Steel/Aluminium doors and windows, ventilators etc. 

(ix) Plastering and Pointing 

(x) White washing, distempering, painting and polishing 

(xi) Roofing 

(xii) Sanitary fittings and fixtures 

(xiii) Supply & fixing of Pumps, Equipment’s works 

(xiv) Plumbing & Electrical works 

(xv) Construction of peripheral drains, valve pits, cleanouts, manholes, 

etc. Supplying and fixing of metal inserts, steel, grating chequered 

plates, M.S. Rungs, manhole frame & Covers, vent pipes, strainers 

etc. Supplying and laying of waste and vent pipes, G.I. water pipe, 

gate valves etc. 

(xvi) Miscellaneous and all related ancillary works. 

 

(3) All work shall be performed in accordance with the terms, conditions and 
approved drawings and as per the instructions of the Director RGCA. 
 
 

1.3 Bid Data: 

Sl. 

No 

Item Description 

1 Tender ID 2024_RGCA_840236 

2 Tender Inviting Authority The Director,  

Rajiv Gandhi Centre for Aquaculture, 

(MPEDA, Ministry of Commerce & 

Industry, Govt. of India), 3/197, Poompuhar 

Road, Karaimedu Village, Sattanathapuram 

Post, Sirkali Taluk, Mayiladuthurai District, 

Tamil Nadu.  

Pincode: 609109. Ph: 04364 265200 

3 Project Site Rajiv Gandhi Centre for Aquaculture, 

(MPEDA, Ministry of Commerce & 

Industry, Govt. of India), 3/197, Poompuhar 

Road, Karaimedu Village, Sattanathapuram 

Post, Sirkali Taluk, Mayiladuthurai District, 

Tamil Nadu.  

Pincode: 609109. Ph: 04364 265200 

4 Mode of Tendering - Bidding 

System - Type of Contract 

e-bid (CPP Portal) - Open Tender Enquiry - 

Two Bid System - Item Rate Works Contract 

5 Estimated Value of the Works  Rs. 1,17,15,667/- (inclusive of all taxes & 18 
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% GST) (Rupees One Crore Seventeen lakhs 

Fifteen thousand Six hundred and Sixty 

Seven only.) 

6 Tender Fee/ Cost of bid 

document 

Rs. 1,180/-  

(Rupees One Thousand One hundred and 

Eighty Only) 

7 Bid Security/ 

Earnest Money Deposit (EMD) 

₹  2,34,313/-  

(Rupees Two Lakhs Thirty Four Thousand 

Three hundred and Thirteen  only) 

8 Performance Guarantee/ 

Performance Security 

5% of the contract value 

(rounded off to the nearest thousand 

rupees) 

9 Security Deposit/  

Retention Money 

5% of each running bill 

(rounded off to the nearest thousand 

rupees) 

10 Work Completion Period 8 months from the date of contract 

11 Period of Bid Validity 120 days 

12 Tender Publishing Date & Time 23.12.2024 (09:00 hrs) 

13 Date and Time for visit and 

inspection of Project Site 

From 11 AM to 4 PM on all days from the 

tender publishing date to the bid 

submission closing date, except on 

Saturdays, Sundays and Holidays. 

14 Online pre-bid meeting date, 

time & web link 

27.12.2024 (11:00 hrs) 

Join Zoom Meeting: 

https://us02web.zoom.us/j/83629550619?pwd=

WRU2yhNoV2JPScfbS2MMLs3ZKKaCob.1 
 

Meeting ID: 836 2955 0619 

Passcode: 558508 

15 Online Bid Submission Closing 

Date & Time 

13.01.2025 (18:00 hrs) (21 days from 

published tender date 

16 Online Bid Opening of Techno 

commercial Bid (Cover-I) 

15.01.2025 (11:00 hrs) 

17 Online Price bid Opening 

(Cover-II) 

Date & time to be intimated later to the 

bidders whose Techno-commercial Bids will 

be found responsive  

18 Defect Liability Period (DLP) 365 Days from the date of Work Completion 

Certificate  

 

 

https://us02web.zoom.us/j/83629550619?pwd=WRU2yhNoV2JPScfbS2MMLs3ZKKaCob.1
https://us02web.zoom.us/j/83629550619?pwd=WRU2yhNoV2JPScfbS2MMLs3ZKKaCob.1
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1.4 Eligibility or Pre-qualification Criteria: 

Bidder shall fulfil all the eligibility criteria (otherwise specified as pre-

qualification criteria) as detailed below. Bids which fails to fulfil, any one or more 

of the below eligibility criteria, will be considered non- responsive. 

(1) The bidder shall submit pre-qualification form (as per format provided in 

Form-1) duly filled. All data along with supporting documents shall 

mandatorily be filled/ uploaded 

 

(2) The bidder/ firm/ company should have a valid registration from PWD/ 

CPWD/ MES/ ISRO and enlisted value should be equivalent to or more than 

the estimated value of the works.  

 

(3) The bidder shall submit a copy of the registration document for the 

company/firm (not applicable in case of proprietary or unregistered 

partnership firm). 

 

(4) The bidder/ firm/ company should possess valid GST registration (submit 

photocopy). 

 

(5) The bidder shall submit a copy of the PAN of the company/firm (PAN of the 

Proprietor in case of a proprietary firm). 

 

(6) The bidder shall submit proof of successful completion of either of the below 

works, during the last Three (03)  years: 

 

 One construction work in the field of building construction, costing not 

less than the amount equal to 80% of the estimated cost; or 

 Two construction works in the field of building construction, costing not 

less than the amount equal to 50% of the estimated cost; or 

 Three construction works in the field of building construction, costing 

not less than the amount equal to 40% of the estimated cost. 

 

(7) Financial Eligibility Criteria/ Financial Capabilities:  

 

a. Annual Contractual payments received during the last 03 years or the 

current financial year up to the date of inviting of tender must be at least 

150% of the advertised estimated value of this tender. Audited Balance 

Sheet and Profit and Loss Statement and Form 16A/26AS generated 
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through TRACES of Income Tax Department of India, certified by the 

Chartered Accountant shall be submitted 

b. Solvency Certificate from the Competent Authority (District Magistrate) 

or Liquidity Ratio certified by the Chartered Accountant shall be 

submitted. (Acceptable Liquidity Ratio is more than 01). 

c. Past 03 years net worth and construction turnover certificates, duly 

certified by Chartered Accountant shall be submitted. (Acceptable 

Annual average construction turnover should be at least 40% of the 

advertised value of tender) 

 

(8) The bidder shall submit in the portal, a copy of duly filled Integrity pact as 

per the format provided in Form-2. 

 

(9) The bidder shall visit and inspect the project site any time during the time and 

date specified in the bid data for the purpose and submit a self-certified copy, 

while uploading in the portal, as a proof of the visit (As per format provided 

in Form-3). 

 

1.5 Time Schedule: Total duration 8 Months : 

 

S. 
No 

Description 

Duration in Months 

M
o

n
th

-1
 

M
o

n
th

-2
 

M
o

n
th

-3
 

M
o

n
th

-4
 

M
o

n
th

-5
 

M
o

n
th

-6
 

M
o

n
th

-7
 

M
o

n
th

-8
 

 
Toilet Repair works 
         

1 

Tiles Repairing     

  
    

Sanitary      

Plumbing      

2 Wall Repairing       

3 Plinth Protection      

4 Door and Windows       

5 Painting            

6 Roof Repairing       

7 Canopy      

8 
Electrical 

     

 

 



   

10 

 

 

 

1.6 Payment Schedule: 

Stage Description 

Percentage of 

Payment Entitled 

on the Total 

Contract Value 

Milestone 1 
Toilet Repair works-Common  Toilet-1, TTTAC 

Toilet, Conference toilet 
13% 

Milestone 2 
Toilet Repair works-Common  Toilet-2, Accounts 

Toilet,  Chairman room and Director Room Toilet 
13% 

Milestone 3 Wall repairing work 9% 

Milestone 4 Plinth Protection  6% 

Milestone 5 Door and Windows 7% 

Milestone 6 Painting work 25% 

Milestone 7 Roof Repairing 13% 

Milestone 8 Canopy 4% 

Milestone 9 Electrical 10% 

Receipt of Completion Certificate 2.5% 

Successful Completion of Defect Liability Period of  12  months 7.5% 

 

Note 1: All above payments are subject to deduction of retention amount or any other 

amount as specified in the relevant paragraph, taxes and all other statutory 

deductions, if any. 

 

Note 2: Release of payment with respect to retention amount, performance security 

and others (if any), will be as per the provisions specified in the relevant paragraph. 

 

2. General Conditions of the Contract 

2.1. Definitions: 

In the tender document/ contract, as hereinafter defined, the following words 

and expressions shall have the meanings hereby assigned to them, except where 

the context otherwise requires. 

 

(1) “Approved” means, approved in writing, including subsequent written 

confirmation of previous verbal approval, by the competent authority 

and “approval” means approval in writing, including as aforesaid. 
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(2) “Calendar day” means a period of twenty-four hours extending from 

midnight to midnight. 

(3) “Constructional Plant” means all appliances or things of whatsoever 

nature required in or about the execution of maintenance of the works 

but do not include materials or other things intended to form or forming 

part of the permanent works. 

(4) “Contract” means the conditions of contract, specifications, drawings, 

schedule of prices and all other documents included in the tender 

documents, including annexures, amendments/corrigendum (if any) and  

letter of acceptance . 

(5) “Contract Price” means the sum named in the Letter of acceptance, 

subject to such additions thereto or deductions there from as may be 

made under the provisions hereinafter contained. 

(6) “Contractor” means the person or persons, firm or company whose 

tender has been accepted by the Director RGCA and includes the 

contractor’s authorized representatives, workmen, staff, successors and 

permitted designs. 

(7) “Currency” shall mean the Indian National Rupees, herein after specified 

as “Rs.” or “INR”. 

(8) “Drawings” means the drawings referred to in the specification and any 

modification of such drawings approved in writing by the Director 

RGCA and such other drawings as may from time to time; be furnished 

or approved in writing by the Director RGCA. 

(9) “Engineer” means  an official or a representative of the Director RGCA 

who will be overall in charge for the project.  

(10) “Government” shall mean the Government of India. 

(11) “Ministry” shall mean the Ministry of Commerce and Industry, 

Government of India. 

(12) “Month” means the Gregorian calendar month and all times shall be 

according to the Gregorian calendar. 

(13) “Permanent works” means the permanent works to be executed and 

maintained in accordance with the contract. 
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(14) “RGCA” means the Rajiv Gandhi Centre for Aquaculture, acting 

through its Director and legal successors in title to and assignee of 

RGCA. 

(15) “Schedule of Rates” shall mean the relevant schedule(s) annexed to the 

tender document issued by the Director RGCA for the particular contract, 

and amendments issued thereto from time to time. 

(16) “Site”, otherwise specified as “Project Site” or “Work Location”, means 

the land and other places on, under, in or through which the permanent 

works or temporary works are to be executed and any other land and 

places provided by the Director RGCA for working space or any other 

purpose as may be specifically designated in the contract as forming part 

of the site. 

(17) “Specification” means the specification referred to in the tender and any 

modification thereof or addition thereto as may from time to time 

furnished or approved in writing by the Director RGCA. 

(18) “Temporary works” means all temporary works of every kind required 

in or about the execution or maintenance of the works. 

(19) “Tender date” means the closing date fixed for receipt of tenders as per 

notice inviting tenders or as extended by subsequent notification. 

(20) “Time” expressed by hours of the clock shall be according to the Indian 

Standard Time. 

(21) “Works” shall mean the works to be executed in accordance with the 

contract or part thereof as the case may be and shall include all extra or 

additional, altered or substituted or temporary works as required for 

performance of the contract and urgent works needing urgent measures 

which in the opinion of the engineer become necessary during the 

process of work to obviate any risk or accident or failure. 

2.2. Abbreviations: 

In the tender document/ contract, as hereinafter defined, the following 

abbreviations shall have the meanings hereby assigned to them, except where the 

context otherwise requires. 

CPWD Central Public Works Department, Government of India 
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GoI Government of India 

GST Goods and Services Tax 

INR Indian National Rupees 

IS Indian Standard 

IST Indian Standard Time 

MoC Ministry of Commerce and Industry,     Government of India 

MES Military Engineering Services 

MPEDA 
Marine Products Export Development Authority, Government 

of India 

PWD 
Public Works Department of the State Government/ Union 

Territory 

RGCA Rajiv Gandhi Centre for Aquaculture 

  
2.3. Interpretations: 

(1) Singular and Plural: Words importing the singular only also include the 

plural and vice versa, where the context requires. 

(2) Heading or Notes: The headings and marginal notes, in these conditions 

of contract shall not be deemed to be part thereof or to be taken into 

consideration in the interpretation  or construction thereof of the contract. 

(3) Cost: The word “Cost” and shall be deemed to include overhead costs 

whether on or off the site. 

(4) Co-relation and Order of Precedence of Tender Documents: If the 

stipulations in the various tender documents be found to be at variance in 

any respect, one will override others (but only to the extent these are at 

variance) in the order or precedence as given in the list below, i.e., any 

particular item in the list will take precedence over all those placed lower 

down in the list. 

(i) Description in the schedule of quantities. 

(ii) Instructions to Bidder 

(iii) Special conditions of the contract 
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(iv) Technical specifications for materials and workmanship and 

drawings given herein 

(v) Conditions and requirements of tendering 

(vi) General conditions of the contract 

(vii) CPWD specifications 

(viii) IS specifications (latest version) 

2.4. Contract and contract documents: 

(1) The bidder whose bid/ tender is accepted, is bound to execute an 

agreement with the Director RGCA in accordance with the draft annexed 

with this tender document, and other papers stated to be forming part 

thereof, but his liability under the contract shall commence from the date 

of written order to commence the work whether the agreement is drawn 

or not. The contractor shall bear all expenses in connection with the 

execution of the agreement including fees for stamping and registration 

of documents as required. Failure to execute the agreement in specified 

time shall entail action against the contractor as per the provisions 

stipulated in this tender documents. 

(2) The contractor shall, when called upon to do so, enter into and execute a 

contract, to be prepared and completed at the cost of the contractor, in the 

form with such modification as may be necessary. 

(3) The contract documents shall be drawn up in the English language.  All 

correspondence, orders, notices etc. shall also be in English. 

(4) The laws of India and those of the State in which the works are situated 

shall apply to the contract. 

(5) The several documents forming the contract are to be taken as mutually 

explanatory of one another, but in case of ambiguities or discrepancies 

the same shall be explained and adjusted as per the provisions in clause 

“co-relation order of precedence of tender documents” of this contract, by 

the engineer, who shall thereupon issue to the contractor instructions 

thereon and these shall be final and binding on the contractor. 

(6) Except with the prior written approval of the Director RGCA and subject 

to such conditions as may be prescribed, the contractor and/ or any 

member or his organization shall not in any case communicate to any 

person or entity any information in connection with the performance of 

the services or in carrying out the works nor make pubic any information 
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for the purpose of publication or advertisement.  All matters relative to 

the contract shall be treated by the contractor as private and confidential.  

(7) In case of an interference or temporary interruption become essential for 

carrying out the works, the contractor shall approach the Director RGCA 

and carry out all measures that the Director, RGCA may direct or 

through his personal intervention, by the exercise of authority by person 

or persons connected with the works. 

2.5. Duties and Powers of the Director RGCA: 

(1) The Director RGCA shall carry out such duties in issuing decisions, 

certificates and orders as are specified in the contract. Fixation and 

acceptance of rates for altered or substituted items of work or for 

additional items of work shall however always rest with the same 

authority (by designation) as had accepted the original tender (for and on 

behalf of the Director RGCA). 

(2) The engineer in-charge shall be responsible to the Director RGCA and his 

duties are to watch and supervise the works and to test and examine any 

materials to be used or workmanship employed in connection with the 

works.  He shall have no authority to relieve the contractor of any of his 

duties or obligations neither under the contract nor except as expressly 

provided hereunder or elsewhere in the contract, neither to order any 

work involving delay or any extra payment by the Director RGCA, nor to 

make any variation of, or in the works. 

(3) The Director RGCA may from time to time in writing delegate to the 

engineer in-charge any of the powers and authorities vested in the 

Director RGCA and shall furnish to the contractor and to the engineer in-

charge a copy of all such written delegations of powers and authorities. 

Any written instruction or approval given by the engineer in-charge to 

the contractor within the terms of such delegations, but not otherwise, 

shall bind the contractor and the Director RGCA as though it had been  

given by the Director RGCA. 

(4) Failure of the engineer in-charge to disapprove any work or materials 

shall not prejudice the power of the Director RGCA thereafter to 

disapprove such work or materials and to order the pulling down, 

removal or breaking up thereof. 
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(5) If the contractor shall be dissatisfied by reasons of any decision of the 

engineer in-charge he shall be entitled to refer the matter to the Director 

RGCA, who shall thereupon confirm, reverse or vary such decision. The 

Director RGCA decision shall be conclusive and binding on the 

contractor. 

(6) The Director RGCA and the engineer in-charge shall also perform such 

other duties and roles as specified elsewhere in this tender document. 

2.6. Contractor’s General Responsibilities: 

(1) The contractor shall, subject to the provisions of the contract, and with 

due care and diligence, execute and maintain the works and provide all 

labour, including the supervision thereof, materials, constructional plant 

and all other things, whether of a temporary or permanent nature, 

required in and for such execution and maintenance. 

(2) Wherever it is mentioned in the specification/conditions that the 

contractor shall perform certain work or provide certain facilities, it is 

understood that the contractor shall do at his own cost and the contract 

price shall be deemed to have included cost of such performance and 

provisions, so mentioned, unless otherwise specified elsewhere. 

(3) The contractor shall execute and maintain the works strictly in 

accordance with the contract to the satisfaction of the Director RGCA and 

shall comply with and adhere strictly, to the Director RGCA’s 

instructions and directions on any matter whether mentioned in the 

contract or not, touching or concerning the works.  The contractor shall 

take instructions and directions the Director, RGCA subject to the 

limitations  referred to in clause “Duties and Powers of the Director 

RGCA“ 

(4) The contractor shall also take full responsibility for the adequacy, 

stability and safety of all site operations and methods of construction. 

(5) The contractor shall give or provide all necessary superintendence during 

the execution of the works and as long thereafter as the Director RGCA 

may consider necessary for ;the proper fulfilling of the contractor’s 

obligations under the contract. The contractor shall engage an 

experienced and qualified Site Manager to be in day-to-day charge of the 

work.  The contractor or his manager whose engagement is subject to 

approval in writing by the Director RGCA, which approval may at any 
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time be withdrawn, is to be constantly on the works and shall given his 

whole time the superintendence of the same.  If such approval is 

withdrawn by the engineer in-charge, the contractor shall having regard 

to the requirement of replacing him as hereinafter mentioned, after 

receiving written notice of such withdrawal remove the manager from 

the works and shall not thereafter employ him again on the works in any 

capacity and shall replace him by another agent approved by the Director 

RGCA, promptly and positively within a week.  Such authorized agent or 

representative shall receive, on behalf of the contractor, directions and 

instruction from the Director RGCA or, subject to the limitations of clause 

“Duties and Powers of Director RGCA”. The Manager or representative 

of the contractor must be able to speak and communicate in English. The 

contractor shall during working hours maintain site manager, engineers 

and supervisors of sufficient training and experience to supervise the 

various items and operations of the work.  Orders and directions given to 

such  manager, engineers, supervisors and/or other staff of the  

contractor shall be deemed to have been given to the contractor.  

(6) If there is a separate site manager appointed by the contractor for the 

works, then the contractor shall at least once in a month inspect the 

works and shall discuss with the Director RGCA, the conduct and 

progress of the work. 

(7) In the absence of the contractor’s designated agent or representative for a 

particular operation on any site of the works the contractor’s supervisory 

staff or sub-agent or leading hands shall be instructed to receive and 

carryout any instruction or direction issued by the Director RGCA or the 

engineer in-charge. 

(8) The contractor shall also perform such other duties and roles as specified 

elsewhere in this tender document. 

(9) The contractor shall not, otherwise than in accordance with the statutes, 

ordinances and government regulations or orders for the time being in 

force, import sell, give barter or otherwise dispose of any alcoholic liquor, 

or drugs, or arms and ammunition, or permit or suffer any such 

importation, sale, gift, barter or disposal by his sub-contractors, agents, 

employees or labour. 
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2.7. Assignment, Sub-letting and Sub-contracting: 

(1) The contractor shall not assign the contract, either in full or any part 

thereof, or any benefit or interest therein or there under to any other 

individual or firm or company, without the prior written consent of the 

Director RGCA. 

(2) The contractor shall not sub let the whole of the works or any part of the 

works, except where otherwise provided by the contract,  without the 

prior written consent of the Director RGCA. Such consent, if given, shall 

not relieve the contractor from any liability or obligation under the 

contract and he shall be responsible for the acts, defaults and neglects of 

any sub-contractor, his agents, servants or workmen as fully as if they 

were acts defaults or neglects of the contractor his agents, servants or 

workmen. 

(3) Provided always that the provision of labour on a piecework basis shall 

not be deemed to be a sub-letting under this clause. 

(4) All specialists, merchants, tradesmen and others executing any work or 

supplying any goods, materials or services for which provisional sums, if 

any, are included in the contract, who may have been or be nominated or 

selected approved by the Director RGCA or the engineer in-charge, and 

all persons to whom by virtue of the provisions of the contract, the 

contractor is required to sublet any work shall, in the execution of such 

work or the supply of such goods, materials or services, be deemed to be 

sub-contractor(s) employed by the contractor and are referred to in this 

contract as “nominated Sub-Contractors”. 

(5) Prior to the engagement of any sub-contractor, the contractor shall 

submit in writing his proposal to the Director RGCA giving details about 

the credentials of the sub-contractor on the basis of which the Director 

RGCA shall consider the nomination of the sub-contractor and inform the 

contractor accordingly in writing.  Only upon receipt of express written 

approval, the contractor shall engage the nominated sub-contractor for 

the work. 

(6) The permitted appointment of the sub-contractor shall not  

establish/entail any contractual relationship between the sub-contractor 

and the Director RGCA and shall not relieve the contractor of any 

responsibility under the contract. The activities of a sub-contractor shall 

be governed by his contract with the contractor, however it is subject to 
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the provisions laid down in the original contract between the Director 

RGCA and the contractor. 

2.8. Standards, Design, Drawing, Specification, Measurement and Variation: 

(1) Standards: 

The materials, design and workmanship shall satisfy the applicable 

relevant Indian standards the job specifications contained herein a codes 

referred to where the job specifications stipulate requirements in addition 

to those contained in the standard codes and specifications of the Bureau 

of Indian Standards, Indian Electricity Act and Rules, Fire Insurance 

Regulations, Regulations laid down by the Chief Electrical Inspector and 

State Electricity Board. Regulations laid down by Chief Inspector of 

Explosives and/or any other regulations laid down by the government or 

local authorities. 

(2) Materials/Items procured by the Contractor shall be as per the list of 

approved makes provided in Annexure – 1. Any material/item not listed 

in the approved list, may be procured with the concurrence of the 

Engineer in-charge. 

 

(3) The Director RGCA shall have full power and authority to supply to the 

contractor from time to time during their progress of the works, such 

drawings and instructions as shall be necessary for the purpose of proper 

and adequate execution and maintenance of the works.  The contractor 

shall carry out and be bound by the same. 

 

(4) The drawings shall remain in the sole custody of the Director RGCA, but 

two copies thereof shall be furnished to the contractor free of charge.  The 

contractor shall provide and make at his own expenses any further copies 

required by him.  At the completion of the contract, the contractor shall 

return to the Director RGCA all drawings provided under the contract. 

 
(5) One copy of the drawings, furnished by the Director RGCA as aforesaid, 

shall be kept by the contractor on the site and the same shall at all times 

be available for inspection and use by the Director RGCA or engineer in-

charge and by any other person authorized by the Director RGCA. 

 
(6) If, by reason of any failure or inability of the Director RGCA to issue 

within a time reasonable in all the circumstances any drawings or order 

requested by the contractor in accordance with sub-clause “Disruption of 

Progress”, the contractor suffers delay then the Director RGCA shall take 
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such delay into account in determining any extension of time to which the 

contractor is entitled under clause “Extension of Time for Completion”. 

(7) Specifications: 

In the case of any class of work for which there is no specification in the 

tender document, CPWD Specifications and the I.S.S. or in the said 

specifications forming part of the tender documents or in case there is 

variation, such work shall be carried out in all respects in accordance with 

the instructions and requirements of Director RGCA. 

 
(8) Measurement of quantities: 

(i) The quantities set out in the schedule of prices are the estimated 

quantities of the work. But they are not to be taken as the actual and 

correct quantities of the works to be executed by the contractor in 

fulfillment of his obligations under the contract. 

(ii) The works shall be measured net, notwithstanding any general or 

local custom, except where otherwise specifically described or 

prescribed in the contract. 

(9) Works to be measured: 

The Director RGCA/ engineer in-charge shall, except as otherwise stated, 

ascertain and determine by measurement the value in terms of the 

contract of work done in accordance with the contract. They shall when 

requires any part /or parts of the works to be measured, give notice to the 

contractor’s authorized agent or representative who shall forthwith 

attend or send a qualified agent to assist the Director RGCA/ engineer in-

charge in making such measurement and shall furnish all particulars, 

labour, instruments, tapes etc., required for measurement by either of 

them, should the contractor not attend, or neglect or omit to send such 

agent, then the measurement made by the Director RGCA/ engineer in-

charge shall prepare records and drawings by month of such work and 

the contractor, as and when called upon to do so in writing, shall within, 

fourteen days, attend to examine and agree such records and drawings 

with the engineer in-charge and shall sign the same when agreed.  If the 

contractor does not attend to examine and agree such records and 

drawings, they shall be taken to be correct. If, after examination of such 

records and drawings, the contractor does not agree to the same or does 

not sign the same as agreed, they shall nevertheless be taken to be correct, 

unless the contractor shall, within fourteen days of such examination, 

lodge with the engineer in-charge, for decision by the Director RGCA, 

notice in writing of the respects in which such records and drawings are 



   

21 

 

 

claimed by him to be incorrect.  The Director RGCA’s decision shall be 

final binding and conclusive. 

 

(10) Computerized Measurement Book: 

(i) Engineer in-charge shall, except as otherwise provided, ascertain 

and determine by measurement, the value of work done in 

accordance with the contract. 

(ii) All measurement of all items having financial value shall be 

entered by the contractor and compiled in the shape of 

computerized measurement books having pages of A-4 size as per 

the format so that a complete record is obtained of all the items of 

works performed under the contract. 

(iii) All such measurements and levels recorded by the contractor or 

his authorized representative from time to time, during the 

progress of the work, shall be got checked by the contractor from 

the engineer in-charge or his authorized representative as per 

interval or programme fixed in consultation with the engineer in-

charge or his authorized representative. 

(iv) After the necessary corrections made by the engineer in-charge, 

the measurement sheets shall be returned to the contractor for 

incorporating the corrections and for re submission to the engineer 

in-charge for the dated signatures by the engineer in-charge and 

the contractor or their representatives in token of their acceptance. 

(v) Whenever bill is due for payment, the contractor would initially 

submit draft computerized measurement sheets and these 

measurements would be got checked/ test checked from the 

engineer in-charge and/ or his authorized representative. The 

contractor will, thereafter, incorporate such changes as may be 

done during these checks/ test checks, in his draft-computerized 

measurements, and submit a computerized measurement book, 

duly bound and with its pages machine numbered. The engineer 

in-charge and/ or his authorized representative would thereafter 

check this measurement book, and record the necessary certificates 

for their checks, test checks. 

(vi) The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered should 

be 100% correct and no cutting or over-writing in the 
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measurements would thereafter be allowed. If at all any error is 

noticed, the contractor has to submit a fresh computerized 

measurement book with its pages duly machine numbered and 

bound, after getting the early measurement book cancelled. The 

contractor shall submit three spare copies 

(vii) The contractor shall also submit separately his computerized 

abstract of cost and the bill based on these measurements, duly 

bound, and its pages machine numbered along with two spare 

copies of the bill. The contractor shall, without extra charge, 

provide all assistance with every appliance, labour and other 

things necessary for checking of measurements/levels by the 

engineer in charge or his representative. Except where any general 

or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any 

provision in the relevant standard method of measurement or any 

general local or custom. In the case of any items that are not 

covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement 

issued by the Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be 

followed. 

(viii) Engineer in-charge or his authorized representative may cause 

either themselves or through another person to check the 

measurements recorded by the contractor and all provisions 

stipulated herein above shall be applicable to such checking of 

measurements or levels. 

(ix) It is also a term of this contract that checking and/ or test checking 

the measurements of any item of work in the measurement book 

and/ or its payment in the interim, on account of final bill shall 

not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects 

noticed till completion of the defect’s liability period. 

(11) Cement: 

(i) Cement shall be measured by weight and in whole bags each 

undisturbed and sealed 50 kg bag being considered equivalent to 
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35 litres (1.2 cft.) in volume. Care should be taken to see that each 

bag contains the full quantity of cement. When part bag is 

required cement shall be taken by weight or measured in 

approved measuring boxes.  

(ii) No make of cement other than the approved by Director RGCA 

will be allowed to be used on works and the source of supply shall 

not be changed without approval of Director RGCA in writing. 

Test Certificates to show that cement is fully complying with the 

specifications shall be submitted to Director RGCA and 

notwithstanding this. The Director RGCA may at either discretion, 

order that the cement brought on site and which they may 

consider damaged or of doubtful quality or for any reason 

whatsoever, shall be retested by the contractor at his own cost, in 

an approved testing laboratory and fresh certificates of its 

soundness shall be produced. Cement ordered for retesting shall 

not be used on any work pending results of retest. 

(iii) Cement shall be stored in a weatherproof shed with raised 

wooden plank or brick flooring to prevent deterioration by 

dampness or intrusion of foreign material. It shall be so stored as 

to allow the removal and use of cement in chronological order of 

receipt, i.e., first procured being first used. Cement deteriorated 

and/or clotted shall not be used on work but shall be removed at 

once from the site.  Cement stored, though properly, for 3 months 

or more may have lost its properties, is liable for retest.  

(iv) Daily record of cement received and consumed shall be 

maintained by the contractor in a register of approved form and is 

kept in an accessible place at site available to Director RGCA their 

representative, for inspection, and extracts thereof shall be 

submitted to Director RGCA from time to time. 

(12) Steel reinforcement: 

 

(i) The latest edition with up-to-date correction steps shall be adopted 

in all BIS specification wherever indicated. Chemical and 

Mechanical properties of steel shall be established by tests. 

(ii) All finished bars shall be free from cracks, surface flaws, 

lamination's, jagged and imperfect edges. All twisted deformed 



   

24 

 

 

bars shall be visually examined for pitch length to ensure the 

strength of individual bars irrespective of test reports. 

(iii) Steel reinforcement shall be stored properly and when stored in 

open yards shall be free of the ground and if they are to be stored 

long, shall be protected by a coat of cement which shall be revived 

if serious discoloration sets in. 

(iv) For  the purpose the contractor shall indicate his assumed cost of 

steel on delivered at site. 

IS : 1786 – CRS – FE 500/T 

HYSD BARS FE 500-TMT as mentioned in Annexure 1 & BOQ 

IS : 226 / 432  - MS BARS / T 

(13) Figures, Dimensions and Drawings: 

Figures, dimensions and drawings shall supersede measurements by 

scale.  Drawings to a large scale shall take precedence over those to a 

smaller scale. 

(14) Plea of custom: 

The plea of custom prevailing will not on any account be permitted as an 

excuse for an infringement of any of the conditions of the contract or 

specifications. 

 

2.9. Possession of the site: 

(1) Save in so far as the contract may prescribe, the extent of portions of the 

site of which the contractor is to be given possession from time to time 

and the order in which such portions shall be made available to him and, 

subject to any requirement in the contract as to the order in which the 

works shall be executed, the Director RGCA with the written order to 

commence the work given to the contractor possession of so much of the 

site as may be required to enable the contractor to commence the works, 

to commence and proceed with the execution of the works in accordance 

with the programme referred to work description in the BoQ, if any, and 

otherwise in accordance with such reasonable proposals of the contractor 

as he shall, by written notice to the Director RGCA make and will, from 

time to time as the works proceed, give to the contractor possession of 

such further portions of the site as may be required to enable the 

contractor to proceed with the execution of the works with due despatch 

in accordance with the said programme or proposals, as the case  may be. 

If the contractor suffers delay from failure on the part of the Director 
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RGCA to give possession in accordance with the terms of this clause, the 

Director RGCA shall grant an extension of time for the completion of the 

works but such delay will not entitle the contractor to damages or any 

compensation. 

(2) Access to the site: 

(i) The contractor shall bear all costs and charges for special or 

temporary way leaves required by him in connection with access to 

the site. 

(ii) If approach road is available to the site, contractor will be allowed to 

use the same. In the event of any damage done to the road by the 

contractor or his personnel or the supplier to the contractor, the 

same shall be rectified by the contractor free of cost. 

(iii) Preparing approaches and working area for the movement and 

operation of cranes, leveling the areas for assembly and erection 

shall be the responsibility of the contractor. 

(3) The Director RGCA shall have the right to take possession for use of any 

completed or partly completed part of the work. Such possession or use 

shall not be deemed to be an acceptance of any work not completed in 

accordance with the contract. 

2.10. Execution of work: 

(1) The contractor shall be entirely responsible for executing the work 

covered under this tender document in a workmanlike and expeditious 

manner as per the time schedule, specifications, drawings and 

construction aids such as concrete mix, vibrators, transportation 

equipment, tools and tackles as well as testing appliances/ machines etc., 

and the necessary supervisory personnel, skilled, semi-skilled and 

unskilled labour shall be provided by the contractor to achieve the 

monthly/ weekly targets and the overall time schedule. 

(2) Programme/schedule  to be furnished: 

(i) The contractor, within a period of 15 days from the award of 

contract, shall submit a programme showing the order of procedure 

how he proposes method statement on all important items of work 

covering processes equipment, quality controls, well defined to carry 
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out the work within the time period in the tender, to the Director 

RGCA for their approval.   

(ii) The approved programme shall be followed by the contractor 

without any reservation.  The contractor shall whenever required by 

the engineer in-charge, also provide in writing for his information a 

general description of the arrangements and methods which the 

contractor proposes to adopt for execution of the works. 

(iii) If any time it should appear to the Director RGCA that the actual 

programme of the works done is not in conformation to the 

approved programme, the contractor shall produce, within a period 

of 15 days from the request of the Director RGCA, a revised 

programme, showing the modifications to the approved programme 

necessary to ensure completion of the works within the time for 

completion as defined in clause “Time of Completion & Progress of 

Work”. 

(iv) The submission to and approval by the Director RGCA or engineer 

in-charge of such programmes or the furnishing of such particulars 

shall not relieve the contractor of any of his duties or responsibilities 

under the contract. 

(v) Delays in submission of the original approved programme and the 

subsequent revised programmes, beyond the stipulated period shall 

attract penalty as defined in the relevant clause.  

(3) Works, if any, is executed as per contractor’s own design and drawings, 

he shall bear the full responsibility for the adequacy and soundness of 

this design and drawings. 

(4) Before the execution of each milestone the contractor should ensure 
availability of necessary materials at the site for the works related to the 
milestone. Failing which contractor will not be permitted to start the 
works relating to the milestone. In such case, the contractor shall be 
wholly responsible for any delay and related cost and would be liable for 
penalty towards delay.  

(5) Co-ordination with other agencies: 

The work shall be carried out in such a manner that the work of other 

agencies operating at the site is not hampered due to any action of the 

contractor. The contractor will be responsible for ensuring proper 

coordination with other agencies.  In the event of any dispute between the 
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contractor and any other agency employed at or about the job site arising 

out of or related to the performance of the work, the decision of the 

engineer in-charge shall be final and binding on the contractor. 

(6) Work during Night, Sunday and Holiday: 

(i) If Director RGCA is satisfied that the work is not likely to be 

completed in time except by restoring to night work or sundays and 

holidays, the contractor shall be required by a special order, to carry 

out the work even at night or Sundays or holidays, by providing 

necessary and adequate lighting and refreshment arrangements at 

his cost. This will, however, not confer any right on the contractor 

for any claim for any extra payment for introducing such working 

during night or Sunday or holiday.  The decision of the engineer in-

charge in this regard will be final and binding on the contractor. 

(ii) Subject to provisions in local Acts and any Statues of the State, the 

contractor shall arrange for working at night, on Sundays and 

holidays, whenever as desired by the Director RGCA to expedite 

progress and complete the works in time. 

(iii) The contractor shall not be entitled to any additional payment for 

taking up works at night or on Sundays and holidays. When a work at 

night has to be carried out, the contractor shall at his own cost and 

expense, make adequate arrangements for lighting and provide 

necessary facilities and comply with all stipulations as may be 

imposed by the Director RGCA/ engineer in-charge.  The contractor 

should be prepared to resort to round the clock working by following 

shift timings for labour if needed. 

(7) Water and Electricity: 

(i) Water for construction purpose has to be arranged by the contractor 

at his own risk and cost. 

(ii) The contractor has to make his own arrangements for power supply 

from the competent authority or any other source and further 

distribution and shall pay charges at local existing power tariff as 

applicable at the project site directly to the power supplying 

agency/ Organization /Institution or any other agencies. 

(iii) All electrical connections carried out by the contractor shall meet the 

statutory requirements, as applicable from time to time. Changes, if 
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any as incorporated in the statutory rules and regulations from time 

to time shall be applicable to the electrical connection done by the 

contractor.  

(iv) All the equipment’s/ distribution boxes should have double 

earthing from the nearest earth pits or from the board earth bus. 

(v) All electrical connections has to be done by a competent licensed 

electrician with valid license and to the satisfaction of the Director 

RGCA. During working hours (including over time) one licensed 

competent electrician shall  be available at site to attend to the 

normal jobs/ emergency jobs. All switch boards/ welding machines 

shall be kept inside covered sheds to protect them from rain. No 

inflammable material shall be used for constructing the covered 

sheds. 

(vi) All electrical equipment’s shall be switched off after the job, every 

day by contractor’s authorized electrician. Only metallic distribution 

boxes with double earthing shall be used at the site.  Wooden boxes 

shall not be allowed. Supply for lighting / grinding shall be taken 

only using 3 pin plug / socket connectors with interlocking 

arrangements.  Two pin plugs shall not be allowed. Contractor shall 

submit in time the required forms like schemes, completion reports 

etc. as specified by Director RGCA to enable energizing the 

contractor’s electrical network. 

(vii) No looping of electrical supply shall be allowed. For all three-phase 

supplies, only armored aluminium cables of suitable sizes or flexible 

copper cables of 4 x 6 Sq.mm and above shall be allowed. 

2.11. Disruption of work: 

(1) The contractor shall give written notice to the Director RGCA well in time 

whenever planning or progress of works is likely to be delayed or 

disrupted if any further drawings or order, including a direction, 

instruction or approval, is to be issued by the Director RGCA within a 

reasonable time. The notice shall include details of the drawings or order 

required and of why and by whom it is required and of any delay or 

disruption likely to be suffered if it is late. 

(2) The contractor shall, on the written/verbal orders of the Director RGCA 

suspend the progress of the works or any part thereof for such time or 
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times and in such manner as the Director RGCA may consider necessary 

and shall, during such suspension, properly protect and secure the work 

so far as is necessary in the opinion of the Director RGCA.  The contractor 

shall not be paid by extra cost for such suspension of the work except that 

suitable time extension would be granted.  If however, such suspension 

results from any failure of the contractor, the contractor will have to make 

good any losses that the Director RGCA may incur on this account. 

(3) If the progress of the works or any part thereof is suspended on the 

written orders of the Director RGCA and if permission to resume work is 

not given by the Director RGCA within a period of ninety days from the 

date of suspension then, the contractor may serve a written notice on the 

Director RGCA requiring permission within twenty eight days from the 

receipt thereof, to proceed with the works of that part thereof in regard in 

which progress is suspended and, if such permission is not granted 

within that time, the contractor by a further written notice so served may, 

but is not bound to, elect or treat the suspension where it affects part only 

of the works as an omission of such part under clause “Alterations, 

Additions and Omissions“ where it affects the whole works as an 

abandonment of the contract by the Director RGCA and contract 

determined under clause “Valuation at date of forfeiture”. 

(4) The contractor shall commence the works on site within a period of seven 

days after the receipt by him of a written order to this effect from the 

Director RGCA and shall proceed with the same with due expedition and 

without delay, except as may be expressly sanctioned or ordered by the 

Director RGCA or be wholly beyond the contractor’s control. 

(5) Removal of plant on termination: 

If the contract shall be terminated under the provisions of the last 

preceding sub-clause, the contractor shall, with all reasonable despatch, 

remove from the site all constructional plant and shall give similar 

facilities to his sub-contractors to do so. 

2.12. Completion of work & Defect Liability Period(DLP): 

(1) Certification of completion of works: 

(i) The contractor shall intimate the Director RGCA in writing the 

completion of all the works as per the contract. When the whole of 

the works is completed in all respects to the full satisfaction of the 

Director RGCA, he shall determine the date on which the works are 
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considered to have been completed and issue a certificate of 

completion stating the date on which works are considered to have 

been completed. 

(ii) The Director RGCA shall determine, from time to time, the date on 

which any particular section of the work shall have been completed 

and the contractor shall be bound to observe any such determination 

by the Director RGCA. 

(2) The contractor, after completion of the whole of the works to the 

satisfaction of the Director RGCA, shall be bound to handover the works 

to the Director RGCA. 

(3) Clearance of site: 

(i) On completion of the works, the contractor shall clear away and 

remove from the site all constructional plant, surplus materials, 

rubbish and temporary works of every kind and leave the whole of the 

site and works clean in a workman like condition to the satisfaction of 

the Director RGCA.  No final payment in settlement of the accounts for 

the works shall be paid, held to be due or shall be made to the 

contractor till, in addition to any other condition necessary for such 

final payment at site clearance shall have been affected by him, and 

such clearance may be made by the Director RGCA at the expense of 

the contractor in the event of his failure to comply with this provision 

within Fifteen (15) days after receiving the notice to that effect. 

(ii) Should it become necessary for the Director RGCA to have the site 

cleared at the expense of the contractor, the Director RGCA shall not 

be held liable for any loss or damage to such of the contractor’s 

property as may be on site and due to such removal there from, which 

removal may be effected by means of public sale of such materials and 

property or in such a way as deemed fit and convenient to the Director 

RGCA. 

(4) Defects Liability Period (DLP) 

(i) The Defects Liability Period shall be 01 (One) year or 365 (Three 

Hundred Sixty Five) Days reckoned from the date of actual 

completion of full works as per the agreed tender specification, terms 

& conditions with full satisfaction.  
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(ii) The contractor shall be fully responsible for rectifying / repairing 

any defects or damages happened within this period, such as any 

damages of the roofing sheets & structures, and even wear & tear for 

other works in this contract agreement.  

(5) Certificate of final acceptance: 

(i) The contractor’s obligation and responsibilities under the contract 

will be considered satisfied and the completed permanent works 

accepted when the Director RGCA has issued the certificate of final 

acceptance to the contractor, after the issue of maintenance 

certificate. 

(ii) No certificate other than the maintenance certificate referred to in 

clause “Maintenance Certificate” shall be deemed to constitute 

approval of the completion of works. 

(6) Maintenance certificate: 

(i) As determined in DLP the maintenance period shall be 01 (One) 

Year or 365 (Three Hundred Sixty Five) Days from the date of the 

actual completion of full works.  

(ii) The maintenance certificate stating that the works have been 

completed and maintained to the satisfaction of the Director RGCA 

shall be issued by him or his authorized representative within 

twenty-eight days after the expiration of the period of maintenance.  

This contract shall not be considered as completed until a 

maintenance certificate has been signed by the Director RGCA and 

delivered.  

(iii) With regard to defects that may arise during the period of 

maintenance, the contractor shall be responsible to carry out 

restoration/ rectification of damages as are attributable to defects in 

works carried out under this contract to the full satisfaction of the 

Director RGCA and is subject to clause “Maintenance and Defects” 

of this contract. 

(iv) Cessation of Director RGCAs liability: 

The Director RGCA shall not be liable to contractor for any matter or 

thing arising out of or in connection with the contract or the 

execution of the works, unless the contractor shall have made claim 
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in writing in respect thereof before the giving of the maintenance 

certificate. 

2.13. Unfulfilled obligations: 

(1) Notwithstanding the issue of the maintenance certificate to the contractor 

and subject to sub-clause of this clause, the contractor shall remain liable 

for the fulfillment of any obligation incurred under the provisions of the 

contract prior to the issue of the maintenance certificate which remains 

unperformed at the time such certificate is issued, and for the purpose of 

determining the nature and extent of any such obligation, the contract 

shall deemed to remain in force between the parties hereto. 

(2) Urgent repairs: 

If, by reason of any accident, or failure or other event occurring to in  or in 

connection with the works, or any part thereof, either during the 

execution of the works, or during the period of maintenance, any 

remedial or other work or repair or repairs shall, in the opinion of the 

Director RGCA be urgently necessary for the safety of the works and the 

contractor is unable or unwilling at once to do such work or repair, the 

Director RGCA may employ and pay other persons to carry out such 

works or repair as the Director RGCA may consider necessary, if the 

work or repair so done by the Director RGCA is work which, in the 

opinion of the Director RGCA, the contractor was liable to do at his own 

expense under the contract, all expenses incurred by the Director RGCA 

in so doing shall be recoverable from the contractor, provided always that 

the Director RGCA, as the case may be, shall, as soon after the occurrence 

of any such emergency as may be reasonably practicable, notify the 

contractor thereof  writing. 

(3) Default of contractor: 

If the contractor shall become bankrupt, or have a receiving order made 

against him, or shall present his petition in for bankruptcy, or shall make 

an arrangement with or assignment in favour of his creditors, or shall 

agree to carry out the contract under a committee of inspection of his 

creditors, or being a corporation, shall go in to liquidation other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction), 

or if the contractor shall assign the contract, without the consent in 

writing of the Director RGCA first obtained, or shall have an execution 

levied on his goods, or if the Director RGCA shall certify in writing to the 

Director RGCA that in his opinion the contractor. 
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a. Has abandoned the contract; or 

b. Without reasonable excuse has failed to commence the works or 

has suspended the progress of the works for twenty-eight days 

after receiving from the Director RGCA written notice to proceed; 

or 

c.   Has failed to remove materials from the site or to pull down and 

replace work for twenty-eight days after receiving from the 

Director RGCA written notice that the said materials or work had 

been condemned and rejected by the Director RGCA under these 

conditions; or 

d. Despite previous warnings by the Director RGCA, in writings, is 

not executing the works in accordance with the contract, or in 

persistently or flagrantly neglecting to carry out his obligations 

under the contract; or 

e.   Has, to the detriment of good workmanship or in defiance of the 

Director RGCA’s instruction to the contrary, sub-let any part of the 

contract; or 

f.   Has failed to adhere to the agreed programme of work by a 

margin up to 10% (ten percent) of the stipulated period. 

g. Has failed to take steps to employ competent or additional staff 

and labour as required under contract clause and directed by the 

engineer in-charge. 

h. Has failed to afford the Director RGCA proper facilities for 

inspecting the works of any part thereof as required. 

i.   Has promised or offered or given any bribe, commission, gift or 

advantages either himself or through his partner, against or 

servant to any officer or employee of RGCA or to any person on 

his or on the behalf in relation to the execution of this or any other 

contract with RGCA then the Director RGCA may, after giving 

fourteen day’s notice in writing to the contractor, enter upon the 

site and the works and expel the contractor there from without 

thereby voiding the contract, or releasing the contractor from any 

of his obligations or liabilities under the contract, of affecting the 

rights and powers conferred on the Director RGCA or the engineer 

in-charge by the contractor and may himself complete the works 

or may employ any other contractor to complete the works.  The 

completion so much of the constructional plant, temporary works 

and materials, which have been deemed to be reserved exclusively 

for the execution of the works, under the provisions of the 

contract, as he or they may think proper and the Director RGCA 
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may, at any time, sell any of the said constructional plant, 

temporary works and unused materials and apply the proceeds of 

sale in or towards the satisfaction of any sums due or which may 

become due to him from the contractor under the contract. 

 

2.14. Manpower: 

(1) The contractor should not employ men and women below the age of 18 

years for the entire works.  

(2) The contractor shall provide highly skilled, skilled, semi-skilled and 

unskilled labours, Supervisors, Engineers and Manager and employ them 

on the site in connection with the execution and maintenance of the 

works. 

(3) Only such technical assistance may be provided as skilled and experience 

in their respective callings and such sub-agents, foreman and leading 

hands as are competent to give proper supervision to the work they are 

required to supervise, and such skilled, semi-skilled and unskilled labour 

as necessary for proper and timely execution and maintenance of the 

works. 

(4) The contractor should as far as possible employ staff from local people 

who are able to speak the local language. All the staff and labour of the 

contractor shall be paid in the Indian currency by the contractor. 

(5) The engineer in-charge shall be at his liberty to object to and require the 

contractor to remove forthwith from the works any person employed by 

the contractor in or about the execution of maintenance of the works 

who, in the opinion of the Director RGCA misconducts himself, or is 

incompetent or negligent in proper performance of his duties, or whose 

employment is otherwise considered by the Director RGCA to be 

undesirable and such person shall not be again employed upon the 

works without the written permission of the Director RGCA. Any person 

so removed from the works shall be replaced promptly by a competent 

substitute approved by the Director RGCA. 

(6) The contractor shall make his own arrangements for the engagements of 

all labour local or otherwise and save in so far as the contractor otherwise 

provides, for the transport, housing, feeding and payment etc., thereof. 
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(7) As far as possible unskilled labour shall be engaged from available local 

labours. 

(8) The contractor shall provide at his own cost any additional 

accommodation outside the site required by him/his workers for the 

purpose of the works. 

(9) The contractor shall in all dealings with labour in his employment have 

due regard to all recognized festivals, days of rest and religious or other 

customs. 

(10) The contractor shall in respect of all workmen employed by him in and 

for the performance of the contract pay rates or wages and observe the 

conditions of employment not less than those provided under the 

relevant labour law as applicable to the State. 

(11) The contractor shall at all times take all reasonable precautions to prevent 

any un-lawful, riotous or disorderly conduct by or amongst his 

employees and/or labour, and for the preservation of peace and 

protection of persons and property in the premises/neighbourhood  of 

the works against the same. 

(12) In respect of engagement employment, transport, payment, feeding, 

housing and working conditions of labour and all matters connected 

therewith, the contractor shall at all times during the continuance of the 

contract comply in all respects with and carry out all obligations imposed 

on him by the provisions and requirements of the statutes, along with 

relevant rules, schemes and/or orders, issued from time to time.  

(i) A brief list of important statutes is provided below for reference. 

The list is only indicative and not exhaustive. 

The Apprentices Act, 1961; The Contract Labour (Regulation and 

Abolition) Act, 1970; The Payment of Wages Act, 1936; The 

Minimum Wages Act, 1948; The Employees Liability Act, 1938; The 

Industrial Disputes Act, 1947; The Maternity Benefits Act, 1961; The 

Workman’s Compensation Act, 1923; The Employees’ Provident 

Funds and Miscellaneous Provisions Act, 1952; The Employees' 

State Insurance Act, 1948. 

(ii) Other existing national or state statute; ordinance or other law or 

any regulation, bye-law of any local or other duly constituted 

authority which may be applicable including any such law, 
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regulation or order that may be passed or ordered and come into 

force during the validity of the contract. 

(13) It is the responsibility of the contractor to adhere to the norms and to 

make his sub-contractors to adhere to the norms, specified in the statues 

or elsewhere at his own cost and shall indemnify the Director RGCA 

from any non-adherence or delays thereof. 

(14) The contractor shall submit at the request of the labour department 

officials of the state/central government such returns as may be called for 

from time to time in respect of labour employed by the contractor and by 

his sub-contractors in the execution of the contract. If so required, the 

name and address of all sub-contractors shall be furnished by the 

contractor to the officials. 

(15) The contractor shall deliver to the engineer in-charge or at his office 

return in detail in such form and such intervals as the Director RGCA 

may prescribe showing the supervisory staff and the numbers of the 

several classes of labour from time to time employed by the contractor, 

including sub-contractor, on the site and such information regarding 

constructional plant as the engineer in-charge may require. 

(16) The contractor will obtain labour license from the respective 

office/authority as per applicable labour act in force. The same shall have 

to be produced to engineer in-charge before start of work, as applicable. 

(17) The contractor shall obtain necessary license from the licensing authority 

under the Contract labour (Regulation and abolition) Act, 1970 and the 

Central Rules framed there under and produce the same to the engineer 

in-charge before start of work. 

(18) The provision of EPF & MP Act, 1952 and the Rules/Scheme there under 

shall be applicable to the contractor and the employees engaged by him 

for the work. The contractor shall furnish the code number allotted by the 

RPFC Authority, to the engineer in-charge before commencing the work. 

(19) The contractor shall be exclusively responsible for any delay in 

commencing the work on account of delay in obtaining a license under 

Cl.24.1 above or in obtaining the code numbers under Cl.24.2 above and 

the same shall not constitute a ground for extension of time for any 

purpose. 
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(20) The contractor shall not undertake or execute or permit any other agency 

or sub-contractor to undertake or execute any work on the contractor’s 

behalf through contract labour except under and in accordance with the 

license issued in that behalf by the licensing officer or other authority 

prescribed as applicable. 

(21) The contractor shall enforce the provisions of ESI Act and scheme framed 

there under with regard to all his employees involved in the performance 

of the contract, and shall deduct employee’s contribution from the wages 

of each of the employees and shall deposit the same together with 

Employer’s contribution of such total wages payable to the employees in 

the appropriate account. In the absence of ESI scheme in the relevant 

area. 

(22) In case of labour unrest/ labour dispute arising out of non-

implementation of any law, the responsibility shall solely lie with the 

contractor and he shall remove/resolve the same satisfactorily at his cost 

and risk. 

(23) Contractor shall deploy only duly qualified and competent personnel for 

carrying out the various jobs as assigned by the Engineer from time to 

time.  The workmen deployment by the contractor should also possess 

the necessary license etc., if required under any law, rules and 

regulations. 

(24) Under the provisions of Employees Provident Funds and Misc. Provision 

Act 1952, every employee is entitled to and required to become a member 

of PF from the beginning of the month following that in which he 

completed three months continuous service or has actually worked  for 

not less than 60 days during the period of three months or less whichever 

is earlier. The contractor is to fulfil statutory obligations regarding 

employees Provident Fund. 

2.15. Safety Code: 

(1) The contractor shall be responsible for the safety of all workmen and 

other persons entering or in the works and shall at his own expense and 

to the approval of the Director RGCA take all measures necessary to 

ensure their safety. 

(2) The contractor shall at all times, adopt such safe methods of working as 

well ensure safety of structure, equipments and labour.  If at any time, 
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the Director RGCA finds the safety arrangements inadequate or unsafe 

the contractor shall take immediate corrective actions as directed by the 

Director RGCA representative at site.  Any decision in the matter shall in 

no way absolve the contractor of his sole responsibility to adopt safe 

working methods.  The contractor is responsible for providing skilled 

personnel and adequate supervision so as to ensure complete safety. 

(3) All conditions and reference to statutory safety codes and those defined in 

this tender document are binding on the contractor and are to be 

implemented at his cost and responsibility.  

(4) The safety codes, standards or procedures as defined in this tender 

document are indicative and not exhaustive. Any other code, standard, rule 

or procedure defined elsewhere applied in the normal industrial practice or 

governed by any law in India in force from time to time, shall also be 

adhered to by the contractor. 

(5) Working on an elevated structure: 

(i) Safe means of access shall be provided to all working platforms and 

other working places. Suitable scaffolds, ladder, helmets, full body 

harness, fall arresters and/or other safety equipment’s should be 

provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period 

work as can be done safely from ladders. 

(ii) Scaffolding of staging more than 3.6 m (12ft.) above the ground or 

floor, swung or suspended from an overhead support or erected 

with stationary support shall have a guard rail properly attached or 

bolted, braced and otherwise secured at least 90 cm (3ft.) high above 

the floor or platform of such scaffolding or staging and extending 

along the entire length of the outside and ends thereof with only 

such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

(iii) Working platforms, gangways and stairways should be so 

constructed that they should not sag unduly or unequally, and if the 

height of the platform or the gangway or the stairway is more than 

3.6 m (12ft.) above ground level or floor level, they should be closely 

boarded, should have adequate width and should be suitably 

fastened. 
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(iv) Every opening in the floor of a building or in a working platform 

shall be provided with suitable means to prevent the fall of person 

or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm (3ft.). 

(v) When a ladder is used, an extra helper shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well, 

suitable footholds and hand-hold shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than ¼ to 1 

(¼ horizontal and 1 vertical). 

(vi) Every ladder shall be securely fixed. No portable single ladder shall 

be over 9m (30ft.) in length while the width between side rails in 

rung ladder shall in no case be less than 29 cm (11½") for ladder up-

to and including 3 m (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼”for each additional 30 cm (1 foot) of 

length. Uniform step spacing of not more than 30 cm shall be kept. 

(vii) All scaffolds, ladders and other safety devices mentioned or 

described herein shall be maintained in safe condition and no 

scaffold, ladder or equipment shall be altered or removed while it is 

in use. Adequate washing facilities should be provided at or near 

places of work. 

(6) Excavation and Trenching: 

(i) Shoring required for deep excavation must be adequate and 

rigidly braced and strutted. 

(ii) All trenches 1.2 m (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m (100 ft.) in length or 

fraction thereof, Ladder shall extend from bottom of the trench to at 

least 90 cm (3ft.) above the surface of the ground. The side of the 

trenches which are 1.5 m (5ft.) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as 

to avoid the danger of sides collapsing. The excavated materials 

shall not be placed within 1.5 m (5ft.) of the edges of the trench or 

half of the depth of the trench whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances, undermining or 

undercutting shall be done. 
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(7) Bore holes/wells:  

(i)  If the bore well is successful, it should be safely capped to avoid 

caving and collapse of the bore well. The failed and the abandoned 

ones should be completely refilled to avoid caving and collapse. 

(ii) During drilling, sign boards should be erected near the site with the 

address of the drilling contractor and the engineer in-charge of the 

work. 

(iii) Suitable fencing should be erected around the well during the 

drilling and after the installation of the rig on the point of drilling, 

flags shall be put 50m all-round the point of drilling to avoid entry 

of people. 

(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 

1.20m) 0.60m above ground level and 0.60m below ground level 

should be constructed around the well casing. 

(v) After the completion of the bore well, the contractor should cap the 

bore well properly by welding steel plate, cover the bore well with 

the drilled wet soil and fix thorny shrubs over the soil. This should 

be done even while repairing the pump.  

(vi) After the bore well is drilled the entire site should be brought to the 

ground level. 

(8) Demolition: 

Before any demolition work is commenced and also during the progress of 

the work, 

(i) all roads and open areas adjacent to the work site shall either be 

closed or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of 

danger or a cable or apparatus used by the operator shall remain 

electrically charged. 

(9) Working in Sewers & Manholes:  

When workers are employed in sewers and manholes, which are in active 

use, the contractor shall ensure that the manhole covers are opened and 

ventilated at least for an hour before the workers are allowed to get into the 
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manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to 

the public. In addition, the contractor shall ensure that the following safety 

measure are adhered to: 

(i) Entry for workers into the line shall not be allowed except under 

supervision of the engineer in-charge or any other higher officer. 

(ii) At least 5 to 6 manholes upstream and downstream should be kept 

open for at least 2 to 3 hours before any man is allowed to enter the 

manhole for working inside. 

(iii) Before entry, presence of toxic gases should be tested by inserting 

wet lead acetate paper which changes colour in the presence of such 

gases and gives indication of their presence. 

(iv) Presence of Oxygen should be verified by lowering a detector lamp 

into the manhole. In case, no Oxygen is found inside the sewer line, 

workers should be sent only with Oxygen kit. 

(v) Safety belt with rope should be provided to the workers. While 

working inside the manholes, such rope should be handled by two 

men standing outside to enable him to be pulled out during 

emergency. 

(vi) The area should be barricaded or cordoned off by suitable means to 

avoid mishaps of any kind. Proper warning signs should be 

displayed for the safety of the public whenever cleaning works are 

undertaken during night or day. 

(vii) No smoking or open flames shall be allowed near the blocked 

manhole being cleaned. 

(viii) The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on 

account of slippery nature of the malba. 

(ix) Workers should not be allowed to work inside the manhole 

continuously. He should be given rest intermittently. The engineer 

in-charge shall decide the time up to which a worker may be 

allowed to work continuously inside the manhole. 
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(x) Gas masks with Oxygen cylinder should be kept at site for use in 

emergency. 

(xi) Air-blowers should be used for flow of fresh air through the 

manholes. Whenever called for, portable air blowers are 

recommended for ventilating the manholes. The motors for these 

shall be vapor proof and of totally enclosed type. Non sparking gas 

engines also could be used but they should be placed at least 2 

meters away from the opening and on the leeward side protected 

from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 

(xii) The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing to work in the manhole. 

(xiii) The workers shall be provided with gumboots or non sparking 

shoes, bump helmets and gloves, non sparking tools, safety lights, 

gas masks and portable air blowers (when necessary). They must be 

supplied with barrier cream for anointing the limbs before working 

inside the sewer lines. 

(xiv) Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against 

insecure fastening due to corrosion of the rung fixed to manhole 

well. 

(xv) If a man has received a physical injury, he should be brought out of 

the sewer immediately and adequate medical aid should be 

provided to him. 

(xvi) The extent to which these precautions are to be taken depend on 

individual situation but the decision of the engineer in-charge 

regarding the steps to be taken in this regard in an individual case 

will be final. 

(10) Painting: 

The contractor shall not employ men and women below the age of 18 years 

on the work of painting with products containing lead in any form. 

Wherever men above the age of 18 are employed on the work of lead 

painting, the following precaution should be taken. 
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(i) No paint containing lead or lead products shall be used except in the 

form of paste or ready-made paint. 

(ii) Suitable face masks should be supplied for use by the workers when 

paint is applied in the form of spray or a surface having lead paint is 

dry rubbed and scrapped. 

(iii) Overalls shall be supplied by the contractors to the workmen and 

adequate facilities shall be provided to enable the working painters 

to wash during and on the cessation of work. 

(iv) Measures shall be taken, wherever practicable, to prevent danger 

arising out of from dust caused by dry rubbing down and scraping. 

(v) Adequate facilities shall be provided to enable working painters to 

wash during and on cessation of work. 

(vi) Overall, shall be worn by working painters during the whole of 

working period. 

(vii) Suitable arrangement shall be made to prevent clothing put off 

during working hours being spoiled by painting materials.  

(viii) Instructions with regard to special hygienic precautions to be taken 

in the painting trade shall be distributed to working painters. 

(11) Hoist: 

Use of hoisting machines and tackle including their attachments, 

anchorage and supports shall conform to the following standards or 

conditions. 

 

(i) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept 

repaired and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and 

free from patent defects. 

(iii) Every crane driver or hoisting appliance operator, shall be properly 

qualified and no person under the age of 21 years should be in 

charge of any hoisting machine including any scaffolding winch or 

give signals to operator. 
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(iv) In case of every hoisting machine and of every chain ring hook, 

shackle swivel and pulley block used in hoisting or as means of 

suspension, the safe working load shall be ascertained by adequate 

means. Every hoisting machine and all gear referred to above shall 

be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load 

and the condition under which it is applicable shall be clearly 

indicated. No part of any machine or any gear referred to above in 

this paragraph shall be loaded beyond the safe working load except 

for the purpose of testing. 

(v) In case of departmental machines, the safe working load shall be 

notified by the engineer in-charge. As regards contractor’s machines 

the contractors shall notify the safe working load of the machine to 

the engineer in-charge whenever he brings any machinery to site of 

work and get it verified by the engineer in-charge concerned. 

(vi) Motors, gearing, transmission, electric wiring and other dangerous 

parts of hoisting appliances should be provided with efficient 

safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the 

minimum the risk of any part of a suspended load becoming 

accidentally displaced. 

(12) Flood, Fire and Explosion: 

(i) When the work is done near any place where there is risk of 

drowning, all necessary equipments should be provided and kept 

ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during 

the course of the work. 

(ii) All practical steps shall be taken to prevent danger to persons 

employed from risk of fire or explosion or flooding. No floor, roof or 

other part of the building shall be so overloaded with debris or 

materials as to render it unsafe. 
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(13) Electrical Safety: 

(i) Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall 

be so stacked or placed as to cause danger or inconvenience to any 

person or the public.  

(ii) The contractor shall provide all necessary fencing and lights to 

protect the public from accident and shall be bound to bear the 

expenses of defense of every suit, action or other proceedings at law 

that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit; action or proceedings to 

any such person or which may, with the consent of the contractor, be 

paid to compensate any claim by any such person. 

(iii) When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The 

worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

(14) Safety Equipment:  

All necessary personal safety equipment as considered adequate by the 

Engineer in-charge should be kept available for the use of the person 

employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned. The following safety equipment shall 

invariably be provided: 

(i) Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 

goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement 

bags or any material which is injurious to the eyes, shall be provided 

with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s 

protective eye shields. 
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(iv) Stone breaker shall be provided with protective goggles and 

protective clothing and seated at sufficiently safe intervals. 

(v) Contractor shall provide all safety equipment specified in this safety 

code or elsewhere. 

(15) Housekeeping: 

(i) The contractor shall keep clean the work site from time to time to 

the satisfaction of the engineer in-charge for easy access to work 

site and to ensure safe passage, movement and working, at his 

cost. 

(ii) If the work involves dismantling any existing structure in whole or 

part, care shall be taken to limit the dismantling up to the exact 

point and/or lines as directed by the engineer in-charge and any 

damage caused to the existing structure beyond the said line or 

point shall be repaired and restored to the original at the 

contractor’s cost and risks to the satisfaction of the engineer in-

charge, whose decision shall be final and binding upon the 

contractor. 

(iii) The contractor shall be custodian of the dismantled materials till 

the engineer in-charge takes charge thereof. 

(iv) The contractor shall dispose off the unserviceable materials, details 

etc., to any area within RGCA’s premises as decided by the 

engineer in-charge. 

(v) The contractor shall sort out, clear and stack the serviceable 

materials obtained from the dismantling/ renewal at places as 

directed by the engineer in-charge. 

(16) Display safety provisions should be brought to the notice of all concerned 

by display on a notice board at a prominent place at work spot. The person 

responsible for compliance of the safety code shall be named therein by the 

contractor. 

(17) Other safety measures that the Director RGCA or the engineer in-charge 

may direct, depending on the exigencies of the location and nature of 

work and other relevant factors, shall be provided by the contractor at no 

extra cost. 
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(18) To ensure effective enforcement of the rules and regulations relating to 

safety precautions the arrangements made by the contractor shall be open 

to inspection by the labour officer or engineer in-charge of the department 

or their representatives. 

(19) Notwithstanding the safety codes stated in this tender document, there is 

nothing in these to exempt the contractor from the operations of any other 

Act or Rule in force in the Republic of India. 

2.16. Health and Sanitary: 

(1) The contractor at his cost and responsibility shall, 

(i) With respect to all buildings and construction works in which 

twenty or more workers are ordinarily employed or are proposed to 

be employed in any day during the period during which the 

contract work is in progress,  make all health and sanitary 

arrangement mandatorily. 

(ii) with respect to all buildings and construction works in which less 

than twenty workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract 

work is in progress, make health and sanitary arrangement as per 

the directions of the engineer in-charge. 

(2)  Drinking water: 

a) The contractor shall, having regard to local conditions, provide on 

the site to the satisfaction of the engineer in-charge, an adequate 

supply of drinking and other water for the use of the contractor’s 

staff and work people at his own cost. 

 

b) In every work place, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of 

potable water for drinking. 

 

c) Where drinking water is obtained from an intermittent public water 

supply, each work place shall be provided with storage where such 

drinking water shall be stored. 

 
d) Every water supply or storage shall be at a distance of not less than 

50 feet from any latrine drain or other source of pollution. Where 

water has to be drawn from an existing well which is within such 
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proximity of latrine, drain or any other source of pollution, the well 

shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided 

with a trap door which shall be dust and waterproof. 

 
e) A reliable pump shall be fitted to each covered well, the trap door 

shall be kept locked and opened only for cleaning or inspection 

which shall be done at least once a month. 

 
(3) Latrines and Urinals: 

(i) Latrines shall be provided in every work place on the following 

scale namely: 

a. Where female are employed, there shall be at least one latrine 

for every 25 female. Where male are employed, there shall be at 

least one latrine for every 25 male.  

b. Provided that, where the number of male or female workmen 

exceeds 100, it shall be sufficient if there is one latrine for 25 

male or female, as the case may be up to the first 100, and one 

for every 50 or part thereafter. 

c. Provided that where the number of male or female workmen, 

exceeds 500, it shall be sufficient if there is one urinal for every 

50 male or female, as the case may be up-to the first 500 and 

one for every 100 or part thereafter. 

 

(ii) Where workers of both sexes are employed, there shall be displayed 

outside each block of latrine and urinal, a notice in the language 

understood by the majority of the workers “For Men only” or “For 

Women Only” as the case may be. The notice shall also bear the 

figure of a man or of a woman, as the case may be. 

 
(iii) Every latrine shall be under cover and so partitioned off as to secure 

privacy and shall have a proper door and fastenings. 

 
(iv) The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 

 
(v) Water shall be provided by means of tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. Latrines 

and urinals other than those connected with a flush sewage system 

shall comply with the requirements of the Public Health Authorities. 
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(vi) Disposal of excreta: Unless otherwise arranged for by the local 

sanitary authority, arrangements for proper disposal of excreta by 

incineration at the work place shall be made by means of a suitable 

incinerator. Alternately excreta may be disposed of by putting a 

layer of night soil at the bottom of a pucca tank prepared for the 

purpose and covering it with a 15 cm. layer of waste or refuse and 

then covering it with a layer of earth for a fortnight (when it will 

turn to manure) or any other method as directed by the competent 

government authority. 

 
(vii) The contractor shall at his own expense, carry out all instructions 

issued to him by the engineer in-charge to effect proper disposal of 

night soil and other conservancy work in respect of the contractor’s 

workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by the 

Public Health Authorities for execution of such work on his behalf. 

 
(4) Provision of shelter during rest: 

(i) At every place there shall be provided, free of cost, four suitable 

sheds, two for meals and the other two for rest separately for the use 

of men and women labour. The height of each shelter shall not be 

less than 3 metres (10 ft.) from the floor level to the lowest part of 

the roof. These shall be kept clean and the space provided shall be 

on the basis of 0.6 sq.m. (6 sft) per head.  

(ii) Provided that the engineer in-charge may permit subject to his 

satisfaction, a portion of the building under construction or other 

alternative accommodation to be used for the purpose. 

(5) Spread of Disease: 

(i) The contractor shall at his own expense, conform to all anti-malarial 

like Dengue, Insect bites, Corona precautions etc. instructions given 

to him by the engineer in-charge including the filling up of any 

borrow pits which may have been dug by him. 

(ii) In the event of any outbreak of illness of an epidemic / pandemic 

nature, the contractor shall comply with and carry out such 

regulations, orders and requirements as may be made by the 
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government, or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

(iii) Covid 19 protocols should be strictly followed by the contractor 

during construction work. Contractor shall be fully responsible for 

non-adherence of the protocols by his representatives or workmen. 

(iv) Government may, from time to time, add to or amend these rules 

and issue directions, it may consider necessary for the purpose of 

removing any difficulty which may arise in the administration 

thereof. Directions of the Government, issued from time to time, 

relating to any disease outbreak or threat may be adhered too. 

2.17. First Aid, Medical Attendance and Accident: 

(1) The contractor shall arrange for medical attention to be promptly 

available when necessary.  He shall for his purpose provide a number of 

First-Aid stations at suitable locations within easy reach of the workmen 

and other staff engaged in the works.  Each first aid station shall be 

properly equipped and will remain in charge of a suitable qualified 

person.  The contractor shall also provide for transport of serious cases to 

the nearest hospital.  All these arrangements shall be to the approval of 

the Director RGCA and nothing is payable on this ground. 

(2) At every work place, there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not 

less than one box for 150 contract labour or part thereof ordinarily 

employed. 

(3) The first-aid box shall be distinctly marked with a red cross on white 

back ground and, 

(i) For work places in which the number of contract labour employed 

does not exceed 50, each first-aid box shall contain the following 

equipment: 

(a) 6 small sterilized dressings. 

(b) 3 medium size sterilized dressings. 

(c) 3 large size sterilized dressings. 

(d) 3 large sterilized burn dressings. 

(e) 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 
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(f) 1 (30 ml.) bottle containing Sal volatile having the dose and 

mode of administration indicated on the label. 

(g) 1 snakebite lancet. 

(h) 1 (30 gms.) bottle of potassium permanganate crystals. 

(i) 1 pair scissors. 

(j) 1 copy of the first-aid leaflet issued by the Director General, 

Factory Advice Service and Labour Institutes, Government of 

India. 

(k) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(l) Ointment for burns. 

(m) A bottle of suitable surgical antiseptic solution 

 

(ii) For work places in which the number of contract labour exceed 50, 

each first-aid box shall contain the following equipment: 

(a) 12 small sterilized dressings. 

(b) 6 medium size sterilized dressings. 

(c) 6 large size sterilized dressings. 

(d) 6 large size sterilized burn dressings. 

(e) 6 (15 gms.) packets sterilized cotton wool. 

(f) 1 (60 ml.) bottle containing a two per cent alcoholic solution 

iodine. 

(g) 1 (60 ml.) bottle containing Sal volatile having the dose and 

mode of administration indicated on the label. 

(h) 1 roll of adhesive plaster. 

(i) 1 snake bite lancet. 

(j) 1 (30 gms.) bottle of potassium permanganate crystals. 

(k) 1 pair scissors. 

(l) 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes /Government of 

India. 

(m) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(n) Ointment for burns. 

(o) A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of 

the equipment items when necessary. 

 

(iv) Nothing except the prescribed contents shall be kept in the First-aid 

box. 
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(4) Responsibility of the contractor (along with cost): The first-aid box shall 

be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

(i) A person in charge of the first-aid box shall be a person trained in 

First-aid treatment in the work places where the number of contract 

labour employed is 150 or more. 

 

(ii) In work places where the number of contract labour employed is 

500 or more and hospital facilities are not available within easy 

distance from the works. First-aid posts shall be established and run 

by a trained compounder. The compounder shall be on duty and 

shall be available at all hours when the workers are at work. 

 
(iii) Where work places are situated in places which are not towns or 

cities, a suitable motor transport shall be kept readily available to 

carry injured person or person suddenly taken ill to the nearest 

hospital. 

 

(5) The contractor shall provide, to the satisfaction of the government or 

local authorities concerned, adequate medical attendance for his 

employees and labour at his own cost. 

(6) The contractor shall within twenty-four (24) hours of the occurrence of 

any accident at or about the site or in connection with the execution of the 

works, report such as accident to the Director RGCA and shall make 

every arrangement to render all possible assistance.  The contractor shall 

also report such accident to the competent authority whenever such a 

report is required by law. 

(7) The Director RGCA shall not be liable for any damage or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or sub-

contractor. 

2.18. Force Majeure: 

(1) The conditions of Force Majeure are war, hostilities (whether war be 

declared or not) invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil war, or unless solely 

restricted to employees of the contractor or his sub-contractors and arising 

from the conduct of works, riot,  commotion or disorder, use or occupation  



   

53 

 

 

by the Director RGCA of any part of the  permanent works, or a cause solely 

due to RGCA’s design of the works, or ionizing radiations or contamination 

by radio-activity from any nuclear fuel or from any nuclear waste from the 

combustion of nuclear fuel, radioactive toxic explosive or other hazardous 

properties of any explosive, nuclear component thereof,  pressure waves 

caused by aircraft  or other aerial devices, traveling of sonic or supersonic 

speeds of any such operation of the  forces of nature as an experience 

contractor could not foresee, or reasonably make provision for or insure 

against all of which are herein collectively referred to as “the Force 

Majeure”. 

(2) Notwithstanding anything in the contract contained, the contractor shall 

be under no liability whatsoever whether by way of indemnify or 

otherwise for or in respect of destruction of or damages to the works, save 

to work condemned under the provisions of clause “Removal of proper 

work and Materials” and “Department of Contract in Complain“ in  prior 

to the occurrence of any Force Majeure hereinafter mentioned, or to 

property whether of RGCA or third parties, or for or in respect of injury 

or loan of life which is the consequence of any Force Majeure defined. 

(3) Destruction, damage, injury or loss of life caused by the explosion or 

impact whenever and wherever occurring of any mines, bomb, shell, 

grenade, or other projectile, missile, ammunition, or explosive of war, 

shall be deemed to be a consequence of the said Force Majeure. 

(4) If, during, the currency of the contract, there shall be an outbreak of war, 

whether war is declared or not, which, whether financially or otherwise, 

materially affects the execution of the works, the contractor shall, unless 

and until the contract is terminated by the provisions of this clause, 

continue to use his best endeavors to complete the execution of the works. 

Provided always that the Director RGCA shall be entitled at any time 

after such outbreak of war to terminate the contract by giving written 

notice to the contractor and, upon such notice being given, this contract 

shall, except as to the rights of the parties under this clause and to the 

operation of Clause “Settlement of Disputes”, terminate but without 

prejudice to the rights of either party in respect of any antecedent breach 

thereof. 

2.19. Insurance: 

(1) Without limiting his obligations and responsibilities thereof, the contractor 

shall insure in the  name of the  Director RGCA and the contractor against 
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all loss or damage from whatever cause arising, other than the Force 

Majeures, for which he is responsible under the terms of the contract and in 

such manner that the Director RGCA and  contractor are covered for the 

period stipulated, thereof and are also covered during the period of 

maintenance for loss or damage arising from a cost occurring prior to the 

commencement if periods of maintenance and for any loss or damage 

occasioned by the contractor.  

(2) The contractor shall avail “Group Personal Accident Insurance Policy” 

covering all the personnel employed for execution for works complying 

requirement of Workmen Compensation Act 1923 as amended by 

Amendment Act No. 65 of 1976 for the entire period of contract and 

extended period, if any, be produced to the engineer in-charge before 

start of work. 

(3) In the course of any operations carried out by him for the purpose of 

complying with his obligations, the works for the time being executed to the 

estimated current contract value thereof together with the materials for 

incorporation of the works at their replacement value. 

(4) The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and other 

things.  These shall include materials belonging to the Director RGCA but 

issued to or intended to be issued to the contractor for use in the works. 

(5) Before commencing the execution of the works the contractor, but without 

limiting his obligations and responsibilities thereof, shall insure against his 

liability for any material or physical damage, loss or injury which may 

occur to any property, including that of the Director RGCA, or to any 

person, including any employee of RGCA by or arising out of the execution 

of the works or in the carrying out of the contract. 

(6) The contractor shall insure against such liability with an insurer approved 

by the IRDA, which approval shall not be unreasonably withheld, and shall 

continue such insurance during, the whole of the time that any person is 

employed by his on the whole works. Provided always that, in respect of 

any person employed by any sub-contractor, the contractor’s obligation to 

insure the aforesaid under this sub-clause shall be satisfied if the sub-

contractor shall have insured against the liability in respect of such persons 

in such manner that the Director RGCA is indemnified under the policy. 
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(7) The terms of such insurance policy shall include a provision whereby in the 

event of any claim in respect of which the contractor would be entitled to 

receive indemnity under the policy being brought or made against the 

Director RGCA, the insurer will indemnify the Director RGCA against such 

claims and any costs, charges and expenses in respect thereof. 

(8) The insurances referred thereof shall be effected with an insurer and in 

terms approved by the Director RGCA, which approval shall not be 

unreasonably withheld, entirely at the cost and expense of the contractor. 

The contractor shall, whenever required, produce to the Director RGCA or 

the engineer in-charge, the policy or policies and the receipts for payment of 

the current premium. 

(9) It shall be the duty of the contractor to notify the insurers under any of the 

insurance thereof any matter or count which by the terms of such 

insurances are required to be notified. 

2.20. Indemnity: 

(1) The contractor shall indemnify and save harmless the Director RGCA from 

and against all actions, suits, proceedings, losses costs, damages, charges, 

claims and demands of every nature and description brought or recovered  

against the Director RGCA by reason of any act or omission of the 

contractor, his agents or employees.  In the execution of the works or in 

guarding of the same.  All sums payable by way of compensation under 

any of these conditions shall be considered as reasonable compensation to 

be applied to the use of the Director RGCA without reference to the actual 

loss or damage sustained and whether or not any damage shall have been 

sustained. 

(2) The contractor shall indemnify and keep indemnified the Director RGCA 

against all damages and compensation and against all claims, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation 

thereto any accident or injury to any workmen or other person in the 

employment of the contractor or sub-contractor. 

(3) The contractor shall indemnify and keep indemnified the Director RGCA or 

the engineer in-charge or their representatives, against all losses, claims, 

demands, proceedings, costs, charges and expenses whatsoever arising out 

of or resulting from any default by the contractor in notifying the insurer as 

per the clauses in the respective insurance policy, whether as a result of the 

avoidance of such insurance or otherwise. 
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(4) No personal liability shall be imposed on the members or the staff of 

RGCA or on the engineer in-charge or their duly authorized 

representatives, agents or employees for acts performed or discharged in 

the exercise of their authorized duties or responsibilities or in the carrying 

out of their obligations by virtue of the provisions or scope of work 

contained in the contract, it being understood that they are acting solely 

as agents and representatives of the Director RGCA. 

2.21. Construction records: 

(1) The contractor shall keep and supply to the engineer in-charge the 

updated records of the dimensions and positions of all permanent works 

(showing therein any approved deviation between drawing and the work 

as actually executed). The information available from the records must be 

adequate and complete to enable preparation of ‘as-built’ drawings. 

(2) The contractor shall maintain at site daily records of progress with regard 

to the works carried out, labour engaged and construction equipment 

deployed.  These will form the basis of preparing periodic reports and 

returns as may be required by the Director RGCA and in the manner as 

directed by him. These daily records shall be made accessible to the 

Director RGCA and engineer in-charge as and when desired. 

(3) Site order books: 

(i) For the purpose for quick communication from the Director RGCA 

or engineer in-charge to the contractor or his agent or 

representatives, site order books shall be maintained by the 

contractor at site in the manner described below. 

(ii) Any communication relating the works may be conveyed through 

records in the site order books.  Such a communication from the 

Director RGCA or engineer in-charge to the contractor shall be 

deemed to have been adequately served in terms of sub-clause (i) 

of clause “Notice” hereof.  Each site order book shall have 

machine-numbered pages in triplicate and shall be carefully 

maintained and preserved. 

(iii) The contractor shall keep site order books at various places where 

work is being carried out so as to be readily available in the 

Director RGCA or engineer in-charge.  Any construction or order 

which the Director RGCA or engineer in-charge may like to issue 
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to the contractor may be recorded in the site order Book and two 

copies thereof taken for Director RGCA’s record. 

(iv) The engineer in-charge may also maintain such site order books for 

recording any instruction which the engineer in-charge or Director 

RGCA themselves may like to communicate to the contractor or his 

agent or representative.  One copy thereof when transmitted to the 

contractor’s agent or representative under proper 

acknowledgement shall constitute adequate service thereof to the 

contractor. 

(v) The site order books are intended primarily for facility of quick but 

recorded communication between persons working at site on 

behalf of the two parties.  All-important communications between 

the engineer in-charge or the Director RGCA and the contractor or 

his agent shall be through letters and not through site order books. 

 
3. Special Conditions of the Contract 

3.1. Instructions to Bidder (ITB) shall form apart of special conditions of contract. 

3.2. Sufficiency of Tender and Submission of Bid:- 

(1) The bidder may participate in the tender if he intends to complete all the 

works detailed in the scope of works within the time period as specified 

in this tender document. The bidder shall bear all expenses in connection 

with the preparation and submission of his bid. 

(2) The bidder shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his bid for the works and of the rates 

and prices quoted in the schedule of prices, which tender rates and prices 

shall, except in so far and it is otherwise provided in the contract, cover 

all his obligations under the contract and all matters and things necessary 

for the proper execution and maintenance of the works. 

(3) The bidder must obtain for himself on his own responsibility and at his 

own expense all the information necessary including risks, contingencies 

and other circumstances to enable him to make a proper tender and to enter 

into a contract with the Director RGCA; he must examine the drawings, 

specifications, conditions and so on and must inspect the site of work, 

examine the nature of the ground and the subsoil (so far as is practicable), 

and acquaint himself with local conditions, means of access to the work, the 
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nature of the work, in fact all matters pertaining thereto before he submits 

his tender. 

(4) The bidder will have to MANDATORILY inspect the site, before 

participating in tender and ascertain all the necessary information, 

including the risks, contingencies, nature of ground, place of supply, 

unloading & installation etc., and also acquaint himself with the local 

conditions. As proof of visit the bidder shall duly fill the relevant 

declaration form as per the format provided in Form-3. 

(5) It shall be deemed that the bidder has inspected and examined the site 

and its surroundings and information available in this connection 

therewith and to have satisfied himself, before submitting his tender as to 

the form and nature thereof, including the sub-surface conditions, the 

hydrological and climate conditions, the extent and nature of work and 

materials necessary for the completion of the works, the means of access 

to the site and the accommodation he may require and, in general, shall 

be deemed to have obtained all necessary information, subject as above 

mentioned, as to risks contingencies and all other circumstances which 

may influence or affect his tender. 

(6) The Director RGCA shall have made available to the contractor with the 

tender documents such data on sub-surface conditions as shall have been 

obtained by or on behalf of the Director RGCA from investigations 

undertaken relevant to the works and the tender shall be deemed to have 

been based on such data, but the contractor shall be responsible for his 

own interpretation thereof. 

(7) The rate quoted for the work in the tender, shall be inclusive of all 

incidentals, hiring of all necessary equipment, transportation, insurance, 

testing, fabrication, erection at site, and expenses of staff/labour 

connected with the work. Nothing other than the quoted rates shall be 

entertained under any circumstances. 

(8) The rate quoted for the work in the tender, shall be inclusive of all taxes, 

including GST, charges relating to import & customs clearance, or any 

other statutory payments relating to the supply of material to the project 

site. Nothing other than the quoted rates shall be entertained under any 

circumstances. 

(9) The entire work covered in this tender document shall be treated as 

works contract.  Bidder should quote for this work accordingly.  The 
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quoted price should include all taxes, duties, octroi, excise, freight etc., 

whatsoever. 

(10) A bidder shall submit his online bid in the Central Public Procurement 

(CPP) portal (http://eprocure.gov.in/eprocure/app) of the Government 

of India, on or before the last date for submission of bid specified in the 

Bid Data. No other form of bid will be considered for evaluation. 

(11) It is the responsibility of the bidder to fulfill the terms & conditions 

prevailing in the CPP portal. CPP portal is an e-procurement portal of the 

Government of India and the Director RGCA has no control over the 

portal. Hence, the Director RGCA, at any point of time, is not responsible 

for any technical issues or difficulties arising out of, and/or loss or 

damage incurred due to the usage of the CPP portal. 

(12) Any corrigendum, subsequent amendments and/or extension of date, if 

any, for submission of bids shall be posted on the aforesaid portal only. 

Hence, bidders are advised to visit the portal regularly. 

(13) The currency for the bid shall be Indian National Rupee (INR) only. 

(14) Bids shall be valid for a period specified in the Bid Data. 

(15) Bidder shall digitally sign and upload the required bid documents, one 

by one in the CPP portal. 

(16) The quantities furnished in the bill of quantities are only probable 

quantities are liable to alteration by omission, deduction or addition, and 

it should be clearly understood that the contract is not a lump sum 

contract and the Director RGCA do not, in any way, assure the bidder 

that the said probable quantities are correct or that the work would 

correspond thereto.  Payments will be regulated on the actual quantities 

of work done at the accepted rates. No escalation will be entertained on 

any part in this regard. 

(17) The drawings, specifications and the bill of quantities, forming parts of the 

Contract, are explanatory of and are complementary to one another, 

representing together the works / installations to be carried out. 

(i) If neither the drawings nor the specifications nor the accepted bill of 

quantities include any part / parts the intention to include which is 

nevertheless clearly to be inferred and which are obviously necessary 

http://eprocure.gov.in/eprocure/app
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for the proper completion of the works / installations, all such parts 

shall be supplied and executed by the Contractor at no extra charge. 

(ii) Anything contained in one or another of (a) the drawings, (b) the 

specifications and (c) the accepted bill of quantities are not found in 

the others will be equally binding as if contained in each of them. 

(18) The Bidder whose Tender is accepted shall not be entitled to make any 

claim for increase in the rates quoted and accepted excepting in 

pursuance of any specific provision in the Contract for such and then 

only in terms of that specific provision, or to make any representation on 

the ground that he was supplied with any information or given any 

promise or guarantee of any sort, by the Director RGCA,  his agents and 

servants, or their representatives or any other persons, unless such 

information, promise or guarantee is furnished to the Bidder in advance 

of the date of receipt of  Tenders and in writing under proper authority. 

(19) The rates quoted shall be firm and fixed and not be subject to any 

variations.  No price variation clause is allowed due on any account. 

(20) The Director RGCA will not unless otherwise provided for herein, supply 

or procure for the Contractor, materials of any description, and the 

Contractor shall make his own arrangements therefore at his own cost. 

(21) The rates quoted in Tenders shall remain valid for a period of Ninety Days 

from the date of their opening. The rates of the successful bid shall remain  

valid and firm till completion of the whole contract. If any Bidder 

withdraws his Tender before the expiry of the said period or makes any 

modifications to his Tender which are not acceptable to the Director RGCA 

the Tender will be treated as having been rejected or abandoned and EMD 

will be forfeited. 

(22) The Director RGCA does not bind himself to accept the lowest tender and 

reserves to himself the right to reject any or all of the Tenders received 

without assigning any reasons therefore. 

(23) The Director RGCA reserves the right to award any part of the work to 

more than one Bidder or to award the entire work to one Bidder. 

(24) The Director RGCA further reserves the right to delete or reduce an item or 

section of the bill of quantities without assigning any reason whatsoever 

therefore and no claim will be entertained in this regard. 
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(25) The Director RGCA reserves the right to accept or reject any bid and to 

cancel the bidding process and reject all bids, at any time prior to the 

award of contract, without thereby incurring any liability to the affected 

bidder(s). 

3.3. Tender Fee: 

(1) The bidder shall submit the tender fee, otherwise called as “Cost of bid 

document”, as specified in the bid data along with the bid, in the form of 

NEFT/RTGS to the below bank account. 

Name of the 
Account 
Holder 

Current 
Account 
Number 

IFSC Code Bank 
Name 

Branch Tender Fee  
(in Rs.) 

Rajiv 
Gandhi 

Centre for 
Aquaculture 

10948711219 SBIN0000869 State 
Bank 

of 
India 

Mayiladut
hurai 

Rs. 1,180/- 
(Rupees One 

Thousand 
One 

Hundred 
and Eighty 

Only) 

 

(2) Non-receipt of tender fee for the specified value and/or within the 

stipulated time, shall render the bid to be considered as non-responsive. 

RGCA shall not be responsible for any delay. 

(3) Tender fee once received shall not be refundable under any 

circumstances. 

(4) Exemptions on tender fee, as determined by the Government of India 

from time to time, shall be applicable, subject to production of 

appropriate valid documents, as part of the online application. 

3.4. Earnest Money Deposit (EMD) 

(1) All bidder shall submit a bid security, otherwise known as “Earnest 

Money Deposit”, as specified in the bid data along with the bid, in the 

form of NEFT/RTGS to the below bank account. 

Name of the 
Account 
Holder 

Current 
Account 
Number 

IFSC Code Bank 
Name 

Branch EMD Amount 
(in Rs.) 

Rajiv 
Gandhi 

10948711219 SBIN0000869 State 
Bank 

Mayiladu ₹  2,34,313/- 

(Rupees Two 
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Centre for 
Aquaculture 

of 
India 

thurai Lakhs Thirty 
Four Thousand 
Three hundred 
and Thirteen  

only) 

 

(2) Non-receipt of EMD for the specified value and/or within the stipulated 

time, shall render the bid to be considered as non-responsive. RGCA shall 

not be responsible for any delay. 

(3) Exemptions on EMD, as determined by the Government of India from 

time to time, shall be applicable. Bidder claiming exemption shall submit 

the duly filled declaration in lieu of bid security (as per format provided 

in Form-4) along with necessary valid supporting documents. Failing 

which, the bid will be considered as non-responsive. 

(4) Bid security to the successful bidder will be refunded without interest, 

upon receipt of Performance Security or it can be adjusted against 

performance security, as the case may be. Bid securities of the 

unsuccessful bidders will be refunded without interest, latest by the 30th 

day after the award of the contract or immediately after the expiry of 

stipulated bid validity period, whichever is earlier. 

(5) A bidder’s bid security will be forfeited, without any notice, if the bidder: 

(i) withdraws or amends its/ his tender/bid; 
(ii) impairs or derogates from the tender in any respect within the 

period of validity of the tender/bid; 
(iii) if the bidder does not accept the correction of his bid price during 

evaluation; and 
(iv) if the successful bidder fails to sign the contract or furnish the 

required performance security within the specified period. 
 

(6) In case of forfeiture of the EMD, the bidder shall become ineligible to 

participate in the re-tendering process, if any. 

3.5. Performance Guarantee/ Performance Security: 

(1) Successful bidder who is awarded the contract shall submit a 

performance guarantee, otherwise known as “Performance Security”, 

equivalent to the value as specified in the bid data, in the form of an 

account payee demand draft or a bank guarantee from a scheduled 
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commercial bank in India or online payment through RTGS or NEFT, 

within a period of 15 days from the date of award of contract. 

 

(2) The performance guarantee submitted should remain valid for a period 

of 60 days beyond the date of completion of all contractual obligations of 

the contractor, including the Defect Liability Period (DLP) if any. 

 
(3) Date on which performance guarantee is submitted shall be construed as 

the start date for the work. 

 
(4) In case, time for completion of the works gets extended, the contractor 

shall get the validity of the performance guarantee extended, at his cost, 

to cover such extended time for completion of the work, including the 

DLP. 

 
(5) Once the contractor completes all his obligations under the contract, the 

performance guarantee will be refunded without interest, to the 

contractor after DLP. 

 
(6) The performance guarantee will be forfeited and credited to Director 

RGCA’s account in the event of breach of contract by the contractor. 

 

3.6. Security Deposit: 

(1) The Security deposit (otherwise specified as “Retention Money”) shall be 

collected by deduction from each running bills and final bills at the rate 

or value as specified in the bid data. 

(2) 50% of Security deposit shall be refunded after issuing the Work 

Completion Certificate. 

(3) 50% of Security deposit shall be refunded after successful completion of 

the Defect Liability Period (DLP). 

3.7. Payment: 

(1) Provisional sum: 

(i) “Provisional sum” means a sum, if any, included in the contract and 

so designated in the schedule of prices, bill of quantities for the 

execution of work or the supply of goods materials, or services, or 

for contingencies, which sum may be used, in whole or in part, or 
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not at all, at the direction of the Director RGCA.  The contract price 

shall include only such amounts in respect of the work, supply or 

services to which such provisional sums relate as the Director RGCA 

shall approve or determine in accordance with this clause. 

(ii) In respect of every provisional sum, the Director RGCA shall have 

power to order: 

(a) Work to be executed, including goods, materials or services to 

be supplied by the contractor. The contract prices shall 

include the value of such work executed or such goods, 

materials or services supplied determined in accordance with 

clause “Rates for works not in schedule of Quantities or 

Schedule of Rates and Claims”. 

(b) Work to be executed or goods, materials or services to be 

supplied by a nominated sub-contractor as hereinafter 

defined.  The sum to be paid to the contractor therefore shall 

be determined and paid in accordance with clause “Payments 

to nominated Sub –Contractors”. 

(c) Goods and materials to be purchased by the contractor.  The 

sum to be paid to the contractor therefore shall be determined 

and paid in accordance with clause “Production of Vouchers, 

etc.” 

(iii) The contractor shall, when required by the Director RGCA produce 

all quotations, invoices, vouchers and accounts or receipts in 

connection with expenditure in respect of provisional sums. 

(2) Claims: 

(i) The contractor shall sent to the engineer in-charge once in every 

milestone or month, as specified in the payment schedule, an 

account giving particulars as full and detailed as possible, of all 

claims for any additional payment to which the contractor may 

consider himself entitled and of all extra or additional work order by 

the Director RGCA which he has executed during the preceding 

month. No final or interim claim for payment for any such work or 

expense will be considered which has not been included in such 

particulars. Provided always that the Director RGCA shall be 

entitled to authorize payment to be made for any such work or 
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expense, notwithstanding the contractor’s failure to comply with this 

condition. The contractor shall, at the earliest practicable 

opportunity, notify the Director in writing that he intends to make a 

claim for such work. 

(ii) Final claims: 

Not later than thirty calendar days after the issue of the completion 

certificate, the contractor shall submit to the Director RGCA 

settlement of final account with all supporting documents showing 

in detail the reconciliation of all materials issued to him if any and 

the value of the work done in accordance with the contract together 

with all further sums which the contractor considers to be due to 

him under the contract.  After receipt of the final account and of all 

information reasonably required for its verification, and on the 

Engineer in-charge’s certificate of  completion in respect of the 

works, an adjustment shall be made and the balance of account 

based on the Engineer in-charge’s certified measurements of the total 

quantity of work executed by the contractor up to the date of 

completion and on the accepted schedule of rates and for extra 

works on rates determined under clause “Rates for works not in 

schedule of Quantities or Schedule of Rates” of  these conditions 

shall be paid to the contractor subject always to the contractor 

having delivered to the Director RGCA either a full account in detail 

of all claims he may have on the Director RGCA in respect of the 

works or having delivered a “No claim” certificate and the Director 

RGCA having after the receipt of done under the provisions of the 

contract have been completed, that they have been inspected by him 

since their completion and found to be in good and substantial 

order, injured in consequence of the work, have been properly 

replaced and made good and all expenses and demands incurred by 

or made upon the Director RGCA for or in respect of damage or loss 

by, from or to consequence of works, have been satisfied agreeably 

and in conformity with the contract.  

(3) Director RGCA’s lien on all moneys due: 

(i) The Director RGCA shall have a lieu on and over all or any, moneys 

that may become due and payable to the contractor under these 

presents, and/or also on and over the deposit or security amount or 

amounts made under the contract and which may become repayable 

to the contractor under the conditions in that behalf herein contained 
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for or in respect of any debt or sum that may become due or payable to 

the Director RGCA by the contractor, either alone or jointly with 

another or others and either under this or under any other contract or 

transaction of any nature whatsoever, between the Director RGCA and 

the contractor. 

(ii) The Director RGCA reserves the right to carry out a post-payment 

audit and/or technical examinations of the works and the final bill, 

including all supporting vouchers, abstracts, etc., and to force recovery 

if as a result of such examination any over payment  is discovered in 

respect of any work done by the contractor or alleged to have been 

done by him under the contract and such recovery will be made by the 

Director RGCA from the contractor by and/or all of the methods 

prescribed in these presents, or on  the other hand, if any under 

payment is discovered the amount shall be duly paid to the contractor 

by the Director RGCA. 

(iii) Further the Director RGCA reserves the right to make such recoveries 

and adjustments notwithstanding the fact that the amount of the final 

bill may be included by one of the parties as an item of dispute before 

any arbitrator appointed under the arbitration clause of the contract 

and notwithstanding the fact that the amount of the final bill figures in 

the arbitraton award. 

(iv) And further, unless the contractor pays and clears the claim of the 

Director RGCA immediately on demand, the Director RGCA shall at 

all times be entitled to deduct the said debit or sum due by the 

contractor from the moneys, securities or deposits which may have 

become payable to the contractor under these presents or under any 

other contract or transaction between the contractor and the Director 

RGCA. 

(4) No interest shall be payable on the amount of retention money or the 

earnest money or any other dues of the contractor, nor shall any interest 

be payable in respect of the advances made by the Director RGCA to the 

contractor, unless otherwise provided. 

(5) Currency and terms of payment: 

(i) All payments to the contractor shall be in Indian Rupees, unless 

otherwise specified in the Special Conditions of Contract. 
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(ii) All payments to the contractor shall be subject to income tax as per 

relevant provisions for the time being. As required hereby TDS, GST, 

Security deposit, Construction labour welfare Cess, cost of stores 

issued by Director RGCA, any other applicable statuary deduction 

as per the direction of the Govt. of India from time to time and any 

other amounts due for recovery from the contractor. 

(iii)  All payments to the contractor shall be subject to all accounting and 

auditing, provisions, procedures, rules, regulations, decrease, laws, 

etc., legislated, enacted or in force in India and as applicable to the 

State in which the work is carried out during the period of the 

contract. 

(6) Periodic payment: 

(i) Payments to the contractors for works done and measured in terms of 

the provisions of respective clause shall normally be made based on 

milestone wise work completion as detailed in the Payment Schedule 

as part of the instructions to bidder. 

(ii) The valuation of the Director RGCA for the purpose of making 

periodic payments to the contractor through the account bill shall be 

considered as estimated only and the engineer reserves the authority 

to make amendments or modifications therein through any 

subsequent bill/bills. 

(iii) Running bills as executed up to date will be submitted by the 

contractor in quadruplicate along with the measurements. The same 

shall be verified and certified for payment within two weeks of 

submission of bills completed in all respects. Payment shall be made 

after deducting towards Income Tax, TDS, Security Deposit, 

Construction Labour Welfare cess, cost of stores issued by the 

Director RGCA, if any and any other amounts due for recovery from 

the contractor. 

(7) Payments on interim certificates to be regarded as advance: 

The contractor shall on submitting the bill be entitled to receive a monthly/ 

milestone as the case may be payment proportionate to the part thereof then 

approved and passed by the Director RGCA whose certificate of such 

approval and passing of the sums so payable shall be final and conclusive 

against the contractor. But all such intermediate payments shall be regarded 
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as payments by way of advance against the final payment only and not as 

payment for works actually done and completed and shall not preclude the 

requiring of bad, unsound and imperfect or unskilled work to be removed 

and taken away and reconstructed, or re-erected or be considered as an 

admission of the due performance of the contract  or any part thereof in any 

respect of the accruing of any claim, nor shall it conclude, determine or 

affect in any way the powers of the Director RGCA under those conditions 

or any of them as to be the final settlement and adjustment of the accounts 

or otherwise or in any other way vary or affect the contract. The final bill 

shall be submitted by the contractor with full material reconciliation 

statement and other relevant documents within one month of the date fixed 

for completion of the work, otherwise the engineer’s certificate of the 

measurement and of the total amount payable for the work accordingly 

shall be final and binding on all parties. 

(8) Payments to nominated sub-contractors: 

For all works executed or goods, materials or services supplied by any 

nominated sub-contractor, the contractor shall pay directly as per contract 

signed between him and the sub-contractor. However in case of any 

compliant received from the sub-contractor, during the pendency of the 

contract, about non-payment by the contractor which may affect the 

works, the Director RGCA will be fully empowered to intervene and 

direct the contractor to settle the disputes with the sub-contractor within 

ten days, failing which the Director RGCA shall make his own 

investigation and make such payments to the sub-contractor as he deems 

fit and recover the same amounts from the contractor’s bills. 

(9) Payment if contract is terminated: 

If the contract shall be terminated, the contractor shall be paid by the 

Director RGCA, in so far as such amounts or items which shall not have 

already been covered by payments on account made to the contractor, for 

all work executed prior to the date of termination at the rates and prices 

provided in the contract and in additions. 

(i) The amounts payable in respect of any preliminary items, so far as 

the work comprised therein has been carried out or performed and a 

proper preparation as certified by the Director RGCA of any such 

items, the work comprised in which has been partially carried out or 

performed. 
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(ii) The cost of materials or goods reasonably ordered for the works 

which shall have been delivered to the contractor or of which the 

contractor is legally liable to accept delivery, such materials or 

goods becoming the property of the RGCA upon such payments 

being made by the Director RGCA. 

 
(iii) A sum to be certified by the Director RGCA, being the amount of 

any expenditure reasonably incurred by the contractor in the 

expectation of completing the whole of the works in so far as such 

expenditure shall not have been covered by the payments in this 

sub-clause before mentioned. 

 
(iv) Any additional sum payable under the provisions against any 

payments due from the Director RGCA under this sub-clause, the 

Director RGCA shall be entitled to be credited with any outstanding 

balances due from the contractor for advances in respect of 

constructional plant and materials and any other sums which at the 

date of termination were recoverable by the Director RGCA from 

the contractor under the terms of the contract. 

 
(10) Payment in the event of Force Majeure: 

If there arises a circumstance specified under “Force Majeure” which is 

beyond the control of both parties, after the contract is made so that either 

party is prevented from fulfilling his contractual obligations, or under the 

law governing the contract, the parties are released from further 

performance, then the sum payable by the Director RGCA to the 

contractor in respect of the work executed shall be the same as that which 

would have been payable under sub clause (1) above thereof, if the 

contract has been terminated under the relevant provisions thereof. 

(11) If the works or any materials on the site shall sustain destruction or 

damage by reason or any of the said Force Majeure the contractor shall be 

entitled to payment for: 

(i) Any permanent work and for any materials so destroyed or 
damaged and so far as may be required by the Director RGCA, or as 
may be necessary for the completion of works, on the basis of cost 
plus such profit as the Director RGCA may certify to be reasonable. 
 

(ii) Replacing or making good any such destruction or damage to the 
works. 
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(iii) Replacing or making good such materials of the contractor used or 
intended to be used being at site of the works. 

 
(12) Payment while default of contractor: 

(i) Valuation at date of forfeiture: 
The Director RGCA shall, as soon as may be practicable after any 
such entry and expulsion by  the  Director RGCA, fix and 
determine, or by experts or fix   and  determine  experts,  or  by  or 
after  reference   to  the  parties,  of  after  such investigation or 
enquiries as he  may  think  fit   to  make  or  institute  and  shall  
certify what amount, if  any,   bad  at  the  time  of  such  entry  
empulsion  been  reasonably  earned   by   or have been reasonably 
earned by or would have reasonably earned by or would 
reasonably accrue to the contractor in respect of work then actually 
done by him under the contract and the value of any of the said 
unused or partially used materials, any constructional plant and any 
temporary works. 
 

(ii) Payment after forfeitures: 
If the Director RGCA shall enter and expel the contractor under this 
clause, he shall not be liable to pay to the contractor any money on 
account of the contract until the expiration of the period of 
maintenance and thereafter until the costs of execution and 
maintenance, damages for delay in completion, if any, and all other 
expenses incurred by the Director RGCA have been ascertained and 
the amount thereof certified by the Director RGCA. The contractor  
shall then be entitled to receive only such sum or sums, if any, as the 
Director RGCA may certify would have been payable to him upon 
due completion by him after deducting the said amount. If such 
amount shall exceed the sum which would have been payable to the 
contractor on due completion by him then the contractor shall, upon 
demand, pay to the Director RGCA the amount of such excess 
within thirty days and it shall be deemed a debt due by the 
contractor to the Director RGCA and shall be recoverable 
accordingly. 
 

(13) The Director RGCA shall be entitled to determine and terminate the 

contract at any time should, in his opinion, the cessation of works become 

unnecessary for any cause whatsoever, in which case the value of 

approved materials at site and of work done to date by the contractor will 

be paid for in full at the rates specified in the contract. Notice in writing 

from the Director RGCA of such determination and the reason therefore 

shall be conclusive evidence thereof.  Should the contract be determined 

under this clause and the contractor claims payment for expenditure 
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incurred by him in the expectation of completing the whole of the works, 

the Director RGCA shall admit and consider such claims as are deemed 

reasonable and are supported by vouchers to the satisfaction of the 

Director RGCA. The contractor shall have no claim to any payment of 

compensation or otherwise, however on account of any profit or 

advantage which he might have derived from the execution of the work 

in full but which he did not derive in consequence of the determination of 

the contract.  The Director RGCA’s decision on the necessity and 

propriety of such expenditure shall be final and conclusive. 

3.8. Bonus and Penalty: 

(1) The contractor shall not be entitled to payment of any bonus or incentive 

for early completion of the works. 

(2) Compensation for delay: 

(i) If the contractor fails to maintain the required progress to complete 

the work and clear the site on or before the contract period or justified 

extended date of completion, then the contractor shall pay to the 

Director RGCA a sum at the rate of 1% (one percent) per month, 

computed on a pro-rata basis for each day of delay on the quantum 

of damage suffered due to stated delay on the part of contractor, 

irrespective of whether RGCA has incurred any loss or not. 

(ii) Provided always that the total amount of compensation for delay to be 

paid under this condition shall not exceed 10% (ten percent) of the 

accepted tendered value of work or of the accepted tendered value of 

the sectional part of work. 

(3) Liquidated damages for delay: 

(i) If the contractor shall fail to achieve completion of the works within 

the time prescribed by clause “Time of completion and Progression 

of work” then the contractor shall pay to the Director RGCA the sum 

stated in the contract as liquidated damages for such default and not 

as a penalty for every day or part of a day which shall elapse 

between the time prescribed in relevant clause thereof and the date 

of certified completion of the works, irrespective of whether RGCA 

has incurred any loss or not.  The Director RGCA may, without 

prejudice to any other method of recovery, deduct the amount of 

such damages from any money in his hands, due or which may 
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become due to the contractor.  The amount or deduction of such 

damages shall not relieve the contractor from his obligation to 

complete the works, or from any other of his obligations and 

liabilities under the contract. 

(ii) If, before the completion of the whole of the works any part or 

section of the works has been certified by the Director RGCA as 

completed, pursuant to clause “Certification of completion of 

works”, and occupied or used by the Director RGCA, the 

liquidated damages for delay shall for any period of delay after 

such certificate and in the absence of alternative provisions in the 

contract be reduced in the proportion which the value of the part 

or section so certified bears to the value of the whole of the works 

and Director RGCA’s decision shall be final and binding as to the 

amount of such reduction, if any. 

(iii) The liquidated damages for delay of each week or part thereof, 

shall be at the rate of one percent, on the total value of the contract 

price excluding the value of such part or section of the works as 

may have been covered by certificate of completion. Provided 

however that the total amount of liquidated damages shall not 

exceed ten percent (10%) of the total contract price for the whole 

works. 

(iv) The liquidated damages referred to in sub-clause (1) to (3) above, 

shall be considered as a reasonable compensation to be applied to 

the use of the Director RGCA without reference to the actual loss 

or damage sustained and whether or not any damage shall have 

been sustained. 

3.9. Notices: 

(1) Contractors Local Office and Service of Notice to Contractor: 

(i) The Contractor shall have a local office at or near site of work. Full 

address thereof shall be intimated by the Contractor or his 

authorized agent to the Director RGCA as well as the engineer in-

charge. 

 

(ii) All certificate, notices or written orders to be given by the Director 

RGCA or by the engineer in-charge to the Contractor under the terms 

of the Contract, shall be deemed to have been served by sending by 
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registered post/ speed post to the last known place to abode or 

business of the Contractor on the date when in the ordinary course of 

post these would have been delivered to him or delivering the same 

to the Contractor’s local office. 

 
(2) Service of Notice to the Director RGCA or Engineer in-charge: 

(i) All notices to be given to the Director RGCA or to the engineer in-

charge under the terms of the Contract, shall be served by sending by 

post or delivering the same to the site address and or the address of 

the Tender inviting authority as stated in the bid data. 

                                                  

(3) Change in Address: 

(i) The Director RGCA, the Engineer in-charge or the Contractor may 

change his nominated address to another address by prior written 

notice to the other two. 

 

3.10. Settlement of Disputes: 

(1) Arbitration 

(i) All disputes or differences of any kind whatsoever arising out of or 

in connection with the contract, whether during the progress of 

work/ service or after its completion and whether before or after 

the determination of the contract, shall be referred by the 

contractor to the Director RGCA and the Director RGCA shall 

within a reasonable time after their presentation make and notify 

decisions thereon in writing. The decisions directions, 

classifications, measurements, drawings and certificates with 

respect to any matter, decision of which is specially provided for 

by these conditions given and made by the Director RGCA, are 

matters which are referred to hereinafter as excepted matters, and 

shall be final and binding on the contractor, and shall not be set 

aside or attempted to be set aside on account of any informality, 

omission, delay or error in proceeding in or about the same or on 

any other ground or for any other reason and shall not be 

appeable. 

(ii) If the contractor be dissatisfied with the decision of the Director 

RGCA on any matter or question, dispute or difference on any 

account or as to the withholding by the Director RGCA of any 
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certificate to which the contractor may claim to the entitled, or if 

the Director RGCA fails to make a decision within a reasonable 

time then and in any such case, but except in any of the excepted 

matters referred to above, the contractor may within a reasonable 

time but not exceeding 30 days of the receipt of communication of 

such decision take steps to refer the matter in question, dispute or 

difference to arbitration as herein under provided. 

(iii) The demand for arbitration by the contractor shall specify the 

matters which are in question, dispute of difference, only such 

dispute or difference(s) in respect of which the demand has been 

made shall be referred to arbitration and other matters shall not be 

included in the reference. 

(iv) If the contractor does not prefer his specific and final claims in 

writing within a period of sixty (60) days of receiving the 

intimation from Director RGCA that the final bill is ready for 

payment, he will be deemed to have waived his claim(s) and the 

Director RGCA shall be discharged and released of all liabilities 

under the contract in respect of those claims. 

(v) Matters in question, dispute or difference between the parties 

(whatever relating to the contractor’s claim against the Director 

RGCA or vice versa) to be arbitrated upon shall be referred for 

decision to: 

(a) In respect of sub-clauses with private contractors: 

The sole arbitration of the by an arbitrator approved by the 

from the list of arbitrators defined by Engineers India and if 

the Director RGCA is unable or unwilling to act as such then  

the matter shall be referred to sole arbitration of such  other 

person appointed by the Director RGCA willing to act as such 

arbitrator. There will be no objection, if the arbitrator, so 

appointed is unable to act for any reasons, Director RGCA in 

the event of such inability shall appoint another person to act 

as arbitrator in accordance with the terms of the sub-contract.  

Such other person shall be entitled to proceed with the 

reference from the state at which it as left by his predecessor.  

It is also a term of this contract that no person other than a 

person appointed by Director RGCA as aforesaid should act 

as arbitrator. 
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Subject as aforesaid the provision of the India Arbitration and 

Conciliation Act, 1996 or any statutory modification or re-

enactment thereof and the rules made there under and for the 

time being in force shall apply to the arbitration proceeding 

under this clause. 

(b) In respect of sub-clauses with contractors with Public Sector 

Undertaking and Government Department: 

The arbitration or one of the arbitrators in the Department of 

Public Enterprises to be nominated by the Secretary to the 

Government of India in charge of the Bureau of Public 

Enterprises. The India Arbitration and Conciliation Act, 1996 

shall not be applicable to the arbitration under this clause.  

The award of the arbitrator shall be binding upon the parties 

to the dispute, provided, however, any partly aggrieved by 

such award not have a further reference for setting aside or 

revision of the award to the Law Secretary, Department of 

Legal Affairs, Ministry of Law & Justice, Government of 

India, Upon such reference the dispute shall be decided by 

the Law Secretary or the Special Secretary/ Additional 

Secretary when so authorized by the Law Secretary, whose 

decision shall bind the parties finally and exclusively.   

(c) The parties in dispute will share equally the cost of arbitration 

as intimated by the arbitrator. 

(d) It is a term of the sub-contract that the party seeking 

arbitration shall specify the dispute to be referred to 

arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute(s).  The 

arbitrator may from time to time with the consent of the 

parties enlarge the time for making and publishing the award. 

The work under the contract shall nevertheless continue 

during the arbitration proceedings.  The arbitrator shall be 

deemed to have entered on the reference on the date he issues 

notice to both the parties fixing the date of the first hearing.  

The arbitrator shall give a separate reasoned award in respect 

of each reference referred to. 

(e) The award of the arbitrator shall be final conclusive and 

binding on all parties to this contract. 
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(vi) Progress of work not to be interrupted: 

The contractor must at all-time fulfill his obligations under the contract 

and shall not slow down or stop the progress of works during the 

period any dispute is under settlement either through reference to the 

Director RGCA or through arbitration, pursuant to the last preceding 

sub clause. Even if the works to be carried out during such period 

involves matters under dispute. Failure of the contractor in this respect 

shall constitute a default on his part and render him liable to action 

under the provisions of the clause “Remedies and Power”. 

2. Court Jurisdiction 
 

The Court within the jurisdiction of place where executing the 
works (i.e), Sirkali, Tamil Nadu alone shall have jurisdiction to deal 
with any dispute arising out of this contract. 

 
 
 
 

***** 
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Annexure 1- Work & Material Specifications as per CPWD 
 

 
 

S.No Description 
Work specification as per IS 
1786-1985 , IS 456 & IS800 

Approved Make as per CPWD 

1 Cement 

For Concrete works -53 Grade OPC 
with ISI mark RAMCO, Chettinad, Ultratech, Birla, 

ACC For Plastering works -43 Grade 
OPC with ISI mark 

2 Steel Reinforcement TMT - FE-500  with ISI mark TATA , Vizag , Tulsian  , Jindal , Zail 

3 
Structural Steel 
sections 

as mentioned in the BOQ with ISI 
mark 

TATA , Vizag , Tulsian  , Jindal , Zail 

4 Aluminium works 
as mentioned in the BOQ with ISI 
mark 

Jindal , Indal , Hindalco 

5 
Food Grade Epoxy 
Paint 

as mentioned in the BOQ (Color -
Black , Blue & Grey) 

Asian , Shalimar 

6 
Enamel Paint & 
Exterior Paint 

as mentioned in the BOQ Asian ,Shalimar, Berger ,Nipon 

7 Emulsion as mentioned in the BOQ Asian ,Shalimar, Berger ,Nipon 

7 
Water proofing 
materials 

as mentioned in the BOQ 
Fosroc, ROFF / Dr. Fixit (Pidilite 
Industries), CICO, Sika, BASF, Ardex 
Endura (Bal Endura) 

8 
UPVC Doors & 
Windows 

as mentioned in the BOQ 
Fenesta, KOMERLING, RHEAU, 
Aluplast, NCL VEKA Limited 

9 PVC Pipes as mentioned in the BOQ 
Finolex, Astral, Sudhakar/ Maco 
plast/ Modi (ISI MARK)  

10 UPVC Pipes as mentioned in the BOQ 
PRINCE/ SUPREME/ ASHIRWAD / 
EQ 

11 
Roof 
Sheets(Corrugated) 

as mentioned in the BOQ with ISI 
Mark 

GE / Macrolux / Polytechno / 
Danpalon/ Everest / TATA / Hitech 

12 
Transparent roof 
sheets (Corrugated) 

Polycarbonate sheets - minimum 2 
mm thickness with ISI Mark 

GE / Macrolux / Polytechno / 
Danpalon/ Everest / TATA/ HitEch 

13 Locks 
as mentioned in the BOQ Godrej, Dorset, Yale, EPPW, Dorma, 

Kitch. 

14 Float Glass / Mirror 
as mentioned in the BOQ Modi guard, Saint gobain, Ashahi, 

HNG 

15 Glazed tiles 
as mentioned in the BOQ Somany, Vermora,Simpolo, Sunheart, 

Kajaria Nitco 

16 Ceramic tiles 
as mentioned in the BOQ Somany,Vermora,Simpolo,Sunheart, 

Kajaria Nitco 

17 Vitrified Tiles 
as mentioned in the BOQ Somany, Vermora,Simpolo, Sunheart, 

Kajaria Nitco 

18 
Joint Filler / silicon 
paint 

as mentioned in the BOQ Wacker, Dowcorning, Sika, Chokshi, 
Saudal. 

19 Paint, primer as mentioned in the BOQ 
Asian, Berger, ICI, 

20 putty as mentioned in the BOQ 
Birla , Berger, Asian 
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21 Aluminium sections 
as mentioned in the BOQ Jindal, Hindalco , Gujarat extrusion, 

Banco 

22 Aluminium  finish 
as mentioned in the BOQ Color anodized / pure polyester 

powder coating 

23 
Window locks cum 
handle 

as mentioned in the BOQ 

Alualpha, Giessee or equivalent. 

24 
Door Window & 
Furniture Hardware 

as mentioned in the BOQ Enox , dorma , godrej , Kitch, EPPW, 
Dorma, Palladium, Ozon,Magnum, 
Yale. 

25 Aluminium finish 
as mentioned in the BOQ Color anodized / pure polyester 

powder coating 

26 
Window locks cum 
handle 

as mentioned in the BOQ 

Alualpha, Giessee or equivalent. 

27 putty as mentioned in the BOQ 
Birla , Berger, Asian 

28 UPVC Pipes as mentioned in the BOQ 
PRINCE/ SUPREME/ ASHIRWAD 
/ EQ 

29 
Roof 
Sheets(Corrugated) 

as mentioned in the BOQ GE / Macrolux / Polytechno / 
Danpalon/ Everest / TATA / 
Hitech 

30 
Transparent roof 
sheets (Corrugated) 

as mentioned in the BOQ 

GE / Macrolux / Polytechno / 
Danpalon/ Everest / TATA/ HitEch 

31 Locks 
as mentioned in the BOQ Godrej, Dorset, Yale, EPPW, Dorma, 

Kitch. 

32 Float Glass / Mirror 
as mentioned in the BOQ Modi guard, Saint gobain, Ashahi, 

HNG 

33 Glazed tiles 
as mentioned in the BOQ Somany, Vermora,Simpolo, 

Sunheart, Kajaria Nitco 

34 Ceramic tiles 
as mentioned in the BOQ Somany,Vermora,Simpolo,Sunheart, 

Kajaria Nitco 

35 Vitrified Tiles 
as mentioned in the BOQ Somany, Vermora,Simpolo, 

Sunheart, Kajaria Nitco 

36 
Joint Filler / silicon 
paint 

as mentioned in the BOQ Wacker, Dowcorning, Sika, Chokshi, 
Saudal. 

37 Paint, primer as mentioned in the BOQ 
Asian, Berger, ICI, 

38 putty as mentioned in the BOQ 
Birla , Berger, Asian 

39 
Door Window & 
Furniture Hardware 

as mentioned in the BOQ Enox , dorma , godrej , Kitch, EPPW, 
Dorma, Palladium, Ozon,Magnum, 
Yale. 

40 

SWR PVC PIPE & 
FITTINGS 6 KG CM²; 
FITTINGS : 6 KG CM² 
ECO. DRAIN PIPE & 
FITTINGS 

as mentioned in the BOQ 

FINOLEX /SUPREME/PRINCE/ 
SUPREME/ ASTRAL 

41 SANITARY FIXTURES 
as mentioned in the BOQ JAQUAR / HINDWARE / 

PARRYWARE / CERA /KOHLAR 

42 
MCB/ELCB/RCCB/E
LMCB 

as mentioned in the BOQ LEGRAND DX3, ABB, HAGER, 
SCHNEIDER, C&S,  L&T, SEIMENS 

43 
ELECTRICAL 
CABLES 

as mentioned in the BOQ AVOCAB, FINOLEX, PRIMECAB, 
POLYCAB, DIAMOND POWER, 
RRCABLE, HAVELLS, RR 
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 (to be signed on a stamp paper with minimum value of Rs.100) 

 
Annexure - 2 

 
AGREEMENT FORMAT 

 

THIS  AGREEMENT made in…. location  Sirkali the –th day of ……202... 

 

BETWEEN 

 

M/s. Rajiv Gandhi Centre for Aquaculture (RGCA), Marine Products Export 

Development Authority (MPEDA), Ministry of Commerce & Industry Government 

of India, having its Head Office at 3/197 Poompuhar Road, Sattanathapuram, 

Karimedu Village, Sirkali Taluk, Mayiladuthurai District - 609109, Tamil Nadu 

represented by the Director, …… (hereinafter called   ʺDirector RGCAʺ or “FIRST 

PARTY” which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) of the ONE PART. 

 

AND 

 

M/s…… represented by Shri …., Aged…, son of …… residing at (address) 

(Hereinafter called ʺContractorʺ or “SECOND PARTY” which expression shall unless 

repugnant to the meaning or context hereof mean and includes its legal heirs, 

successors and assigns) of the OTHER PART. 

 

 

WHEREAS the Director RGCA is desirous of doing a Construction Works, Repair 

and Renovation of Civil Works, herein after referred collectively as “works”, at its 

RGCA-HO Building at karaimedu village, Sirkali Taluk, Mayiladuthurai District, 

Tamilnadu as per Schedule I to this Agreement and has caused Notice Inviting 

Tender, Terms and Conditions of Contract, bill of quantities and a specification 

describing the work to be done as prepared by RGCA. 

 

And has accepted the offer of the second party on the basis of their bid in response 

thereto to execute the aforesaid work to the complete satisfaction of the first party. 

 

AND WHEREAS the said drawings as per Schedule II inclusive of the bill of 

quantities and the specifications as per RGCA specifications/ M.E.S.S./ Local PWD 

Specifications/ Highway Manuals/ The Indian Standard Specifications have been 

signed by or on behalf of the parties hereto: 
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The work shown upon the said drawings and described in the said specification and 

included in the said bill of quantities for the sum of Rs……… 

(Rupees…………………..). 

 
 

NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS FOLLOWS: 

 
1. In     consideration      of      the      sum      of      Rs……… (Rupees……………). 

The sum of only to  be paid at the times and in the manner set forth in the said 

conditions subject to changes on the basis of actual measurement by the first party 

or his authorized Engineer in charge, the Contractor will upon and subject to the 

said conditions execute and complete the works shown upon the said drawings 

and described in the said specification and bill of quantities. 

2. The Director RGCA will pay to the Contractor the said sum of Rs………… 

(Rupees ………………) or such other sum as shall become payable hereunder 

at the times and in the manner specified in the said conditions. 

3. The notice inviting tender, said conditions, specifications and priced bill of 

quantities shall be read and construed as forming part of this Agreement, and the 

parties hereto will respectively abide by and submit themselves to the conditions 

and stipulations and perform the Agreement on their parts respectively in such 

conditions, specifications and priced bill of quantities contained. 

4. Payments shall be made to the Contractor for works done and measured in 

terms of the    provisions as per the payment schedule specified in para 1.6 of the 

tender document. All payments are subject to the deduction of Security Deposit/ 

Retention Money as specified in para 3.6 of the tender document. 

5. Time is the essence of this contract. The time for the completion of the work is 6 

Six Months from the 7th day of placing the work order, as per the time schedule 

specified in para 1.5 of the tender document. 

6. Penalties for delay shall be applicable in the form of compensation and/or 

liquidated damages, as specified in para 3.8(2) and 3.8 (3) of the terms and 

conditions of the tender document. 

7. The following, along with their subsequent amendment/corrigendum (if any), 

shall form part of the contract 

i) Notice Inviting Tender(NIT) 

ii) Tender Document 



   

81 

 

 

iii) Bill of Quantity & Drawing (submitted by Contractor) 

iv) Letter of Acceptance (LOA) 

v) Integrity Agreement 

vi) Work Order 

 
In witness whereof the parties hereunto set their hand the day and year first above 

written. 

Signed by the Director RGCA: 

…………………………………….. 

Signed by the Contractor: 

……………………………………………….. 

 In the Presence of Witnesses: 

NAME: NAME: 

OCCUPATION: OCCUPATION: 

ADDRESS: ADDRESS: 
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SCHEDULE I 
 
Scope of Work: 

 

(1) The scope of work under this contract, at project site, shall broadly include: 

Construction Works, Repair and Renovation of Civil Works, herein after referred 

collectively as “works”, at its RGCA-HO Building at karaimedu village, Sirkali 

Taluk, Mayiladuthurai District, Tamilnadu Major works, as part of the scope of the 

work, shall include but not be limited to the following. 

(i) Obtaining all necessary approvals/clearances from appropriate 

Authorities, if any, relating to the work, including soil test, completion, 

etc., 

(ii) Earthwork in excavation and backfilling, including de-watering, if 

required, at all depths. 

(iii) Plain cement concrete in the form of mud mat for foundations of all 

types, plinth beams, trenches, non-suspended floor slabs and gutters, etc. 

at all depths. 

(iv) Brick work in foundation and superstructure. 

(v) RCC work in foundation, plinth beams, trenches, non-suspended floor 

slabs, etc, at all depths for various types of buildings at all heights. 

(vi) Architectural finishing works including but not limited to the following: 

(vii) Floor finish 

(viii) Steel / Aluminium doors and windows, ventilators etc. 

(ix) Plastering and Pointing 

(x) White washing, distempering, painting and polishing 

(xi) Roofing 

(xii) Sanitary fittings and fixtures 

(xiii) Supply & fixing of Pumps, Equipment’s works 

(xiv) Plumbing & Electrical works 

(xv) Construction of peripheral drains, valve pits, cleanouts, manholes, etc. 

Supplying and fixing of metal inserts, steel, grating chequered plates, 

M.S. Rungs, manhole frame & Covers, vent pipes, strainers etc. 

Supplying and laying of waste and vent pipes, G.I. water pipe, gate 

valves etc. 

(xvi) Miscellaneous and all related ancillary works. 

 

(2) All work shall be performed in accordance with the terms, conditions and 

approved drawings and as per the instructions of the Director RGCA. 

***** 
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SCHEDULE II 

 

REPAIR AND RENOVATION OF RGCA-HO  BUILDING AT KARAIMEDU 
VILLAGE SIRKALI TALUK TAMILNADU 

Abstract –Bill of Quantity 

S.
No 

Name of  Work 
Amount incl GST in 

Rupees 

1 
Tiles Repairing  
 

 

2 
Painting  

 

3 
Wall Repairing  

 

4 
Roof Repairing  

 

5 
Plinth Protection 

 

6 
Door and Windows  

 

7 
Sanitary 

 

8 
Plumbing 

 

9 
Canopy 

 

10 
Electrical 

 

Total Amount in Rupees 
 

Total Amount in words  
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BILL OF QUANTITY FOR REPAIR AND RENOVATION OF RGCA -HO BUILDING 

AT KARAIMEDU-SIRKALI 

SL.

NO 

DSR 

2021 DESCRIPTION OF WORK QTY UNIT RATE AMOUNT 

A.TILES REPAIRING WORK 

1 15.23 Dismantling tile work in 

floors and roofs laid in 

cement mortar including 

stacking material within 50 

metres lead. 

        

  15.23.1 For thickness of tiles 10 mm 

a to 25mm 

407.83 M2     

  15.23.2 For thickness of tiles above 

25 mm and up to 40 mm 

395.50 M2     

2 11.40. Providing and laying 

rectified Glazed Ceramic 

floor tiles of size 300x300 

mm or more (thickness to 

be specified by the 

manufacturer), of 1st 

quality conforming to IS : 

15622, of approved make, in 

all colours, shades, except 

White, Ivory, Grey, Fume 

Red Brown, laid on 20 mm 

thick Cement Mortar 1:4 (1 

Cement : 4 Coarse sand), 

jointing with grey cement 

slurry 

@ 3.3 kg/ sqm including 

pointing the joints with 

white cement and 

matching pigments etc., 

complete 

71.39 M2     



   

85 

 

 

3 11.37A Providing and fixing 1st 

quality ceramic glazed floor 

tiles conforming to IS : 

15622 (thickness to be 

specified by the 

manufacturer ) of approved 

make in all colours, shades 

except burgundy, bottle 

green, black of any size as 

approved by Engineer-in-

Charge in skirting, risers of 

steps and dados over 12 

mm thick bed of cement 

Mortar 1:3 (1 cement: 3 

coarse sand) and jointing 

with grey cement slurry @ 

3.3kg per sqm including 

pointing in white cement 

mixed with pigment of 

matching shade complete. 

336.44 M2     

4 15.2 Demolishing cement 

concrete manually/ by 

mechanical means 

including disposal of 

material within 50 metres 

lead as per direction of 

Engineer - in - charge. 

        

  15.2.2 Nominal concrete 1:4:8 or 

leaner mix (i/c equivalent 

design mix) 

10.86 M3     

5 4.1 Providing and laying in 

position cement concrete of 

specified grade excluding 

the cost of centering and 

shuttering - All work up to 

plinth level : 

        

  4.1.8 1:4:8 (1 Cement : 4 coarse 

sand (zone-III) derived from 

natural sources : 8 graded 

stone aggregate 40 mm 

nominal size derived from 

natural sources) 

10.86 M3     
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6 11.26 Kota stone slab flooring 

over 20 mm (average) thick 

base laid over and jointed 

with grey cement slurry 

mixed with pigment to 

match the shade of the slab, 

including rubbing and 

polishing complete with 

base of cement mortar 1 : 4 

(1 cement : 4 coarse sand) : 

        

  11.26.1 25 mm thick Matt / Antiskid 

finish of size 

395.50 M2     

7 11.56 Providing and laying 

Polished Granite stone 

flooring in required design 

and patterns, in linear as 

well as curvilinear portions 

of the building all complete 

as per the architectural 

drawings with 18 mm thick 

stone slab over 20 mm 

(average) thick base of 

cement mortar 1:4 (1 cement 

: 4 coarse sand) laid and 

jointed with cement slurry 

and pointing with white 

cement slurry admixed with 

pigment of matching shade 

including rubbing, curing 

and polishing etc. all 

complete as specified and as 

directed by the Engineer-in-

Charge 

        

  11.56.1 Polished Granite stone slab 

colour of Black, 

Cherry/Ruby Red or 

equivalent 

 

 

 

 

 

8.8125 M2     
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B.PAINTING WORK 

8 13.11

2 

Finishing walls with Premium 

Acrylic Smooth exterior paint 

with Silicone additives of 

required shade 

        

  13.11

2.1 

Old work (Two or more coats 

applied @ 1.43 ltr/ 10 sqm) 

over existing cement paint 

surface 

2452.18 M2     

9 13.98 Wall painting with plastic 

emulsion paint of approved 

brand and manufacture to 

give an even shade: 

        

  13.98

.1 

One or more coats on old 

work 

6548.95 M2     

10 13.91 Removing dry or oil bound 

distemper, water proofing 

cement paint and the like by 

scrapping, sand papering and 

preparing the surface smooth 

including necessary repairs to 

scratches etc. complete 

1300 M2     

11 13.99 Painting with synthetic 

enamel paint of approved 

brand and 

manufacture of required 

colour to give an even shade 

        

  13.99

.1 

One or more coats on old 

work 

700 M2     
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12 14.1 Repairs to plaster of thickness 

12 mm to 20 mm in patches of 

area 2.5 sq. meters and under, 

including cutting the patch in 

proper shape, raking out joints 

and preparing and plastering 

the surface of the walls 

complete, including disposal 

of rubbish to the dumping 

ground, all complete as per 

direction of Engineer-in-

Charge 

        

  14.1.

1 

With cement mortar 1:4 (1 

cement : 4 fine sand) 

350 M2     

13   Wall Crack Repairing         

  MR Repair all hairline cracks by 

cutting "V" shaped grooves 

and filling with ASIAN 

SMART CARE CRACK SEAL 

as per manufacturer 

specification. 

1200 Rm     

14 13.43 Applying one coat of water 

thinnable cement primer of 

approved brand and 

manufacture on wall surface : 

        

  13.43

.1 

Water thinnable cement 

primer 

2250 M2     

15 13.8 Providing and applying white 

cement based putty of average 

thickness 1 mm, of approved 

brand and manufacturer, over 

the plastered wall surface to 

prepare the surface even and 

smooth complete 

1500 M2     

16 13.5 Applying priming coat         

  13.50

.3 

With ready mixed red oxide 

zinc chromate primer of 

approved brand and 

manufacture on steel 

galvanized iron/ steel works 

150 M2     
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  22.22

A 

Providing and applying fibre 

reinforced elastomeric liquid 

water proofing membrane 

with resilient acrylic polymers 

having Sun Reflectivity Index 

(SRI) of 105 on top of concrete 

roof in three coats @10.76 litre/ 

10 sqm. One coat of self-

priming of elastomeric 

waterproofing liquid (dilution 

with water in the ratio of 3:1) 

and two coats of undiluted 

elastomeric waterproofing 

liquid (dry film thickness of 

complete application/system 

not less than 500 microns). The 

operation shall be carried out 

after scrapping and properly 

cleaning the surface to remove 

loose particles with wire 

brushes, complete in all 

respect as per the direction of 

Engineer-in-Charge. 

1750 M2     

C.WALL REPAIRING WORK 

17 15.7 Demolishing brick work 

manually/ by mechanical 

means including stacking of 

serviceable material and 

disposal of  un serviceable 

material within 50 metres lead 

as per direction of Engineer-

in-charge. 

        

  15.7.

4 

In cement mortar 25 M3     
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18 15.3 Demolishing R.C.C. work 

manually/ by mechanical 

means including stacking of 

steel bars and disposal of 

unserviceable material within 

50 metres lead as per direction 

of Engineer - in- charge. 

10 M3     

19 14.1 Repairs to plaster of thickness 

12 mm to 20 mm in patches of 

area 2.5 sq. meters and under, 

including cutting the patch in 

proper shape, raking out joints 

and preparing and plastering 

the surface of the walls 

complete, including disposal 

of rubbish to the dumping 

ground within 50 metres lead : 

        

  14.1.

2 

With cement mortar 1:4 

(1cement: 4 coarse sand) 

670 M2     

20 6.4 Brick work with common 

burnt clay F.P.S. (non 

modular) bricks of class 

designation 7.5 in 

superstructure above plinth 

level up to floor V level in all 

shapes and sizes in 

        

  6.4.1 Cement mortar 1:4 (1 cement : 

4 coarse sand) 

38 CUM     

21 5.1 Providing and laying in 

position specified grade of 

reinforced cement concrete, 

excluding the cost of 

centering, shuttering, finishing 

and reinforcement - All work 

up to plinth level : 
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  5.1.2 1:1.5:3 (1 cement : 1.5 coarse 

sand (zone-III) derived from 

natural sources : 3 graded 

stone aggregate 20 mm 

nominal size de rived from 

natural sources) 

24 CUM     

D.ROOF REPAIR WORK 

22 mr Providing and laying 

Mangalore tiles (as per the 

approved pattern 20mm 

nominal thickness of approved 

size) on sloped roofs 10m 

above floor level with cement 

mortor 1:4(1cement:4 coarsed 

sand) mixed with integral 

water proofing  compound, 

laid over a bed of  50mm thick 

cement mortor including 

necessary scafolding ,form 

work complete finishing  

900.0

0 

M2     

23 15.23 Dismantling tile work in floors 

and roofs laid in cement 

mortar including stacking 

material within 50 metres lead. 

        

  15.23

.2 

For thickness of tiles above 25 

mm and up to 40 mm 

900.0

0 

M2     

E.PLINTH PROTECTION 

24 4.1 Providing and laying in 

position cement concrete of 

specified grade excluding the 

cost of centering and 

shuttering - All work up to 

plinth level : 

        

  4.1.4 1:2:4 (1 Cement : 2 coarse sand 

(zone-III) derived from natural 

sources : 4 graded stone 

aggregate 40 mm nominal size 

derived from natural sources) 

35.85 M3     
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25 5.9 Centering and shuttering 

including strutting, propping 

etc. and removal of form for 

        

  5.9.5 Lintels, beams, plinth beams, 

girders, bressumers and 

cantilevers 

36 m2     

26 5.22 Steel reinforcement for R.C.C. 

work including straightening, 

cutting, bending, placing in 

position and binding all 

complete up to plinth level 

        

  5.22.

6 

Thermo-Mechanically Treated 

bars of grade Fe-500D or more. 

3226.

5 

kg     

F.DOOR AND WINDOW REPAIRING WORK 

27   Providing and finishing bright 

finished brass tower 

bolts(barrel open) 

        

    250mmx10mm 24 nos.     

    150mmx10mm 12 nos.     

28   providing and fixing bright 

finished brass butt hinges with 

necessary screw etc. complete 

        

    125x70x4mm 60 nos.     

    100x70x4mm 30 nos.     

29   providing and fixing 

aluminum handles ISI marked 

anodized (anodic coating not 

less than grade AC 10 as per Is 

1868) transparent or dyed to 

required colour or shade with 

necessary screws etc, complete 

        

    125mm 25 nos.     

    75mm 20 nos.     
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30   providing and fixing 

Aluminium hanging floor 

door stopper ISI  marked 

anodised (anodic coating not 

less than grade AC 10 as per IS 

1868) transparent or dyed to 

required colour or shade with 

necessary screw etc. complete 

        

    Twin Rubber Stopper 49 nos.     

31   Providing and fixing finished 

brass 100mm mortice latch 

and lock ISI marked with six 

levers and pair or anodiesed 

25 nos.     

32   Providing and fixing in 

position for wood work in 

frames of doors, windows,  

        

    Teak Wood 0.8 M3     

33   Providing and fixing Atomatic 

Hydraulic door closer 

25 nos.     

34   Repairing of existing aluminum 

windows by removing the 

windows, ventilators and 

changing of EPDM rubber/ 

neoprene gasket, changing of 

float glass where ever necessary, 

changing of rollers/wheels , 

cleaning of tracks, changings of 

C.P brass/Stainless steel screws, 

and refixing by filling the gap in 

between aluminium frame &  

adjacent RCC / Brick work by 

providing wheather silicon 

sealent of approved quality up to 

5mm depth and 5mm width 

complete finishing 

205.8 m2     
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35 123 Providing and fixing factory 

made door frame (single 

rebate) made out of single 

piece extruded solid PVC 

foam profile with 

homogenous fine cellular 

structure having smooth outer 

integral skin having 62 mm 

width & 32 mm thickness, 

frame will be mitred & Jointed 

with self driven self tapping 

screws of size 38 mm x 4 mm 

& PVC solvent cement, 

including fixing the frame to 

wall with suitable dia & length 

anchor fastener as per 

manufacturer's specification 

and direction of Engineer-in-

charge 

105 metre     

36 124 Providing and fixing factory 

made 30 mm thick door 

shutter made of solid PVC 

foam profile. The styles & rails 

shall be of size 75 mm x 30 

mm having wall thickness 5 

mm. The styles, top & bottom 

rails shall have one side wall 

thickness of 15 mm integrally 

extruded on the hinge 
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    side of the profile for better 

screw holding power. The 

styles and rails shall be 

reinforced with M.S. tubes of 

size 33 mm x 17 mmx 1 mm, 

painted with primer, all four 

corners of reinforcement to be 

welded or sealed. Solid PVC 

extruded bidding (push fit 

type) will be set inside the 

styles and the rails with a 

cavity, to receive single piece 

extruded 5mm PVC sheet as 

panel. The styles and rails will 

be mitred cut and joint with 

the help of PVC solvent 

cement & self driven self 

tapping screws 

        

    Single piece extruded solid 

PVC lock rail of size 100 mm x 

30 mm with wall thickness 5 

mm & 15 mm integrally 

extruded in the middle of the 

lock rail & fixed with styles 

with the help of PVC solvent 

cement & self driven self 

tapping screws of size 100mm 

x 8 mm complete as per 

manufacturer's specifications 

and direction of Engineer-in-

charge. 

        

  9.124

.2 

Decorative finish (both side 

wood grained finish)  

33.75 m2     

G. SANITARY  

37 17.7 Providing and fixing wash basin 

with C.I. brackets, 15 mm C.P. 

brass pillar taps, 32 mm C.P. 

brass waste of standard pattern, 

including painting of fittings and 

brackets, cutting and making 

good the walls wherever require: 
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  17.7.1 White Vitreous China Wash 

basin size 630x450 mm 

with a pair of 15 mm C.P. brass 

pillar taps 

18 Each     

38 17.22

A 

Providing and fixing CP Brass 

32mm size Bottle Trap of 

approved quality & make and as 

per the direction of Engineer-in-

charge.  

19 Each     

39 17.3 Providing and fixing white 

vitreous china pedestal type 

water closet (European type) 

with seat and lid, 10 litre low 

level white vitreous china 

flushing cistern & C.P. flush bend 

with fittings & C.I. brackets, 40 

mm flush bend, overflow 

arrangement with specials of 

standard make and mosquito 

proof coupling of approved 

municipal design complete, 

including painting of fittings and 

brackets, cutting and making 

good the walls and floors 

wherever required  

        

    W.C. pan with ISI marked white 

solid plastic seat and lid 

10 Each     

40 17.78 Providing and fixing white 

vitreous china extended wall 

mounting water closet of size 

780x370x690 mm of approved 

shape including providing & 

fixing white vitreous china 

cistern with dual flush fitting, of 

flushing capacity 3 litre/ 6 litre 

(adjustable to 4 litre/ 8 litres), 

including seat cover, and cistern 

fittings, nuts, bolts and gasket etc 

complete 

5 Each     

41 18.51 Providing and fixing C.P. brass 

long body bib cock of approved 

quality conforming to IS 

standards and weighing not less 

than 690 gms 

8 Each     
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  18.51.

1 

 15 mm nominal bore         

42 18.49 Providing and fixing C.P. brass 

bib cock of approved quality 

conforming to IS:8931 : 

        

  18.49.

1 

15 mm nominal bore 6 Each     

43 18.53 Providing and fixing C.P. brass 

angle valve for basin mixer and 

geyser points of approved quality 

conforming to IS:8931 

        

  18.53.

1 

15mm nominal bore 46 Each     

44 17.73 Providing and fixing PTMT towel 

rail complete with brackets fixed 

to wooden cleats with CP brass 

screws with concealed fittings 

arrangement of approved quality 

and colour 

        

    600 mm long towel rail with total 

length of 645 mm, width 78 mm 

and effective height of 88 mm, 

weighing not less than 190 gms 

22 Each     

45 17.34 Providing and fixing toilet paper 

holder : 

        

  17.34.

1 

C.P. brass 17 Each     

46 17.71 Providing and fixing PTMT 

liquid soap container 109 mm 

wide, 125 mm high and 112 mm 

distance from wall of standard 

shape with bracket of the same 

materials with snap fittings of 

approved quality and colour, 

weighing not less than 105 gms 

26 Each     
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47 17.16

A 

Providing and fixing 8 mm dia 

C.P. / S.S. Jet with flexible tube 

upto 1 metre long with S.S. 

triangular plate to Eureopean 

type W.C. of quality and make as 

approved by Engineer - in - 

charge. Each 

15 Each     

48 17.24 Providing and fixing white 

vitreous china squatting plate 

urinal with integral rim 

longitudinal flush pipe 

4 Each     

49 19.4   

Providing and fixing square-

mouth S.W. gully trap class SP-1 

complete with C.I. grating brick 

masonry chamber with water 

tight C.I. cover with frame of 300 

x300 mm size (inside) the weight 

of cover to be not less than 4.50 

kg and frame to be not less than 

2.70 kg as per standard design: 

        

  19.4.3 180x150 mm size P type         

  19.4.3

.1 

With common burnt clay F.P.S. 

(non modular) 

bricks of class designation 7.5 

15 each     

50 19.2 Supplying and fixing C.I. cover 

300x300 mm without frame for 

gully trap (standard pattern) the 

weight of cover to be not less 

than 4.5 kg 

15 each     

51 17.22

B 

Providing and fixing CP Brass 

Single lever telephonic wall 

mixer of quality & make as 

approved by Engineer in charge. 

5 each     

52 18.58 Providing and fixing PTMT 

grating of approved quality and 

colour. 

        

  18.5.8

.2 

Rectangular type with openable 

circular lid 
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  18.58.

2.1 

 150 mm nominal size square 100 

mm diameter of the inner hinged 

round grating 

15 each     

53 18.22 Providing and fixing C.P. brass 

shower rose with 15 or 20 mm 

inlet  

        

  18.22.

2 

150 mm diameter 5 Each     

54 18.52 Providing and fixing C.P. brass 

stop cock (concealed) of standard 

design and of approved make 

conforming to IS:8931 

15 Each     

55 MR  Providing and fixing Floor trap 

standard design and of approved 

make conforming to IS:8931 

15 Each     

56 MR Providing and fixing mirror of 

superior glass (of approved 

quality) and of required shape 

and size with plastic moulded 

frame of approved make and 

shade with 6 mm thick hard 

board backing  

        

    Rectangular shape 1500X1000 

mm 

5 Each     

H.  PLUMBING 

57 18.8 Providing and fixing Chlorinated 

Polyvinyl Chloride (CPVC) 

pipes, having thermal stability 

for hot & cold water supply, 

including all CPVC plain & brass 

threaded fittings, i/c fixing the 

pipe with clamps at 1.00 m 

spacing. This includes jointing of 

pipes & fittings with one step 

CPVC solvent cement and the 

cost of cutting chases and making 

good the same including testing 

of joints complete as per direction 

of Engineer in Charge  Concealed 

work, including cutting chases 

and making good the walls etc. 
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    15 mm nominal dia Pipes 125 meter     

    20 mm nominal dia Pipes 145 meter     

    25 mm nominal dia Pipes 175 meter     

    32 mm nominal dia Pipe 145 meter     

58 MR Providing and fixing of  PVC 

Pressure Pipes and required 

fittings  having ISI mark,  

confirming the IS 4985:2000, 

designed specifically for varied 

pressure and gravity flow 

application with High flow rate, 

high resistance to chemical and 

corrosion comprising water 

temperatute from 1⁰ C to 45⁰ C 

and non reactive to acids, alkalis 

and effolents, salt and minerals.  

        

    External work         

    32 mm nominal dia Pipes metre 

6KG/CM 2 

40 meter     

    75 mm nominal dia Pipes 

6KG/CM 2 

50 meter     

    110mm nominal dia Pipes metre 

6KG/CM 2 

600 meter     

    160 mm nominal dia Pipes 

6KG/CM 2 

160 meter     

I. CANOPY WORK 

59  MR Providing and fixing canopy 

for window using 12mm thick 

Glass  fitted with M.S frame 

and Bolt & nuts  

107 M2     

J. ELECTRICAL WORK 

60 MR Providing and fixing of 12 W 

round LED falsce ceiling light  

117 nos.     

61 MR Providing and refixing of MCB 

2 pole 6 Amps  

5 nos.     

62 MR Providing and refixing wall 

mounted fan 

43 nos.     

63 MR Providing and refixing  LED 

mirror light  

3 nos.     

64 MR Providing and refixing of 

exhaust fan of 300 mm dia 

11 nos.     
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65 MR Providing and refixing 2x36 W 

LED falsce ceiling fittings 

3 nos.     

66 MR Providing and refixing 2x2 feet 

LED falsce ceiling light 

49 nos.     

67 MR Providing and refixing 3 way 

modular box 

10 nos.     

68 MR Providing and refixing 6 way 

modular box 

5 nos.     

69 MR Providing and refixing 6 

Amps modular switch 

20 nos.     

70 MR Providing and refixing 6 

Amps modular 5 pin socket 

10 nos.     

71 MR Providing and refixingMCB 

single pole 6 Amps 

10 nos.     

72 MR Providing and refixingMCB 

single pole 20 Amps 

5 nos.     

73 MR Providing and refixing ELCB 

two pole 63 Amps(100mA) 

5 nos.     

74 MR Providing and refixing ELCB 

two pole 40 Amps(40mA) 

5 nos.     

75 MR Providing and refixing MCB 

four pole 63Amps 

2 nos.     

76 MR Providing and refixing 16 

Amps modular 5 pin socket 

10 nos.     

77 MR Providing and refixing 16 

Amps modular switch 

10 nos.     

78 MR Providing and refixing LED 

wall light fittings(11 W) 

21 nos.     

79 MR Providing and refixing LED 

wall light fittings out door 

water proofing 15 W 

6 nos.     

80 MR Providing and refixing 20 W 

LED bulb 

6 nos.     

81 MR Providing and layiing 4 core 

120 Sqmm (AYFY)aluminium 

armoured under Ground cable 

to be laid in Cable trench 

250 RM     

    Total Amount Inclusive of GST   
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(to be signed on a stamp paper with minimum value of Rs.100) 

 

Annexure - 3 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at............... on this............day of.............20........  

 

BETWEEN 

 

Rajiv Gandhi Centre for Aquaculture, 

RGCA, ......................................................................................................., (Hereinafter 

referred as the 

(Address of Division) 

‘Director RGCA, which expression shall unless repugnant to the meaning or context 

hereof include his successors and permitted assigns) 

AND 

 (Name and Address of the Individual/firm/Company)  

 

Through................................................................................................................. (Hereinafter 

referred to as the  

(Details of duly authorized signatory) “Bidder/Contractor “and which expression 

shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

 Preamble 

 WHEREAS the Director RGCA has floated the Tender (NIT No...................................) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for (Name of work) hereinafter referred to as the 

“Contract”. 

 AND WHEREAS the Director RGCA values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/transparency 

in its relation with its Bidder(s) and Contractor(s).  

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 

the terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under:  

Article 1: Commitment of the Director RGCA  
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(1)   The Director RGCA commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 a) No employee of the RGCA, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

b) The Director RGCA will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Director RGCA will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 

 c) The Director RGCA shall endeavor to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

2) If the Director RGCA obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Director RGCA will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Director RGCA all suspected acts of fraud or corruption or Coercion or Collusion 

of which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract.  

2. The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract execution: 

 a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of RGCA’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

 b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process 
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 c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 

documents provided by the Director RGCA as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/ representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not 

both. Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same 

item. 

 e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract.  

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 4. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a willful misrepresentation or omission 

of facts or submission of fake/forged documents in order to induce public official 

to act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Director RGCA interests.  

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Director RGCA 

under law or the Contract or its established policies and laid down procedures, 

the Director RGCA shall have the following rights in case of breach of this 

Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts 

and undertakes to respect and uphold the Director RGCA absolute right: 

1.If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or 



   

105 

 

 

in any other form, such as to put his reliability or credibility in question, the 

Director RGCA after giving 14 days’ notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the Tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Director RGCA. Such exclusion may be forever or for a limited 

period as decided by the Director RGCA. 

 2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Director 

RGCA has disqualified the Bidder(s) from the Tender process prior to the award 

of the Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Director RGCA 

apart from exercising any legal rights that may have accrued to the Director 

RGCA , may in its considered opinion forfeit the entire amount of Earnest Money 

Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.  

3. Criminal Liability: If the Director RGCA obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 

Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or if the Director RGCA has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 

Article 4: Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anti-corruption 

approach or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion 

from the Tender process.  

2. If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Director RGCA.  

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention s 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall 

be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/sub-vendors.  

2. The Director RGCA will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 
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 3. The Director RGCA will disqualify Bidders, who do not submit, the duly 

signed Pact between the Principal/ Owner and the bidder, along with the Tender 

or violate its provisions at any stage of the Tender process, from the Tender 

process. 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/ Bidder 12 months after the completion of defect liability period and 

for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, RGCA. 

Article 7- Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Director RGCA, who has floated the Tender. 

 2. Changes and supplements need to be made in writing. Side agreements have 

not been made.  

3. If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this P act remains valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

 5. It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Director RGCA in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS. 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or 

law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 

that this Integrity Pact will have precedence over the Tender/Contact documents 

with regard any of the provisions covered under this Integrity Pact.  

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact 

at the place and date first above mentioned in the place and date first above 

mentioned in the presence of following witnesses:                                                               

 

 

(For and on behalf of Director RGCA)     (For and on behalf of Bidder/Contractor)  



   

107 

 

 

 

 

 
 
WITNESSES:  
 
1.................................................... 
 
(Signature, name and address) 
 
 
 2....................................................  
 
(Signature, name and address) 
 
 
 Place:  
 
 
Dated: 
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Annexure – 4 

 

(to be submitted in the letter head of the bank) 

 

Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the Director, RGCA (hereinafter called “The Director”) having 

offered to accept the terms and conditions of the proposed agreement 

between…………………………….and …………….....................…… (Hereinafter called 

“the said Contractor(s)”) for the work…………………………………………………… 

(Hereinafter called “the said agreement”) having agreed to production of an 

irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… 

only) as a security/guarantee from the contractor(s) for compliance of his obligations 

in accordance with the terms and conditions in the said agreement. 

 

1. We, ………………………………. (Hereinafter referred to as “the Bank”) hereby 

undertake to pay to the Director RGCA an amount not exceeding Rs. 

……………………….. (Rupees………………. Only) on Demand by the Director. 

 

2. We, ……………………………….(indicate the name of the Bank) do hereby 

undertake to pay the amounts due and payable under this guarantee without any 

demure, merely on a demand from the Director stating that the amount claimed as 

required to meet the recoveries due or likely to be due from the said contractor(s). 

Any such demand made on the bank shall be conclusive as regards the amount due 

and payable by the bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs.…….. (Rupees 

……………….only). 

 

3. We, the said bank further undertake to pay the Director any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

 

4. We, ……………………………. (indicate the name of the Bank) further agree that 

the guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Director under or by virtue of the 

said agreement have been fully paid and its claims satisfied or discharged or till 
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Engineer-in- Charge on behalf of the Director certified that the terms and conditions 

of the said agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

 

5. We, ……………………………. (Indicate the name of the Bank) further agree with 

the Director that the Director shall have the fullest liberty without our consent and 

without affecting in any manner our obligation hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Director against the said contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extension 

being granted to the said Contractor(s) or for any forbearance, act of omission on the 

part of the Director or any indulgence by the Director to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would, 

but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. We, ……………………………. (Indicate the name of the Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the Director in writing. 

 

8. This guarantee shall be valid up to …………………………unless extended on 

demand by the Director. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs.…………………… (Rupees ………………..) 

and unless a claim in writing is lodged with us within six months of the date of 

expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged.  

 

Dated the ………………..day of ……………………for………………….(indicate the 

name of the Bank) 
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(To be submitted in the letter head of the company/firm) 
Form-1 

FORM OF PRE-QUALIFICATION 

NAME OF THE WORK 
REPAIR AND RENOVATION OF RGCA- HO BUILDING 
AT KARAIMEDU VILLAGE, SIRKALI TALUK, 
MAYILADUTHURAI DISTRICT, TAMIL NADU 

 

1 Name of the Organization/Firm/Tenderer 
 
 

 

2 Postal Address & Contact No.  
 
 
 

3 Address of Registered / Main Office  
 
 
 

4 Date of establishment  

5 Status of the Company/ Firm/Entity 
(enclose proof) - (Whether Public Ltd./ 
Private Ltd./ LLP / Partnership 
Proprietorship) 

 

6 Name of                                    
Director/Partners/Proprietor 
i) 
 
ii) 
 
iii) 
 

 

7 GST Registration Number (Enclose copy)   

8 Permanent Account Number (Enclose copy)  

9 Details of Contractor License from PWD/ 
CPWD/ MES/ ISRO 

a. License No 

b. Valid up to 

c. Issuing Authority : 

 

10 
 

Financial resource of the Firm 
a.  Paid up capital 
b.  Working capital 
c. Average annual financial turn over for 
the last three years 
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11 Whether any bank guarantee/security was 
invoked as a penalty measure in non-
compliance of any assumed work in the last 
5 years. If yes, furnish details.  

 

12 If you are registered in the panel of other 
Organizations, Statutory bodies, Banks etc., 
furnish their names, category and date of 
registration. (Copy to be enclosed) 

i) 
 
ii) 
 

13 What are your fields of activities? 
Mention the fields on preference basis. 
 

i) 
 
ii) 

14 Furnish the names of three client reference 
as well as past performance of your 
Organization. 
 
 

i) 
 
ii) 
 
iii) 

15 Have you had any Legal / Arbitration / 
proceedings instituted in connection with 
works carried out by you?  If so furnished 
details. 

 

16 Furnish photographs of important Projects 
carried out, if available 

 

17 EPF establishment code  

18 ESI  establishment number  

19 UTR Number and date towards proof for 
remittance of tender fee 
(if not applicable, specify as “Exempted” 
and submit supporting documents) 

 

20 UTR Number and date towards proof for 
remittance of EMD 
(if not applicable, specify as “Exempted” 
and submit supporting documents) 

 

21 Others (If any)  
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Encl. 

1. Contract License from PWD/CPWD/MES/ISRO 
2. Status of Company/Firm/Entity 
3. GST Registration Certificate 
4. Permanent Account Number 

5. Audited financial statements (Last 3 years) 
6. Income Tax Returns & Form 16 A/Form 26 AS (Last 3 years)  
7. Proof of documents like Work Order, Completion Certificate etc. 
8. Integrity Pact duly signed 
9. Declaration about Site Inspection 
10. Solvency or Liquidity Certificate 
11. Net worth & turn over certificate 

 
Acceptance Certificate 
 

i) I / We certify that the information given above is true to the best of 
knowledge.  I / We also understand that if any of the information is found 
wrong, I / We am/are liable to be debarred. 

 
 

Signature of applicant 
 

 
 
Date: 
 

Sl.
No. 

Name Designation Contact Number & Email Id 

1.  
 

  

2.  
 

  

3.  
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(To be signed on a stamp paper with minimum value of Rs.20) 

 
FORM – 2 

 
INTEGRITY PACT 

To 
The Director 
Rajiv Gandhi Centre for Aquaculture (RGCA) 
3/197, Poompuhar Road, Karaimedu Village 
Sattanathapuram Post, SirkaliTaluk 
Mayiladuthurai District, Tamil Nadu 
Pincode: 609109  
 
Sub: Submission of Tender for the work of__________________. 
 
Dear Sir, 

 I/We acknowledge that Rajiv Gandhi Centre for Aquaculture (RGCA) is 

committed to follow the principles thereof as enumerated in the Integrity Agreement 

enclosed with the tender/bid document. I/We agree that the Notice Inviting Tender 

(NIT) is an invitation to offer made on the condition that I/We will sign the enclosed 

integrity Agreement, which is an integral part of tender documents, failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge that 

THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL 

AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 I/We confirm acceptance and compliance with the Integrity Agreement in 

letter and spirit and further agree that execution of the said Integrity Agreement shall 

be separate and distinct from the main contract, which will come into existence when 

tender/bid is finally accepted by RGCA. I/We acknowledge and accept the duration 

of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 

Integrity Agreement. 

 

 I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tender/bid, RGCA shall have unqualified, 

absolute and unfettered right to disqualify the bidder/bidder and reject the 

tender/bid is accordance with terms and conditions of the tender/ bid.  

 

Yours faithfully 
 
(Duly authorized signatory of the Bidder) 
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Form - 3 

DECLARATION ABOUT SITE INSPECTION  

 

To 

The Director,  

Rajiv Gandhi Centre for Aquaculture, 

(MPEDA, Ministry of Commerce & Industry, Govt. of India),  

3/197, Poompuhar Road, Karaimedu Village,  

Sattanathapuram Post, SirkaliTaluk, 

Mayiladuthurai District, Tamil Nadu.  

Pincode: 609109. Ph: 04364 265200 

 

Sub: RGCA Tender No. ---------------for the work “Repair & Renovation of RGCA – 
HO Building at Karaimedu Village, Sirkali Taluk, Mayiladuthurai District, Tamil 
Nadu” 

 
Dear Sir, 

It is hereby declared that as per 1.4 Eligibility Criteria, Para 9, Page 9, I / We the 

bidder inspected and examined the subject site and its surrounding and satisfy myself 

/ ourselves  as to the nature of the ground and sub-soil (so far as is practicable), the 

forms and nature of the site, the means of access to the site, the accommodation which 

may require and all necessary information as to risks, contingencies and other 

circumstances which may influence or affect our bid have been obtained. I / We the 

bidder shall have full knowledge of the site and no extra charge consequent upon any 

misunderstanding or otherwise shall be claimed in later date. 

I / We bidder shall be responsible for arranging and maintaining at own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all other 

services required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of a bid by me / us implies that I / We have read 

this notice and all other contract documents and has made myself /ourselves aware of 

the scope and specifications of the work to be done and local conditions and other 

factors having a bearing on the execution of the work.  

   

   Yours faithfully 

 

 

      (Duly authorized signatory of the bidder) 
        Name: 
        Designation: 
        Stamp: 
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(To be submitted in the letter head of the company/firm)  
 

Form - 4 
 

BID SECURITY DECLARATION 

(RGCA Tender No: ---------------) 
 

 I/we, _________________, having office at ________________________ engage to supply the 
material(s) to RGCA project site and 

 
i) Accept that if I/we withdraw or modify my/our bids during the period of validity, or if I/we 

are awarded the contract and I/we fail to sign the contract, I/we will be suspended for a 
period of five years from being eligible to submit bids for any contracts with RGCA.  

ii) Comply with the tender schedule and technical specification indicated. 
iii) Comply with the item/tender specific conditions for this tender.  
iv) Accept the Terms and conditions including special conditions and general conditions printed 

in this tender.  
v) I/we understand that total quantity for the entire project is specified in the tender document, 

however multiple supply orders will be provided for the quantity to be delivered based on the 
progress of the work. 

vi)  Confirm that set off for the ED, VAT, etc. Paid on the inputs have been taken into 
consideration in the above quoted price and further agree to pass on such additional duties as 
sets offs as may become available in future under VAT, etc. 

vii) Certify that I/we have not been debarred by any Government/Undertaking.  
viii)  Certify that the rates quoted are not higher than the rates quoted for same item to any 

Government/ Undertaking.  
ix)  Certify that the bid submitted by me/us is properly sealed and prepared so as to prevent any 

subsequent alteration and replacement. 
 
 Place:      Signature of Authorised Signatory 
 
 
 
 Date:      Name & Seal 

 

 

 
 

 


