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Introduction:

Rajiv Gandhi Centre for Aquaculture (RGCA) is the Research & Development
arm of the Marine Products Export Development Authority. The plan scheme
of MPEDA under the R&D head is being implemented by RGCA. RGCA is
functioning as a Society, established in the year 1995 and registered under the
Tamil Nadu Societies Registration Act, 1975. RGCA has been constituted with
the objective of Not-for-Profit and for the providing necessary training and
disseminating the technologies to the stakeholders for diversified aquaculture.

RGCA is involved in the development of various Sustainable Aquaculture
technologies that are Bio-secure, eco-friendly and that offer traceability for
seed production and grow out farming of various aquatic species, those
having export potential in particular. RGCA is also developing a state-of-the-
art Technology Transfer and Training Centre for disseminating the
technologies developed at the various projects established at different
locations in the country to the Aquaculture Industry in order to strengthen the
raw material production base for export of quality marine products from
India. RGCA is first of its kind in India for Diversified Aquaculture.

RGCA is presently pursuing 13 important aquaculture projects at species
specific locations across the country. The headquarters of RGCA is located at
Sirkali, Tamil Nadu. RGCA has successfully completed 25 years of
establishment of the society by the year 2021.

INSTRUCTIONS TO BIDDER

1.1 General:

Q)

The Director, Rajiv Gandhi Centre for Aquaculture (RGCA), invites bids for
the Electrical & plumbing Works, herein after referred as “works”, of the
GIFT Satellite Breeding Centre at the Fish Farm of Dept. of Fisheries,
Bomaloi, Sambalpur District - 768212, Odisha, herein referred to as “Project
Site”.

Site Inspection: Each bidder shall MANDATORILY visit and inspect the
project site, before submitting the bid, on the date and time specified in the
bid data, to ascertain all the necessary information, including the risks,
contingencies, nature of ground, unloading & installation etc., and to
acquaint himself with the local conditions.




(3) Tender document shall mean to include the current tender document, tender
forms, bill of quantity, addendum/ corrigendum, if any issued in future.

(4) The Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the bidder will sign the Integrity Agreement, which is an
integral part of tender/bid documents, failing which the bidder will stand
disqualified from the tendering process and the bid of the bidder would be
summarily rejected.

1.2 Scope of Work:

(1) The scope of work under this contract, at project site, shall broadly include:

(i)  Electrical & plumbing works at new GIFT Satellite Breeding Center at
the Fish Farm of Dept. of Fisheries, Bomaloi, Sambalpur District -
768212, Odisha.

(2) Major works, as part of the scope of the work, shall include but not be limited
to the following.

(i) Supply & installation PVC pipes & fittings as per drawing and BOQ
specifications.

(i)  Supply & Installation of Electrical power cable works, panel board, cable
tray works & earthing works as per drawing and BOQ specifications.

(iif) Miscellaneous and all related ancillary works.

(3) All work shall be performed in accordance with the terms, conditions, bill of
quantities, specifications, and approved drawings and as per the instructions

of the Director RGCA.
1.3 Bid Data:
SL. Item Description
No
1 | Tender Reference No. | 2024 RGCA_842042
2 | Tender Inviting The Director,
Authority Rajiv Gandhi Centre for Aquaculture,
(MPEDA, Ministry of Commerce & Industry, Govt.
of India), 3/197, Poompuhar Road, Karaimedu
Village, Sattanathapuram Post, Sirkali Taluk,
Mayiladuthurai District, Tamil Nadu.
Pincode: 609109. Ph: 04364 265200
3 | Project Site GIFT Satellite Breeding Centre,
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MPEDA - Rajiv Gandhi Centre for Aquaculture,Fish
Farm of Dept. of Fisheries, Bomaloi, Sambalpur
District, Odisha ,Pincode: 768212.

4 | Mode of Tendering - e-bid (CPP Portal) - Open Tender Enquiry - Two Bid
Bidding System - Type | System - Item Rate Works Contract
of Contract

5 | Estimated Value of the | Rs. 20, 58,119/- (inclusive of all taxes & 18 % GST)
Works:(Electrical (Rupees Twenty Lakhs Fifty Eight thousand One
Value Rs.13,58,425 & | hundred and Nineteen-only.)
Plumbing Value
Rs.6,99,694/-)

6 | Tender Fee/ Cost of Rs. 1,180/ -
bid document (Rupees One Thousand One Hundred Eighty Only)

7 | Bid Security/ X1,02,906/-
Earnest Money (Rupees One Lakhs Two Thousand Nine Hundred
Deposit (EMD) and Six only)

8 | Performance 5% of the contract value
Guarantee/ (rounded off to the nearest thousand rupees)
Performance Security

9 | Security Deposit/ 5% of each running bill
Retention Money

10 | Work Completion 12 weeks from the date of contract
Period

11 | Period of Bid Validity | 120 days

12| Tender Publishing 03.01.2025 (09:00 hrs)
Date & Time

13 | Date and Time for visit | From 11 AM to 4 PM on all days from the tender
and inspection of publishing date to the bid submission closing date,
Project Site except on Saturdays, Sundays and Holidays.

14 | Online pre-bid 10.01.2025 (11:30 hrs)

meeting date, time &
web link

Join Zoom Meeting;:
https://us02web.zoom.us/j/87111304921?pwd=7845A4U
0YZtUreiN6hNNrQRRHzW?2uB.1

Meeting ID: 871 1130 4921
Passcode: 813191

Online Bid Submission
Closing Date & Time

24.01.2025 (18:00 hrs) (21 days from published
tender date

Online Bid Opening of
Techno commercial

27.01.2025 (11:00 hrs)



https://us02web.zoom.us/j/87111304921?pwd=7845A4U0YZtUreiN6hNNrQRRHzW2uB.1
https://us02web.zoom.us/j/87111304921?pwd=7845A4U0YZtUreiN6hNNrQRRHzW2uB.1

Bid (Cover-I)
Online Price bid Date & time to be intimated later to the bidders
Opening (Cover-II) whose Techno-commercial Bids will be found
responsive
15 | Defect Liability Period | 365 Days from the date of Work Completion
(DLP) Certificate

1.4 Eligibility or Pre-qualification Criteria:

Bidder shall fulfil all the eligibility criteria (otherwise specified as pre-
qualification criteria) as detailed below. Bids which fails to fulfil, any one or more
of the below eligibility criteria, will be considered non- responsive.

(1) The bidder shall submit pre-qualification form (as per format provided in
Form-1) duly filled. All data along with supporting documents shall
mandatorily be filled/ uploaded.

2) The bidder/ firm/ company should have a valid registration from PWD/
CPWD/ MES/ ISRO and enlisted value should be equivalent to or more than
the estimated value of the works.

() The bidder shall submit a copy of the registration document for the
company/firm (not applicable in case of proprietary or unregistered
partnership firm).

@) The bidder/ firm/ company should possess valid GST registration (submit
photocopy).

(5) The bidder shall submit a copy of the PAN of the company/firm (PAN of the
Proprietor in case of a proprietary firm).

(6) The bidder shall submit proof of successful completion of either of the below
works, during the last Three (3) years:

¢ One construction work in the field of building construction, costing not
less than the amount equal to 80% of the estimated cost; or

e Two construction works in the field of building construction, costing not
less than the amount equal to 50% of the estimated cost; or

e Three construction works in the field of building construction, costing
not less than the amount equal to 40% of the estimated cost.
(7) Financial Eligibility Criteria/ Financial Capabilities:
a. Annual Contractual payments received during the last 03 years or the
current financial year up to the date of inviting of tender must be at least
150% of the advertised estimated value of this tender. Audited Balance
Sheet and Profit and Loss Statement and Form 16A/26AS generated



through TRACES of Income Tax Department of India, certified by the

Chartered Accountant shall be submitted

b. Solvency Certificate from the Competent Authority (Sub Divisional
Magistrate) or Liquidity Ratio certified by the Chartered Accountant shall
be submitted. (Acceptable Liquidity Ratio is more than 01).

(8) The bidder shall submit in the portal, a copy of duly filled Integrity pact as

per the format provided in Form-2.

(9) The bidder shall visit and inspect the project site any time during the time and

date specified in the bid data for the purpose and submit a self-certified copy,

while uploading in the portal, as a proof of the visit (As per format provided

in Form-3).

1.5 Time Schedule: Total duration 12 weeks
Project Schedule
Weeks
S.No Description
1st | 2nd | 3rd | 4th | 5th | 6th | 7th | 8th | 9th | 10th | 11th | 12th

Plumbing &  Electrical
1 Material procurement —

works

Internal Electrification —
2 works
3 Panelling Board works e
* | Internal Plumbing works q
5 | External Plumbing works h
6

Testing & Commissioning




1.6 Payment Schedule:

Percentage of
- o PaymentEntitled
Stage escription on the Total
Contract Value
Milestone 1 |Electrical Lighting works 17.5%
Milestone 2 |Electrical Panel Board works 17.5%
Milestone 3 |Internal Aquaculture plumbing works 17.5%
Milestone 4 |External Aquaculture plumbing works 17.5%
Milestone 5 Handover of drawings, approvals/ 10%
clearances and documents
Milestone 6 |Receipt of Work Completion Certificate 10%
Receipt of Completion Certificate 2.5%
Successful Completion of Defect Liability Period of 12 months 7.5%

Note 1: All above payments are subject to deduction of retention amount or any other
amount as specified in the relevant paragraph, taxes and all other statutory
deductions, if any.

Note 2: Release of payment with respect to retention amount, performance security
and others (if any), will be as per the provisions specified in the relevant paragraph.

2. General Conditions of the Contract
2.1. Definitions:

In the tender document/ contract, as hereinafter defined, the following words
and expressions shall have the meanings hereby assigned to them, except where
the context otherwise requires.

(1)  “Approved” means, approved in writing, including subsequent written
confirmation of previous verbal approval, by the competent authority
and “approval” means approval in writing, including as aforesaid.



(10)

(11)

“Calendar day” means a period of twenty-four hours extending from
midnight to midnight.

“Constructional Plant” means all appliances or things of whatsoever
nature required in or about the execution of maintenance of the works
but do not include materials or other things intended to form or forming
part of the permanent works.

“Contract” means the conditions of contract, specifications, drawings,
schedule of prices and all other documents included in the tender
documents, including annexures, amendments/corrigendum (if any) and
letter of acceptance .

“Contract Price” means the sum named in the Letter of acceptance,
subject to such additions thereto or deductions there from as may be
made under the provisions hereinafter contained.

“Contractor” means the person or persons, firm or company whose
tender has been accepted by the Director RGCA and includes the
contractor’s authorized representatives, workmen, staff, and successors
and permitted designs.

“Currency” shall mean the Indian National Rupees, herein after specified
as “Rs.” or “INR”.

“Drawings” means the drawings referred to in the specification and any
modification of such drawings approved in writing by the Director
RGCA and such other drawings as may from time to time; be furnished
or approved in writing by the Director RGCA.

“Engineer” means an official or a representative of the Director RGCA
who will be overall in charge for the project.

“Government” shall mean the Government of India.

“Ministry” shall mean the Ministry of Commerce and Industry,
Government of India.

“Month” means the Gregorian calendar month and all times shall be
according to the Gregorian calendar.

“Permanent works” means the permanent works to be executed and
maintained in accordance with the contract.
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(14) “RGCA” means the Rajiv Gandhi Centre for Aquaculture, acting

through its Director and legal successors in title to and assignee of
RGCA.

(15) “Schedule of Rates” shall mean the relevant schedule(s) annexed to the
tender document issued by the Director RGCA for the particular contract,

and amendments issued thereto from time to time.

(16) “Site”, otherwise specified as “Project Site” or “Work Location”, means
the land and other places on, under, in or through which the permanent
works or temporary works are to be executed and any other land and
places provided by the Director RGCA for working space or any other
purpose as may be specifically designated in the contract as forming part
of the site.

(17)  “Specification” means the specification referred to in the tender BoQ &
Annexure-1 and any modification thereof or addition thereto as may
from time to time furnished or approved in writing by the Director
RGCA.

(18) “Temporary works” means all temporary works of every kind required
in or about the execution or maintenance of the works.

(19) “Tender date” means the closing date fixed for receipt of tenders as per
notice inviting tenders or as extended by subsequent notification.

(20) “Time” expressed by hours of the clock shall be according to the Indian
Standard Time.

(21) “Works” shall mean the works to be executed in accordance with the
contract or part thereof as the case may be and shall include all extra or
additional, altered or substituted or temporary works as required for
performance of the contract and urgent works needing urgent measures
which in the opinion of the engineer become necessary during the
process of work to obviate any risk or accident or failure.

. Abbreviations:

In the tender document/ contract, as hereinafter defined, the following
abbreviations shall have the meanings hereby assigned to them, except where the
context otherwise requires.
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CPWD Central Public Works Department, Government of India

Gol Government of India

GST Goods and Services Tax

INR Indian National Rupees

IS Indian Standard
IST Indian Standard Time
MoC Ministry of Commerce and Industry, ~Government of India
MES Military Engineering Services
MPEDA lg/f[allr‘li;lieal’roducts Export Development Authority, Government

PWD Public Works Department of the State Government/ Union

Territory

RGCA Rajiv Gandhi Centre for Aquaculture

2.3. Interpretations:

1 Singular and Plural: Words importing the singular only also include the
g p g g y
plural and vice versa, where the context requires.

(2)  Heading or Notes: The headings and marginal notes, in these conditions
of contract shall not be deemed to be part thereof or to be taken into
consideration in the interpretation or construction thereof of the contract.

©)) Cost: The word “Cost” and shall be deemed to include overhead costs
whether on or off the site.

(4)  Co-relation and Order of Precedence of Tender Documents: If the
stipulations in the various tender documents be found to be at variance in
any respect, one will override others (but only to the extent these are at
variance) in the order or precedence as given in the list below, i.e., any
particular item in the list will take precedence over all those placed lower
down in the list.
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i) Description in the schedule of quantities.

(

(ii) Instructions to Bidder

(iii) Special conditions of the contract

(iv) Technical specifications for materials and workmanship and
drawings given herein

v) Conditions and requirements of tendering

vi) General conditions of the contract

i) CPWD specifications

viii) IS specifications (latest version)

i
vi

(
(
(
(

2.4. Contract and contract documents:

1)

The bidder whose bid/ tender is accepted, is bound to execute an
agreement with the Director RGCA in accordance with the draft annexed
with this tender document, and other papers stated to be forming part
thereof, but his liability under the contract shall commence from the date
of written order to commence the work whether the agreement is drawn
or not. The contractor shall bear all expenses in connection with the
execution of the agreement including fees for stamping and registration
of documents as required. Failure to execute the agreement in specified
time shall entail action against the contractor as per the provisions
stipulated in this tender documents.

The contractor shall, when called upon to do so, enter into and execute a
contract, to be prepared and completed at the cost of the contractor, in the
form with such modification as may be necessary.

The contract documents shall be drawn up in the English language. All
correspondence, orders, notices etc. shall also be in English.

The laws of India and those of the State in which the works are situated
shall apply to the contract.

The several documents forming the contract are to be taken as mutually
explanatory of one another, but in case of ambiguities or discrepancies
the same shall be explained and adjusted as per the provisions in clause
“co-relation order of precedence of tender documents” of this contract, by
the engineer, who shall thereupon issue to the contractor instructions
thereon and these shall be final and binding on the contractor.

Except with the prior written approval of the Director RGCA and subject
to such conditions as may be prescribed, the contractor and/ or any
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member or his organization shall not in any case communicate to any
person or entity any information in connection with the performance of
the services or in carrying out the works nor make pubic any information
for the purpose of publication or advertisement. All matters relative to
the contract shall be treated by the contractor as private and confidential.

In case of an interference or temporary interruption become essential for
carrying out the works, the contractor shall approach the Director RGCA
and carry out all measures that the Director, RGCA may direct or
through his personal intervention, by the exercise of authority by person
or persons connected with the works.

2.5. Duties and Powers of the Director RGCA:

(1)

The Director RGCA shall carry out such duties in issuing decisions,
certificates and orders as are specified in the contract. Fixation and
acceptance of rates for altered or substituted items of work or for
additional items of work shall however always rest with the same
authority (by designation) as had accepted the original tender (for and on
behalf of the Director RGCA).

The engineer in-charge shall be responsible to the Director RGCA and his
duties are to watch and supervise the works and to test and examine any
materials to be used or workmanship employed in connection with the
works. He shall have no authority to relieve the contractor of any of his
duties or obligations neither under the contract nor except as expressly
provided hereunder or elsewhere in the contract, neither to order any
work involving delay or any extra payment by the Director RGCA, nor to
make any variation of, or in the works.

The Director RGCA may from time to time in writing delegate to the
engineer in-charge any of the powers and authorities vested in the
Director RGCA and shall furnish to the contractor and to the engineer in-
charge a copy of all such written delegations of powers and authorities.
Any written instruction or approval given by the engineer in-charge to
the contractor within the terms of such delegations, but not otherwise,
shall bind the contractor and the Director RGCA as though it had been
given by the Director RGCA.

Failure of the engineer in-charge to disapprove any work or materials
shall not prejudice the power of the Director RGCA thereafter to
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2.6.

(6)

disapprove such work or materials and to order the pulling down,
removal or breaking up thereof.

If the contractor shall be dissatisfied by reasons of any decision of the
engineer in-charge he shall be entitled to refer the matter to the Director
RGCA, who shall thereupon confirm, reverse or vary such decision. The
Director RGCA decision shall be conclusive and binding on the
contractor.

The Director RGCA and the engineer in-charge shall also perform such
other duties and roles as specified elsewhere in this tender document.

Contractor’s General Responsibilities:

(1)

The contractor shall, subject to the provisions of the contract, and with
due care and diligence, execute and maintain the works and provide all
labour, including the supervision thereof, materials, constructional plant
and all other things, whether of a temporary or permanent nature,
required in and for such execution and maintenance.

Wherever it is mentioned in the specification/conditions that the
contractor shall perform certain work or provide certain facilities, it is
understood that the contractor shall do at his own cost and the contract
price shall be deemed to have included cost of such performance and
provisions, so mentioned, unless otherwise specified elsewhere.

The contractor shall execute and maintain the works strictly in
accordance with the contract to the satisfaction of the Director RGCA and
shall comply with and adhere strictly, to the Director RGCA’s
instructions and directions on any matter whether mentioned in the
contract or not, touching or concerning the works. The contractor shall
take instructions and directions the Director, RGCA subject to the
limitations referred to in clause “Duties and Powers of the Director

RGCA”

The contractor shall also take full responsibility for the adequacy,
stability and safety of all site operations and methods of construction.

The contractor shall give or provide all necessary superintendence during
the execution of the works and as long thereafter as the Director RGCA
may consider necessary for ;the proper fulfilling of the contractor’s
obligations under the contract. The contractor shall engage an
experienced and qualified Site Manager to be in day-to-day charge of the
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work. The contractor or his manager whose engagement is subject to
approval in writing by the Director RGCA, which approval may at any
time be withdrawn, is to be constantly on the works and shall given his
whole time the superintendence of the same. If such approval is
withdrawn by the engineer in-charge, the contractor shall having regard
to the requirement of replacing him as hereinafter mentioned, after
receiving written notice of such withdrawal remove the manager from
the works and shall not thereafter employ him again on the works in any
capacity and shall replace him by another agent approved by the Director
RGCA, promptly and positively within a week. Such authorized agent or
representative shall receive, on behalf of the contractor, directions and
instruction from the Director RGCA or, subject to the limitations of clause
“Duties and Powers of Director RGCA”. The Manager or representative
of the contractor must be able to speak and communicate in english. The
contractor shall during working hours maintain site manager, engineers
and supervisors of sufficient training and experience to supervise the
various items and operations of the work. Orders and directions given to
such manager, engineers, supervisors and/or other staff of the contractor
shall be deemed to have been given to the contractor.

If there is a separate site manager appointed by the contractor for the
works, then the contractor shall at least once in a month inspect the
works and shall discuss with the Director RGCA, the conduct and
progress of the work.

In the absence of the contractor’s designated agent or representative for a
particular operation on any site of the works the contractor’s supervisory
staff or sub-agent or leading hands shall be instructed to receive and
carryout any instruction or direction issued by the Director RGCA or the
engineer in-charge.

The contractor shall also perform such other duties and roles as specified
elsewhere in this tender document.

The contractor shall not, otherwise than in accordance with the statutes,
ordinances and government regulations or orders for the time being in
force, import sell, give barter or otherwise dispose of any alcoholic liquor,
or drugs, or arms and ammunition, or permit or suffer any such
importation, sale, gift, barter or disposal by his sub-contractors, agents,
employees or labour.
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2.7. Assignment, Sub-letting and Sub-contracting:

(1)

The contractor shall not assign the contract, either in full or any part
thereof, or any benefit or interest therein or there under to any other

individual or firm or company, without the prior written consent of the
Director RGCA.

The contractor shall not sublet the whole of the works or any part of the
works, except where otherwise provided by the contract, without the
prior written consent of the Director RGCA. Such consent, if given, shall
not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of
any sub-contractor, his agents, servants or workmen as fully as if they
were acts defaults or neglects of the contractor his agents, servants or
workmen.

Provided always that the provision of labour on a piecework basis shall
not be deemed to be a sub-letting under this clause.

All specialists, merchants, tradesmen and others executing any work or
supplying any goods, materials or services for which provisional sums, if
any, are included in the contract, who may have been or be nominated or
selected approved by the Director RGCA or the engineer in-charge, and
all persons to whom by virtue of the provisions of the contract, the
contractor is required to sublet any work shall, in the execution of such
work or the supply of such goods, materials or services, be deemed to be
sub-contractor(s) employed by the contractor and are referred to in this
contract as “nominated Sub-Contractors”.

Prior to the engagement of any sub-contractor, the contractor shall
submit in writing his proposal to the Director RGCA giving details about
the credentials of the sub-contractor on the basis of which the Director
RGCA shall consider the nomination of the sub-contractor and inform the
contractor accordingly in writing. Only upon receipt of express written
approval, the contractor shall engage the nominated sub-contractor for
the work.

The permitted appointment of the sub-contractor shall not
establish/entail any contractual relationship between the sub-contractor
and the Director RGCA and shall not relieve the contractor of any
responsibility under the contract. The activities of a sub-contractor shall
be governed by his contract with the contractor, however it is subject to
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the provisions laid down in the original contract between the Director
RGCA and the contractor.

2.8. Standards, Design, Drawing, Specification, Measurement and Variation:

1)

Standards:

The materials, design and workmanship shall satisfy the applicable
relevant Indian standards the job specifications contained herein a codes
referred to where the job specifications stipulate requirements in addition
to those contained in the standard codes and specifications of the Bureau
of Indian Standards, Indian Electricity Act and Rules, Fire Insurance
Regulations, Regulations laid down by the Chief Electrical Inspector and
State Electricity Board. Regulations laid down by Chief Inspector of
Explosives and/or any other regulations laid down by the government or
local authorities.

Materials/Items procured by the Contractor shall be as per the list of
approved makes provided in Annexure - 1. Any material/item not listed
in the approved list, may be procured with the concurrence of the
Engineer in-charge.

The Director RGCA shall have full power and authority to supply to the
contractor from time to time during their progress of the works, such
drawings and instructions as shall be necessary for the purpose of proper
and adequate execution and maintenance of the works. The contractor
shall carry out and be bound by the same.

The drawings shall remain in the sole custody of the Director RGCA, but
two copies thereof shall be furnished to the contractor free of charge. The
contractor shall provide and make at his own expenses any further copies
required by him. At the completion of the contract, the contractor shall
return to the Director RGCA all drawings provided under the contract.

One copy of the drawings, furnished by the Director RGCA as aforesaid,
shall be kept by the contractor on the site and the same shall at all times
be available for inspection and use by the Director RGCA or engineer in-
charge and by any other person authorized by the Director RGCA.
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If, by reason of any failure or inability of the Director RGCA to issue
within a time reasonable in all the circumstances any drawings or order
requested by the contractor in accordance with sub-clause “Disruption of
Progress”, the contractor suffers delay then the Director RGCA shall take
such delay into account in determining any extension of time to which the
contractor is entitled under clause “Extension of Time for Completion”.
Specifications:

In the case of any class of work for which there is no specification in the
tender document, CPWD Specifications and the 1.S.S. or in the said
specifications forming part of the tender documents or in case there is
variation, such work shall be carried out in all respects in accordance with
the instructions and requirements of Director RGCA.

Measurement of quantities:

(i) The quantities set out in the schedule of prices are the estimated
quantities of the work. But they are not to be taken as the actual and
correct quantities of the works to be executed by the contractor in
fulfillment of his obligations under the contract.

(i) The works shall be measured net, notwithstanding any general or
local custom, except where otherwise specifically described or
prescribed in the contract.

Works to be measured:

(DThe Engineer in-charge shall, except as otherwise stated, ascertain and
determine by measurement the value in terms of the contract of work
done in accordance with the contract. They shall when requires any part
/or parts of the works to be measured, give notice to the contractor’s
authorized agent or representative who shall forthwith attend or send a
qualified agent to assist the Engineer in-charge in making such
measurement and shall furnish all particulars, labour, instruments, tapes
etc., required for measurement by either of them, should the contractor
not attend, or neglect or omit to send such agent, then the measurement
made by the Engineer in-charge shall prepare records and drawings by
month of such work and the contractor, as and when called upon to do so
in writing, shall within, fourteen days, attend to examine and agree such
records and drawings with the Engineer in-charge and shall sign the same
when agreed. If the contractor does not attend to examine and agree such
records and drawings, they shall be taken to be correct. If, after
examination of such records and drawings, the contractor does not agree
to the same or does not sign the same as agreed, they shall nevertheless be
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(10)

taken to be correct, unless the contractor shall, within fourteen days of

such examination, lodge with the Director-RGCA, for decision taken by

the Engineer in-charge, notice in writing of the respects in which such

records and drawings are claimed by him to be incorrect. The Director

RGCA'’s decision shall be final binding and conclusive.
(II)Nothing withstanding Para 9 (I) above Director-RGCA, either directly
or through his/her representative, may undertake measurement, either in

full or on selection basis

Computerized Measurement Book:

(iii)

Engineer in-charge shall, except as otherwise provided, ascertain
and determine by measurement, the value of work done in
accordance with the contract.

All measurement of all items having financial value shall be
entered by the contractor and compiled in the shape of
computerized measurement books having pages of A-4 size as per
the format so that a complete record is obtained of all the items of
works performed under the contract.

All such measurements and levels recorded by the contractor or
his authorized representative from time to time, during the
progress of the work, shall be got checked by the contractor from
the engineer in-charge or his authorized representative as per
interval or programme fixed in consultation with the engineer in-
charge or his authorized representative.

After the necessary corrections made by the engineer in-charge,
the measurement sheets shall be returned to the contractor for
incorporating the corrections and for re submission to the engineer
in-charge for the dated signatures by the engineer in-charge and
the contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially
submit draft computerized measurement sheets and these
measurements would be got checked/ test checked from the
engineer in-charge and/ or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be
done during these checks/ test checks, in his draft-computerized
measurements, and submit a computerized measurement book,
duly bound and with its pages machine numbered. The engineer
in-charge and/ or his authorized representative would thereafter
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(vi)

(vii)

(vii)

check this measurement book, and record the necessary certificates
for their checks, test checks.

The final, fair, computerized measurement book given by the
contractor, duly bound, with its pages machine numbered should
be 100% correct and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is
noticed, the contractor has to submit a fresh computerized
measurement book with its pages duly machine numbered and
bound, after getting the early measurement book cancelled. The
contractor shall submit three spare copies

The contractor shall also submit separately his computerized
abstract of cost and the bill based on these measurements, duly
bound, and its pages machine numbered along with two spare
copies of the bill. The contractor shall, without extra charge,
provide all assistance with every appliance, labour and other
things necessary for checking of measurements/levels by the
engineer in charge or his representative. Except where any general
or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the
procedure set forth in the specifications notwithstanding any
provision in the relevant standard method of measurement or any
general local or custom. In the case of any items that are not
covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement
issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be
followed.

Engineer in-charge or his authorized representative may cause
either themselves or through another person to check the
measurements recorded by the contractor and all provisions
stipulated herein above shall be applicable to such checking of
measurements or levels.

It is also a term of this contract that checking and/ or test checking
the measurements of any item of work in the measurement book
and/ or its payment in the interim, on account of final bill shall
not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the
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contractor from liabilities from any over measurement or defects
noticed till completion of the defect’s liability period.

11) Electrical work specifications :

(i)Earthing : 1.1 16 SWG bare copper conductor or 1.5 sqmm.  pvc
insulated (1.1KV) grade Cu. wire shall be provided as earthing for
all light fittings from local control box to individual fittings
through the conduits and junction boxes. 14 SWG bare copper
conductor or 1.5 sq.mm. pvc insulated (1.1KV) grade Cu. wire shall
be provided as earthing for socket outlets of 5/15A/20A.The
flexible metallic tubing is not a reliable earth continuity conductor
and hence will not be used for earthing.

(ii) Point wiring shall be in MS conduits (heavy gauge) as mentioned
in Bill of Quantity. It shall be on concealed under the surface of
walls, ceilings etc. The wiring throughout the installations shall be
such that there is no break in the neutral wire, in the form of a
Switch or Fuse Unit. All runs of wiring and the exact positions of
all points shall be according to the layout or the specifications
given by the Consultant and in the absence of same, the Contractor
shall mark the same on the plan and approve it from the Bank
before actual commencement of work.In any system of wiring no
bare or twist joints shall be made at intermediate points in the run
of cables unless the length of Final sub-circuit, sub-main or main is
more than the length of standard coil as given by the manufacturer
of the cable. If any jointing becomes unavoidable such joint shall be
made through proper cut-outs or through proper junction boxes
open to easy inspections. Where 4 wire 3 phase wiring is done the
neutral shall be in one color and the other three wires in another
color.

(iii) (RY,B) Definition :- Wiring from local switch board through
control switches shall be considered as one point. Wiring from the
tirst fitting to the next fitting in the same circuit shall be considered
as half point, or as group of two /three / four / five/ six etc. The
number of points shall generally be measured as under ROM
individual control switch to first light/fan fitting shall be one point
subsequent fitting in the same circuit shall be considered as given
above & Bill Of Quantity. If a socket outlet is tapped from the same
lighting circuit it shall be treated as half point.If a separate circuit is
used for a socket outlet it will be considered as one point.
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(iv) Each point wiring shall comprise the following as ,Supply and
installation of 20/25 mm MS Conduits with accessories such as
bends, inspection tees, elbows, two ways, 3 ways, 4 ways, junction
box etc.Supply and pulling of wires from the local board to single
various points.Supply and fixing of control switch boards,
switches, socket outlets, lamp holders etc. for individual
points.Supply and Installation of multiway enclosed junction boxes
and 3 way/10 Amps. Terminal blocks for light and fan fitting.
Supply and fitting/fixing of hardware such as clamps, saddles,
screws, bolts, nuts, frame work as required.Supply, laying and
termination of earthling conductors for socket outlets, fittings and
installations etc.

(v) Wires & Cables :- Colour Identification of Cores of Non-flexible
cables and Bare Conductors for Fixed Wiring. Function Colour
Identification of core of rubber or p.v.c. insulated non-flexible
cable, or of sleeve or disc to be applied to conductor or cable core.
Earthing Green-and-Yellow or Green Live of a.c. single or three-
phase Circuit Phase R of 3-phase a.c. Circuit Red Phase Y of 3-
phase a.c. Circuit. Yellow. Phase B of 3-phase a.c. Circuit. Blue
Positive of d.c.2-wire Circuit Red Negative of d.c. 2-wire Circuit
Black All the conductors of the wires/cables shall be of copper
unless/otherwise mentioned. Looping of conductors and tee-joints
in power wiring shall not be employed. Power and heating sub-
circuits shall be kept separate and distinct from fan and lighting
sub-circuits.

(vi) Concealed conduit wiring:-Concealed point wiring shall be
provided through 20/25 mm dia. Conduits concealed 1" to 1.5"
deep inside the walls, beams, columns, slabs etc.The control boxes
and distribution boxes shall be flush type concealed deep in the
wall with only operating switch levers emerging out on the wall.
All the control boards shall be at an height of 1500 mm. from floor
level.Chipping and digging walls, beams, columns, slabs etc. for
concealing conduits and replastering with necessary material to
form even surface will be under Contractors scope of work.The
socket shall be so wired that the phase or the line is connected to
one of the pins through the switch controlling the socket and not
directly. Three pin socket outlets of 5A shall be earthed with 16
SWG bare copper conductor or 1.5 sq.mm. PVC insulated wire (1.1
KV grade ).Three pin socket outlets of 15/20A shall be earthed
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with 14 SWG bare copper conduct or 2.5 sq.mm. PVC insulated
wire (1.1 KV grade).20 A socket outlet shall be industrial type
(MDS-make) with provision of circuit breaker. The isolated socket
outlets shall be installed at distance mentioned in layout or as
specified by the Consultant. However, the socket outlet shall be
installed at a distance not less than 23 cms. From the floor level and
shall be away from danger of mechanical injury. A socket outlet
shall not embody fuse terminals as an integral part of it but the fuse
may be embodied in plug. Every plug containing a fuse shall be
non-reversible and shall be pulled through separate conduit system
(not to be mixed with light, fan point etc.

(vii) Switches- Quick make and break switches shall be used. All
single pole switches shall be fitted in phase or line conductor.
Termination of wires at switches or plug points shall be carried out
by looping the conductor at end instead of straight strand
connection. The Switches for various appliances etc. on the boards
shall be marked as according to the numbers mentioned in the
single line wiring diagram.

(viii) All electrical work procedure and specifications should be
followed by latest CPWD electrical manual and the attached BOQ
drawings in the tender document.

(11)  Plumbing work specification & fittings:
(i) The pipes and fittings shall be PVC conforming to the requirements
of IS: 1239 of 10 Kg/cm?. They shall be of the nominal dia (nominal
bore) specified in the description of the item.

(ii) The respective nominal bores of the pipes for which they are
intended shall design at the stock. The pipes and sockets shall be
cleanly finished, well in and out and free from cracks, surface flaws,
laminations, and other defects. The ends shall be cut cleanly and square
with the axis of the tube.

(iii) All plumbing work procedure and specifications should be
followed by latest CPWD PHE manual and the attached BOQ drawings
in the tender document.

(iv) Hydraulic performance of a PVC pipes discharge test should be
made from all the appliances singly and collectively. Obstructions in
any of the pipelines should be traced and the whole system examined
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(12)

(13)

for proper hydraulic performance, including retention of an adequate
water level in each trap. Any defects revealed by the tests should be
made good and the tests repeated until a satisfactory result is obtained
and then only the system shall be commissioned.

Figures, Dimensions and Drawings:

Figures, dimensions and drawings shall superceed measurements by
scale. Drawings to a large scale shall take precedence over those to a
smaller scale.

Plea of custom:

The plea of custom prevailing will not on any account be permitted as an
excuse for an infringement of any of the conditions of the contract or
specifications.

2.9. Possession of the site:

(1)

Save in so far as the contract may prescribe, the extent of portions of the
site of which the contractor is to be given possession from time to time
and the order in which such portions shall be made available to him and,
subject to any requirement in the contract as to the order in which the
works shall be executed, the Director RGCA with the written order to
commence the work given to the contractor possession of so much of the
site as may be required to enable the contractor to commence the works,
to commence and proceed with the execution of the works in accordance
with the programme referred to work description in the BoQ, if any, and
otherwise in accordance with such reasonable proposals of the contractor
as he shall, by written notice to the Director RGCA make and will, from
time to time as the works proceed, give to the contractor possession of
such further portions of the site as may be required to enable the
contractor to proceed with the execution of the works with due despatch
in accordance with the said programme or proposals, as the case may be.
If the contractor suffers delay from failure on the part of the Director
RGCA to give possession in accordance with the terms of this clause, the
Director RGCA shall grant an extension of time for the completion of the
works but such delay will not entitle the contractor to damages or any
compensation.

Access to the site:

(i) The contractor shall bear all costs and charges for special or
temporary way leaves required by him in connection with access to
the site.
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(ii) If approach road is available to the site, contractor will be allowed to
use the same. In the event of any damage done to the road by the
contractor or his personnel or the supplier to the contractor, the
same shall be rectified by the contractor free of cost.

(iii) Preparing approaches and working area for the movement and
operation of cranes, leveling the areas for assembly and erection
shall be the responsibility of the contractor.

The Director RGCA shall have the right to take possession for use of any
completed or partly completed part of the work. Such possession or use
shall not be deemed to be an acceptance of any work not completed in
accordance with the contract.

2.10. Execution of work:

(1)

The contractor shall be entirely responsible for executing the work
covered under this tender document in a workmanlike and expeditious
manner as per the time schedule, specifications, drawings and
construction aids such as concrete mix, vibrators, transportation
equipment, tools and tackles as well as testing appliances/ machines etc.,
and the necessary supervisory personnel, skilled, semi-skilled and
unskilled labour shall be provided by the contractor to achieve the
monthly/ weekly targets and the overall time schedule.

Programme/schedule to be furnished:

(i) The contractor, within a period of 15 days from the award of
contract, shall submit a programme showing the order of procedure
how he proposes method statement on all important items of work
covering processes equipment, quality controls, well defined to carry
out the work within the time period in the tender, to the Director
RGCA for their approval.

(i) The approved programme shall be followed by the contractor
without any reservation. The contractor shall whenever required by
the engineer in-charge, also provide in writing for his information a
general description of the arrangements and methods which the
contractor proposes to adopt for execution of the works.

(iii) If any time it should appear to the Director RGCA that the actual
programme of the works done is not in conformation to the
approved programme, the contractor shall produce, within a period
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of 15 days from the request of the Director RGCA, a revised
programme, showing the modifications to the approved programme
necessary to ensure completion of the works within the time for
completion as defined in clause “Time of Completion & Progress of
Work”.

(iv) The submission to and approval by the Director RGCA or engineer
in-charge of such programmes or the furnishing of such particulars
shall not relieve the contractor of any of his duties or responsibilities
under the contract.

(v) Delays in submission of the original approved programme and the
subsequent revised programmes, beyond the stipulated period shall
attract penalty as defined in the relevant clause.

Works, if any, is executed as per contractor’s own design and drawings,
he shall bear the full responsibility for the adequacy and soundness of
this design and drawings.

Before the execution of each milestone the contractor should ensure
availability of necessary materials at the site for the works related to the
milestone.Failing which contractor will not be permitted to start the
works relating to the milestone.In such case , the contractor shall be
wholly responsible for any delay and related cost and would be liable for
penalty towards delay.

Co-ordination with other agencies:

The work shall be carried out in such a manner that the work of other
agencies operating at the site is not hampered due to any action of the
contractor. The contractor will be responsible for ensuring proper
coordination with other agencies. In the event of any dispute between the
contractor and any other agency employed at or about the job site arising
out of or related to the performance of the work, the decision of the
engineer in-charge shall be final and binding on the contractor.

Work during Night, Sunday and Holiday:

(i) If Director RGCA is satisfied that the work is not likely to be
completed in time except by restoring to night work or sundays and
holidays, the contractor shall be required by a special order, to carry
out the work even at night or Sundays or holidays, by providing
necessary and adequate lighting and refreshment arrangements at
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(ii)

his cost. This will, however, not confer any right on the contractor
for any claim for any extra payment for introducing such working
during night or Sunday or holiday. The decision of the engineer in-
charge in this regard will be final and binding on the contractor.

Subject to provisions in local Acts and any Statues of the State, the
contractor shall arrange for working at night, on sundays and
holidays, whenever as desired by the Director RGCA to expedite
progress and complete the works in time.

The contractor shall not be entitled to any additional payment for
taking up works at night or on sundays and holidays. When a work at
night has to be carried out, the contractor shall at his own cost and
expense, make adequate arrangements for lighting and provide
necessary facilities and comply with all stipulations as may be
imposed by the Director RGCA/ engineer in-charge. The contractor
should be prepared to resort to round the clock working by following
shift timings for labour if needed.

Water and Electricity:

(@)

(i

(iif)

(iv)

Water for construction purpose has to be arranged by the contractor
at his own risk and cost.

The contractor has to make his own arrangements for power supply
from the competent authority or any other source and further
distribution and shall pay charges at local existing power tariff as
applicable at the project site directly to the power supplying
agency/ Organization /Institution or any other agencies.

All electrical connections carried out by the contractor shall meet the
statutory requirements, as applicable from time to time. Changes, if
any as incorporated in the statutory rules and regulations from time
to time shall be applicable to the electrical connection done by the
contractor.

All the equipment’s/ distribution boxes should have double
earthing from the nearest earth pits or from the board earth bus.

All electrical connections has to be done by a competent licensed
electrician with valid license and to the satisfaction of the Director
RGCA. During working hours (including over time) one licensed
competent electrician shall ~ be available at site to attend to the
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normal jobs/ emergency jobs. All switch boards/ welding machines
shall be kept inside covered sheds to protect them from rain. No

inflammable material shall be used for constructing the covered
sheds.

(vi) All electrical equipment’s shall be switched off after the job, every
day by contractor’s authorized electrician. Only metallic distribution
boxes with double earthing shall be used at the site. Wooden boxes
shall not be allowed. Supply for lighting / grinding shall be taken
only using 3 pin plug / socket connectors with interlocking
arrangements. Two pin plugs shall not be allowed. Contractor shall
submit in time the required forms like schemes, completion reports
etc. as specified by Director RGCA to enable energizing the
contractor’s electrical network.

(vii) No looping of electrical supply shall be allowed. For all three-phase
supplies, only armored aluminium cables of suitable sizes or flexible
copper cables of 4 x 6 Sq.mm and above shall be allowed.

2.11. Disruption of work:

(1)

The contractor shall give written notice to the Director RGCA well in time
whenever planning or progress of works is likely to be delayed or
disrupted if any further drawings or order, including a direction,
instruction or approval, is to be issued by the Director RGCA within a
reasonable time. The notice shall include details of the drawings or order
required and of why and by whom it is required and of any delay or
disruption likely to be suffered if it is late.

The contractor shall, on the written/verbal orders of the Director RGCA
suspend the progress of the works or any part thereof for such time or
times and in such manner as the Director RGCA may consider necessary
and shall, during such suspension, properly protect and secure the work
so far as is necessary in the opinion of the Director RGCA. The contractor
shall not be paid by extra cost for such suspension of the work except that
suitable time extension would be granted. If however, such suspension
results from any failure of the contractor, the contractor will have to make
good any losses that the Director RGCA may incur on this account.

If the progress of the works or any part thereof is suspended on the
written orders of the Director RGCA and if permission to resume work is
not given by the Director RGCA within a period of ninety days from the
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date of suspension then, the contractor may serve a written notice on the
Director RGCA requiring permission within twenty eight days from the
receipt thereof, to proceed with the works of that part thereof in regard in
which progress is suspended and, if such permission is not granted
within that time, the contractor by a further written notice so served may,
but is not bound to, elect or treat the suspension where it affects part only
of the works as an omission of such part under clause “Alterations,
Additions and Omissions” where it affects the whole works as an
abandonment of the contract by the Director RGCA and contract
determined under clause “Valuation at date of forfeiture”.

(4)  The contractor shall commence the works on site within a period of seven
days after the receipt by him of a written order to this effect from the
Director RGCA and shall proceed with the same with due expedition and
without delay, except as may be expressly sanctioned or ordered by the
Director RGCA or be wholly beyond the contractor’s control.

(®)  Removal of plant on termination:
If the contract shall be terminated under the provisions of the last
preceding sub-clause, the contractor shall, with all reasonable despatch,
remove from the site all constructional plant and shall give similar
facilities to his sub-contractors to do so.

2.12. Completion of work& Defect Liability Period(DLP):
(1)  Certification of completion of works:

(i) The contractor shall intimate the Director RGCA in writing the
completion of all the works as per the contract. When the whole of
the works is completed in all respects to the full satisfaction of the
Director RGCA, he shall determine the date on which the works are
considered to have been completed and issue a certificate of
completion stating the date on which works are considered to have
been completed.

(i) The Director RGCA shall determine, from time to time, the date on
which any particular section of the work shall have been completed
and the contractor shall be bound to observe any such determination
by the Director RGCA.
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(4)

®)

The contractor, after completion of the whole of the works to the
satisfaction of the Director RGCA, shall be bound to handover the works
to the Director RGCA.

Clearance of site:

(i) On completion of the works, the contractor shall clear away and
remove from the site all constructional plant, surplus materials,
rubbish and temporary works of every kind and leave the whole of the
site and works clean in a workman like condition to the satisfaction of
the Director RGCA. No final payment in settlement of the accounts for
the works shall be paid, held to be due or shall be made to the
contractor till, in addition to any other condition necessary for such
final payment at site clearance shall have been affected by him, and
such clearance may be made by the Director RGCA at the expense of
the contractor in the event of his failure to comply with this provision
within Fifteen (15) days after receiving the notice to that effect.

(ii) Should it become necessary for the Director RGCA to have the site
cleared at the expense of the contractor, the Director RGCA shall not
be held liable for any loss or damage to such of the contractor’s
property as may be on site and due to such removal there from, which
removal may be effected by means of public sale of such materials and
property or in such a way as deemed fit and convenient to the Director
RGCA.

Defects Liability Period (DLP)

(i) The Defects Liability Period shall be 01 (One) year or 365 (Three
Hundred Sixty Five) Days reckoned from the date of actual
completion of full works as per the agreed tender specification, terms
& conditions with full satisfaction.

(ii) The contractor shall be fully responsible for rectifying / repairing any
defects or damages happened within this period such as any
damages of the existing civil structures and even wear & tear for the
other works in this contract agreement.

Certificate of final acceptance:
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The contractor’s obligation and responsibilities under the contract
will be considered satisfied and the completed permanent works
accepted when the Director RGCA has issued the certificate of final
acceptance to the contractor, after the issue of maintenance
certificate.

No certificate other than the maintenance certificate referred to in
clause “Maintenance Certificate” shall be deemed to constitute
approval of the completion of works.

Maintenance certificate:

(iii)

As determined in DLP the maintenance period shall be 01 (One)
Year or 365 (Three Hundred Sixty Five) Days from the date of the
actual completion of full works.

The maintenance certificate stating that the works have been
completed and maintained to the satisfaction of the Director RGCA
shall be issued by him or his authorized representative within
twenty-eight days after the expiration of the period of maintenance.
This contract shall not be considered as completed until a
maintenance certificate has been signed by the Director RGCA and
delivered.

With regard to defects that may arise during the period of
maintenance, the contractor shall be responsible to carry out
restoration/ rectification of damages as are attributable to defects in
works carried out under this contract to the full satisfaction of the
Director RGCA and is subject to clause “Maintenance and Defects”
of this contract.

Cessation of Director RGCA’s liability:

The Director RGCA shall not be liable to contractor for any matter or
thing arising out of or in connection with the contract or the
execution of the works, unless the contractor shall have made claim
in writing in respect thereof before the giving of the maintenance
certificate.

32



2.13. Unfulfilled obligations:

(1)

Notwithstanding the issue of the maintenance certificate to the contractor
and subject to sub-clause of this clause, the contractor shall remain liable
for the fulfillment of any obligation incurred under the provisions of the
contract prior to the issue of the maintenance certificate which remains
unperformed at the time such certificate is issued, and for the purpose of
determining the nature and extent of any such obligation, the contract
shall deemed to remain in force between the parties hereto.

Urgent repairs:

If, by reason of any accident, or failure or other event occurring to in or in
connection with the works, or any part thereof, either during the
execution of the works, or during the period of maintenance, any
remedial or other work or repair or repairs shall, in the opinion of the
Director RGCA be urgently necessary for the safety of the works and the
contractor is unable or unwilling at once to do such work or repair, the
Director RGCA may employ and pay other persons to carry out such
works or repair as the Director RGCA may consider necessary, if the
work or repair so done by the Director RGCA is work which, in the
opinion of the Director RGCA, the contractor was liable to do at his own
expense under the contract, all expenses incurred by the Director RGCA
in so doing shall be recoverable from the contractor, provided always that
the Director RGCA, as the case may be, shall, as soon after the occurrence
of any such emergency as may be reasonably practicable, notify the
contractor thereof writing.

Default of contractor:

If the contractor shall become bankrupt, or have a receiving order made
against him, or shall present his petition in for bankruptcy, or shall make
an arrangement with or assignment in favour of his creditors, or shall
agree to carry out the contract under a committee of inspection of his
creditors, or being a corporation, shall go in to liquidation other than a
voluntary liquidation for the purpose of amalgamation or reconstruction),
or if the contractor shall assign the contract, without the consent in
writing of the Director RGCA first obtained, or shall have an execution
levied on his goods, or if the Director RGCA shall certify in writing to the
Director RGCA that in his opinion the contractor.

a. Has abandoned the contract; or
b. Without reasonable excuse has failed to commence the works or
has suspended the progress of the works for twenty-eight days
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after receiving from the Director RGCA written notice to proceed;
or

Has failed to remove materials from the site or to pull down and
replace work for twenty-eight days after receiving from the
Director RGCA written notice that the said materials or work had
been condemned and rejected by the Director RGCA under these
conditions; or

Despite previous warnings by the Director RGCA, in writings, is
not executing the works in accordance with the contract, or in
persistently or flagrantly neglecting to carry out his obligations
under the contract; or

Has, to the detriment of good workmanship or in defiance of the
Director RGCA's instruction to the contrary, sub-let any part of the
contract; or

Has failed to adhere to the agreed programme of work by a
margin upto 10% (ten percent) of the stipulated period.

Has failed to take steps to employ competent or additional staff
and labour as required under contract clause and directed by the
engineer in-charge.

Has failed to afford the Director RGCA proper facilities for
inspecting the works of any part thereof as required.

Has promised or offered or given any bribe, commission, gift or
advantages either himself or through his partner, against or
servant to any officer or employee of RGCA or to any person on
his or on the behalf in relation to the execution of this or any other
contract with RGCA then the Director RGCA may, after giving
fourteen day’s notice in writing to the contractor, enter upon the
site and the works and expel the contractor there from without
thereby voiding the contract, or releasing the contractor from any
of his obligations or liabilities under the contract, of affecting the
rights and powers conferred on the Director RGCA or the engineer
in-charge by the contractor and may himself complete the works
or may employ any other contractor to complete the works. The
completion so much of the constructional plant, temporary works
and materials, which have been deemed to be reserved exclusively
for the execution of the works, under the provisions of the
contract, as he or they may think proper and the Director RGCA
may, at any time, sell any of the said constructional plant,
temporary works and unused materials and apply the proceeds of
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sale in or towards the satisfaction of any sums due or which may
become due to him from the contractor under the contract.

2.14. Manpower:

(1)

The contractor should not employ men and women below the age of 18
years for the entire works.

(2) The contractor shall provide highly skilled, skilled, semi-skilled and

€)

unskilled labours, Supervisors, Engineers and Manager and employ them on
the site in connection with the execution and maintenance of the works.

Only such technical assistance may be provided as skilled and experience
in their respective callings and such sub-agents, foreman and leading
hands as are competent to give proper supervision to the work they are
required to supervise, and such skilled, semi-skilled and unskilled labour
as necessary for proper and timely execution and maintenance of the
works.

The contractor should as far as possible employ staff from local people
who are able to speak the local language. All the staff and labour of the
contractor shall be paid in the Indian currency by the contractor.

The engineer in-charge shall be at his liberty to object to and require the
contractor to remove forthwith from the works any person employed by
the contractor in or about the execution of maintenance of the works
who, in the opinion of the Director RGCA misconducts himself, or is
incompetent or negligent in proper performance of his duties, or whose
employment is otherwise considered by the Director RGCA to be
undesirable and such person shall not be again employed upon the
works without the written permission of the Director RGCA. Any person
so removed from the works shall be replaced promptly by a competent
substitute approved by the Director RGCA.

The contractor shall make his own arrangements for the engagements of
all labour local or otherwise and save in so far as the contractor otherwise
provides, for the transport, housing, feeding and payment etc., thereof.

As far as possible unskilled labour shall be engaged from available local
labours.
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(10)

(11)

(12)

The contractor shall provide at his own cost any additional
accommodation outside the site required by him/his workers for the
purpose of the works.

The contractor shall in all dealings with labour in his employment have
due regard to all recognized festivals, days of rest and religious or other
customs.

The contractor shall in respect of all workmen employed by him in and
for the performance of the contract pay rates or wages and observe the
conditions of employment not less than those provided under the
relevant labour law as applicable to the State.

The contractor shall at all times take all reasonable precautions to prevent
any un-lawful, riotous or disorderly conduct by or among his employees
and/or labour, and for the preservation of peace and protection of
persons and property in the premises/neighbourhood of the works
against the same.

In respect of engagement employment, transport, payment, feeding,
housing and working conditions of labour and all matters connected
therewith, the contractor shall at all times during the continuance of the
contract comply in all respects with and carry out all obligations imposed
on him by the provisions and requirements of the statutes, along with
relevant rules, schemes and/or orders, issued from time to time.

(i) A brief list of important statutes is provided below for reference.
The list is only indicative and not exhaustive.
The Apprentices Act, 1961, The Contract Labour (Regulation and
Abolition) Act, 1970; The Payment of Wages Act, 1936, The
Minimum Wages Act, 1948; The Employees Liability Act, 1938; The
Industrial Disputes Act, 1947; The Maternity Benefits Act, 1961; The
Workman’s Compensation Act, 1923; The Employees’ Provident
Funds and Miscellaneous Provisions Act, 1952; The Employees'
State Insurance Act, 1948.

(i) Other existing national or state statute; ordinance or other law or
any regulation, bye-law of any local or other duly constituted
authority which may be applicable including any such law,
regulation or order that may be passed or ordered and come into
force during the validity of the contract.
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(14)

(15)

(16)

(17)

(18)

(19)

(20)

It is the responsibility of the contractor to adhere to the norms and to
make his sub-contractors to adhere to the norms, specified in the statues
or elsewhere at his own cost and shall indemnify the Director RGCA
from any non-adherence or delays thereof.

The contractor shall submit at the request of the labour department
officials of the state/central government such returns as may be called for
from time to time in respect of labour employed by the contractor and by
his sub-contractors in the execution of the contract. If so required, the
name and address of all sub-contractors shall be furnished by the
contractor to the officials.

The contractor shall deliver to the engineer in-charge or at his office
return in detail in such form and such intervals as the Director RGCA
may prescribe showing the supervisory staff and the numbers of the
several classes of labour from time to time employed by the contractor,
including sub-contractor, on the site and such information regarding
constructional plant as the engineer in-charge may require.

The contractor will obtain labour license from the respective
office/authority as per applicable labour act in force. The same shall have
to be produced to engineer in-charge before start of work, as applicable.

The contractor shall obtain necessary license from the licensing authority
under the Contract labour (Regulation and abolition) Act, 1970 and the
Central Rules framed there under and produce the same to the engineer
in-charge before start of work.

The provision of EPF & MP Act, 1952 and the Rules/Scheme there under
shall be applicable to the contractor and the employees engaged by him
for the work. The contractor shall furnish the code number allotted by the
RPFC Authority, to the engineer in-charge before commencing the work.

The contractor shall be exclusively responsible for any delay in
commencing the work on account of delay in obtaining a license under
Cl.24.1 above or in obtaining the code numbers under Cl1.24.2 above and
the same shall not constitute a ground for extension of time for any
purpose.

The contractor shall not undertake or execute or permit any other agency
or sub-contractor to undertake or execute any work on the contractor’s
behalf through contract labour except under and in accordance with the
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(21)

(23)

(24)

license issued in that behalf by the licensing officer or other authority
prescribed as applicable.

The contractor shall enforce the provisions of ESI Act and scheme framed
there under with regard to all his employees involved in the performance
of the contract, and shall deduct employee’s contribution from the wages
of each of the employees and shall deposit the same together with
Employer’s contribution of such total wages payable to the employees in
the appropriate account. In the absence of ESI scheme in the relevant
area.

In case of labour unrest/ labour dispute arising out of non-
implementation of any law, the responsibility shall solely lie with the
contractor and he shall remove/resolve the same satisfactorily at his cost
and risk.

Contractor shall deploy only duly qualified and competent personnel for
carrying out the various jobs as assigned by the Engineer from time to
time. The workmen deployment by the contractor should also possess
the necessary license etc., if required under any law, rules and
regulations.

Under the provisions of Employees Provident Funds and Misc. Provision
Act 1952, every employee is entitled to and required to become a member
of PF from the beginning of the month following that in which he
completed three months continuous service or has actually worked for
not less than 60 days during the period of three months or less whichever
is earlier. The contractor is to fulfil statutory obligations regarding
employees Provident Fund.

2.15. Safety Code:

Q)

The contractor shall be responsible for the safety of all workmen and
other persons entering or in the works and shall at his own expense and
to the approval of the Director RGCA take all measures necessary to
ensure their safety.

The contractor shall at all times, adopt such safe methods of working as
well ensure safety of structure, equipment’s and labour. If at any time,
the Director RGCA finds the safety arrangements inadequate or unsafe
the contractor shall take immediate corrective actions as directed by the
Director RGCA representative at site. Any decision in the matter shall in
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no way absolve the contractor of his sole responsibility to adopt safe
working methods. The contractor is responsible for providing skilled
personnel and adequate supervision so as to ensure complete safety.

All conditions and reference to statutory safety codes and those defined in
this tender document are binding on the contractor and are to be
implemented at his cost and responsibility.

The safety codes, standards or procedures as defined in this tender
document are indicative and not exhaustive. Any other code, standard, rule
or procedure defined elsewhere applied in the normal industrial practice or
governed by any law in India in force from time to time, shall also be
adhered to by the contractor.

Working on an elevated structure:

(i) Safe means of access shall be provided to all working platforms and
other working places. Suitable scaffolds, ladder, helmets, full body
harness, fall arresters and/or other safety equipment’s should be
provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period
work as can be done safely from ladders.

(i)  Scaffolding of staging more than 3.6 m (12ft.) above the ground or
floor, swung or suspended from an overhead support or erected
with stationary support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm (3ft.) high above
the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends thereof with only
such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

(i) Working platforms, gangways and stairways should be so
constructed that they should not sag unduly or unequally, and if the
height of the platform or the gangway or the stairway is more than
3.6 m (12ft.) above ground level or floor level, they should be closely
boarded, should have adequate width and should be suitably
fastened.

(iv)  Every opening in the floor of a building or in a working platform
shall be provided with suitable means to prevent the fall of person
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)

(vii)

or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft.).

When a ladder is used, an extra helper shall be engaged for holding
the ladder and if the ladder is used for carrying materials as well,
suitable footholds and hand-hold shall be provided on the ladder
and the ladder shall be given an inclination not steeper than % to 1
(Ya horizontal and 1 vertical).

Every ladder shall be securely fixed. No portable single ladder shall
be over 9m (30ft.) in length while the width between side rails in
rung ladder shall in no case be less than 29 cm (11%2") for ladder up-
to and including 3 m (10 ft.) in length. For longer ladders, this width
should be increased at least ¥4”for each additional 30 cm (1 foot) of
length. Uniform step spacing of not more than 30 cm shall be kept.

All scaffolds, ladders and other safety devices mentioned or
described herein shall be maintained in safe condition and no
scaffold, ladder or equipment shall be altered or removed while it is
in use. Adequate washing facilities should be provided at or near
places of work.

Excavation and Trenching;:

(@)

(i)

Shoring required for deep excavation must be adequate and
rigidly braced and strutted.

All trenches 1.2 m (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m (100 ft.) in length or
fraction thereof, Ladder shall extend from bottom of the trench to at
least 90 cm (3ft.) above the surface of the ground. The side of the
trenches which are 1.5 m (5ft.) or more in depth shall be stepped
back to give suitable slope or securely held by timber bracing, so as
to avoid the danger of sides collapsing. The excavated materials
shall not be placed within 1.5 m (5ft.) of the edges of the trench or
half of the depth of the trench whichever is more. Cutting shall be
done from top to bottom. Under no circumstances, undermining or
undercutting shall be done.

Bore holes/wells:
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(i) If the bore well is successful, it should be safely capped to avoid
caving and collapse of the bore well. The failed and the abandoned
ones should be completely refilled to avoid caving and collapse.

(i)  During drilling, sign boards should be erected near the site with the
address of the drilling contractor and the engineer in-charge of the
work.

(iii)  Suitable fencing should be erected around the well during the
drilling and after the installation of the rig on the point of drilling,
flags shall be put 50m all-round the point of drilling to avoid entry
of people.

(iv)  After drilling the bore well, a cement platform (0.50m x 0.50m x
1.20m) 0.60m above ground level and 0.60m below ground level
should be constructed around the well casing.

(v)  After the completion of the bore well, the contractor should cap the
bore well properly by welding steel plate, cover the bore well with
the drilled wet soil and fix thorny shrubs over the soil. This should
be done even while repairing the pump.

(vi)  After the bore well is drilled the entire site should be brought to the
ground level.

Demolition:

Before any demolition work is commenced and also during the progress of
the work,

(i) All roads and open areas adjacent to the work site shall either be
closed or suitably protected.

(i) No electric cable or apparatus which is liable to be a source of
danger or a cable or apparatus used by the operator shall remain
electrically charged.

Working in Sewers & Manholes:

When workers are employed in sewers and manholes, which are in active
use, the contractor shall ensure that the manhole covers are opened and
ventilated at least for an hour before the workers are allowed to get into the
manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to
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the public. In addition, the contractor shall ensure that the following safety

measure are adhered to:

(iii)

(vii)

(viii)

Entry for workers into the line shall not be allowed except under
supervision of the engineer in-charge or any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept
open for at least 2 to 3 hours before any man is allowed to enter the
manhole for working inside.

Before entry, presence of toxic gases should be tested by inserting
wet lead acetate paper which changes colour in the presence of such
gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp
into the manhole. In case, no Oxygen is found inside the sewer line,
workers should be sent only with Oxygen kit.

Safety belt with rope should be provided to the workers. While
working inside the manholes, such rope should be handled by two
men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or cordoned off by suitable means to
avoid mishaps of any kind. Proper warning signs should be
displayed for the safety of the public whenever cleaning works are
undertaken during night or day.

No smoking or open flames shall be allowed near the blocked
manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and
sewer lines should be immediately removed to avoid accidents on
account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole
continuously. He should be given rest intermittently. The engineer
in-charge shall decide the time up to which a worker may be
allowed to work continuously inside the manhole.

Gas masks with Oxygen cylinder should be kept at site for use in
emergency.
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(10)

(xi)

(xii)

(xiii)

(xiv)

Air-blowers should be used for flow of fresh air through the
manholes. Whenever called for, portable air blowers are
recommended for ventilating the manholes. The motors for these
shall be vapor proof and of totally enclosed type. Non sparking gas
engines also could be used but they should be placed at least 2
meters away from the opening and on the leeward side protected
from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be
properly trained before allowing to work in the manhole.

The workers shall be provided with gumboots or non-sparking
shoes, bump helmets and gloves, non-sparking tools, safety lights,
gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the limbs before working
inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung
carefully before putting his full weight on it to guard against
insecure fastening due to corrosion of the rung fixed to manhole

well.

(xv) If a man has received a physical injury, he should be brought out of
the sewer immediately and adequate medical aid should be
provided to him.

(xvi) The extent to which these precautions are to be taken depend on
individual situation but the decision of the engineer in-charge
regarding the steps to be taken in this regard in an individual case
will be final.

Painting;:

The contractor shall not employ men and women below the age of 18 years

on the work of painting with products containing lead in any form.

Wherever men above the age of 18 are employed on the work of lead

painting, the following precaution should be taken.

()

No paint containing lead or lead products shall be used except in the
form of paste or ready-made paint.
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(11)

(i)

(iii)

(vii)

(viii)

Hoist:

Suitable face masks should be supplied for use by the workers when
paint is applied in the form of spray or a surface having lead paint is
dry rubbed and scrapped.

Overalls shall be supplied by the contractors to the workmen and
adequate facilities shall be provided to enable the working painters
to wash during and on the cessation of work.

Measures shall be taken, wherever practicable, to prevent danger
arising out of from dust caused by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to
wash during and on cessation of work.

Overall, shall be worn by working painters during the whole of
working period.

Suitable arrangement shall be made to prevent clothing put off
during working hours being spoiled by painting materials.

Instructions with regard to special hygienic precautions to be taken
in the painting trade shall be distributed to working painters.

Use of hoisting machines and tackle including their attachments,

anchorage and supports shall conform to the following standards or

conditions.

(@)

(i)

(ii)

These shall be of good mechanical construction, sound materials and
adequate strength and free from patent defects and shall be kept
repaired and in good working order.

Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and
free from patent defects.

Every crane driver or hoisting appliance operator, shall be properly
qualified and no person under the age of 21 years should be in
charge of any hoisting machine including any scaffolding winch or
give signals to operator.

In case of every hoisting machine and of every chain ring hook,
shackle swivel and pulley block used in hoisting or as means of
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(12)

(13)

suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall
be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load each safe working load
and the condition under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to above in
this paragraph shall be loaded beyond the safe working load except
for the purpose of testing.

In case of departmental machines, the safe working load shall be
notified by the engineer in-charge. As regards contractor’s machines
the contractors shall notify the safe working load of the machine to
the engineer in-charge whenever he brings any machinery to site of
work and get it verified by the engineer in-charge concerned.

Motors, gearing, transmission, electric wiring and other dangerous
parts of hoisting appliances should be provided with efficient
safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent
of the load. Adequate precautions should be taken to reduce to the
minimum the risk of any part of a suspended load becoming
accidentally displaced.

Flood, Fire and Explosion:

(@)

When the work is done near any place where there is risk of
drowning, all necessary equipments should be provided and kept
ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during
the course of the work.

All practical steps shall be taken to prevent danger to persons
employed from risk of fire or explosion or flooding. No floor, roof or
other part of the building shall be so overloaded with debris or
materials as to render it unsafe

Electrical Safety:

(@)

Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall
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(14)

(iii)

be so stacked or placed as to cause danger or inconvenience to any
person or the public.

The contractor shall provide all necessary fencing and lights to
protect the public from accident and shall be bound to bear the
expenses of defense of every suit, action or other proceedings at law
that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit; action or proceedings to
any such person or which may, with the consent of the contractor, be
paid to compensate any claim by any such person.

When workers are employed on electrical installations which are
already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The
worker should not wear any rings, watches and carry keys or other
materials which are good conductors of electricity.

Safety Equipment:

All necessary personal safety equipment as considered adequate by the

Engineer in-charge should be kept available for the use of the person

employed on the site and maintained in a condition suitable for immediate

use, and the contractor should take adequate steps to ensure proper use of

equipment by those concerned. The following safety equipment shall

invariably be provided:

Workers employed on mixing asphaltic materials, cement and lime
mortars shall be provided with protective footwear and protective

goggles.

Those engaged in white washing and mixing or stacking of cement
bags or any material which is injurious to the eyes, shall be provided
with protective goggles.

Those engaged in welding works shall be provided with welder’s
protective eye shields.

Stone breaker shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.

Contractor shall provide all safety equipment specified in this safety
code or elsewhere.
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(15)

(16)

(17)

(18)

Housekeeping:

(i) The contractor shall keep clean the work site from time to time to
the satisfaction of the engineer in-charge for easy access to work
site and to ensure safe passage, movement and working, at his
cost.

(i)  If the work involves dismantling any existing structure in whole or
part, care shall be taken to limit the dismantling up to the exact
point and/or lines as directed by the engineer in-charge and any
damage caused to the existing structure beyond the said line or
point shall be repaired and restored to the original at the
contractor’s cost and risks to the satisfaction of the engineer in-
charge, whose decision shall be final and binding upon the
contractor.

(iii) The contractor shall be custodian of the dismantled materials till
the engineer in-charge takes charge thereof.

(iv)  The contractor shall dispose off the unserviceable materials, details
etc., to any area within RGCA’s premises as decided by the
engineer in-charge.

(v)  The contractor shall sort out, clear and stack the serviceable
materials obtained from the dismantling/ renewal at places as
directed by the engineer in-charge.

Display safety provisions should be brought to the notice of all concerned
by display on a notice board at a prominent place at work spot. The person
responsible for compliance of the safety code shall be named therein by the
contractor.

Other safety measures that the Director RGCA or the engineer in-charge
may direct, depending on the exigencies of the location and nature of
work and other relevant factors, shall be provided by the contractor at no
extra cost.

To ensure effective enforcement of the rules and regulations relating to
safety precautions the arrangements made by the contractor shall be open
to inspection by the labour officer or engineer in-charge of the department
or their representatives.
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(19) Notwithstanding the safety codes stated in this tender document, there is
nothing in these to exempt the contractor from the operations of any other
Act or Rule in force in the Republic of India.

2.16. Health and Sanitary:
(1)  The contractor at his cost and responsibility shall,

(i) With respect to all buildings and construction works in which
twenty or more workers are ordinarily employed or are proposed to
be employed in any day during the period during which the
contract work is in progress, make all health and sanitary
arrangement mandatory.

(i) With respect to all buildings and construction works in which less
than twenty workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract
work is in progress, make health and sanitary arrangement as per
the directions of the engineer in-charge.

() Drinking water:

a) The contractor shall, having regard to local conditions, provide on
the site to the satisfaction of the engineer in-charge, an adequate
supply of drinking and other water for the use of the contractor’s
staff and work people at his own cost.

b) In every work place, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of
potable water for drinking.

c)  Where drinking water is obtained from an intermittent public water
supply, each work place shall be provided with storage where such
drinking water shall be stored.

d) Every water supply or storage shall be at a distance of not less than
50 feet from any latrine drain or other source of pollution. Where
water has to be drawn from an existing well which is within such
proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for
drinking. All such wells shall be entirely closed in and be provided
with a trap door which shall be dust and waterproof.
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e)

A reliable pump shall be fitted to each covered well, the trap door
shall be kept locked and opened only for cleaning or inspection
which shall be done at least once a month.

(3)  Latrines and Urinals:

(1)

Latrines shall be provided in every work place on the following

scale namely:

a. Where female are employed, there shall be at least one latrine
for every 25 female. Where male are employed, there shall be at
least one latrine for every 25 male.

b. Provided that, where the number of male or female workmen
exceeds 100, it shall be sufficient if there is one latrine for 25
male or female, as the case may be up to the first 100, and one
for every 50 or part thereafter.

c. Provided that where the number of male or female workmen,
exceeds 500, it shall be sufficient if there is one urinal for every
50 male or female, as the case may be up-to the first 500 and
one for every 100 or part thereafter.

Where workers of both sexes are employed, there shall be displayed
outside each block of latrine and urinal, a notice in the language
understood by the majority of the workers “For Men only” or “For
Women Only” as the case may be. The notice shall also bear the
figure of a man or of a woman, as the case may be.

Every latrine shall be under cover and so partitioned off as to secure
privacy and shall have a proper door and fastenings.

The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times.

Water shall be provided by means of tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals. Latrines
and urinals other than those connected with a flush sewage system
shall comply with the requirements of the Public Health Authorities.

Disposal of excreta: Unless otherwise arranged for by the local
sanitary authority, arrangements for proper disposal of excreta by
incineration at the work place shall be made by means of a suitable
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(vii)

incinerator. Alternately excreta may be disposed of by putting a
layer of night soil at the bottom of a pucca tank prepared for the
purpose and covering it with a 15 cm. layer of waste or refuse and
then covering it with a layer of earth for a fortnight (when it will
turn to manure) or any other method as directed by the competent
government authority.

The contractor shall at his own expense, carry out all instructions
issued to him by the engineer in-charge to effect proper disposal of
night soil and other conservancy work in respect of the contractor’s
workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by the
Public Health Authorities for execution of such work on his behalf.

Provision of shelter during rest:

@)

(i

At every place there shall be provided, free of cost, four suitable
sheds, two for meals and the other two for rest separately for the use
of men and women labour. The height of each shelter shall not be
less than 3 metres (10 ft.) from the floor level to the lowest part of
the roof. These shall be kept clean and the space provided shall be
on the basis of 0.6 sq.m. (6 sft) per head.

Provided that the engineer in-charge may permit subject to his
satisfaction, a portion of the building under construction or other
alternative accommodation to be used for the purpose.

Spread of Disease:

(1)

The contractor shall at his own expense, conform to all anti-malarial
like Dengue, Insect bites, Corona precautions etc. instructions given
to him by the engineer in-charge including the filling up of any
borrow pits which may have been dug by him.

In the event of any outbreak of illness of an epidemic / pandemic
nature, the contractor shall comply with and carry out such
regulations, orders and requirements as may be made by the
government, or the local medical or sanitary authorities for the
purpose of dealing with and overcoming the same.
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(iii) Covid 19 protocols should be strictly followed by the contractor
during construction work. Contractor shall be fully responsible for
non-adherence of the protocols by his representatives or workmen.

(iv) Government may, from time to time, add to or amend these rules
and issue directions, it may consider necessary for the purpose of
removing any difficulty which may arise in the administration
thereof. Directions of the Government, issued from time to time,
relating to any disease outbreak or threat may be adhered too.

2.17. First Aid, Medical Attendance and Accident:

(1)

The contractor shall arrange for medical attention to be promptly
available when necessary. He shall for his purpose provide a number of
First-Aid stations at suitable locations within easy reach of the workmen
and other staff engaged in the works. Each first aid station shall be
properly equipped and will remain in charge of a suitable qualified
person. The contractor shall also provide for transport of serious cases to
the nearest hospital. All these arrangements shall be to the approval of
the Director RGCA and nothing is payable on this ground.

At every work place, there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not
less than one box for 150 contract labour or part thereof ordinarily
employed.

The first-aid box shall be distinctly marked with a red cross on white
back ground and,

(i) For work places in which the number of contract labour employed
does not exceed 50, each first-aid box shall contain the following
equipment:

(@) 6small sterilized dressings.

(b) 3 medium size sterilized dressings.

(c) 3large size sterilized dressings.

(d) 3 large sterilized burn dressings.

(e) 1 (30 ml) bottle containing a two per cent alcoholic solution of
iodine.

(f) 1 (30 ml.) bottle containing Sal volatile having the dose and
mode of administration indicated on the label.

(g) 1 snakebite lancet.

(h) 1 (30 gms.) bottle of potassium permanganate crystals.
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(i) 1 pair scissors.

=y
Nl

1 copy of the first-aid leaflet issued by the Director General,
Factory Advice Service and Labour Institutes, Government of
India.

(k) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

(I) Ointment for burns.

(m) A bottle of suitable surgical antiseptic solution

For work places in which the number of contract labour exceed 50,

each first-aid box shall contain the following equipment:

(@) 12 small sterilized dressings.

(b) 6 medium size sterilized dressings.

(c) 6 large size sterilized dressings.

(d) 6 large size sterilized burn dressings.

(e) 6 (15 gms.) packets sterilized cotton wool.

(f) 1 (60 ml.) bottle containing a two per cent alcoholic solution
iodine.

~~
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1 (60 ml.) bottle containing Sal volatile having the dose and
mode of administration indicated on the label.

(h) 1 roll of adhesive plaster.

(i) 1 snake bite lancet.

(G) 1(30 gms.) bottle of potassium permanganate crystals.

(k) 1 pair scissors.

() 1 copy of the first-aid leaflet issued by the Director General

Factory Advice Service and Labour Institutes /Government of
India.

(m) A bottle containing 100 tablets (each of 5 gms.) of aspirin.

(n) Ointment for burns.

(0) A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of
the equipment items when necessary.

Nothing except the prescribed contents shall be kept in the First-aid
box.

Responsibility of the contractor (along with cost): The first-aid box shall

be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.
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(i) A person in charge of the first-aid box shall be a person trained in
First-aid treatment in the work places where the number of contract
labour employed is 150 or more.

(ii) In work places where the number of contract labour employed is
500 or more and hospital facilities are not available within easy
distance from the works. First-aid posts shall be established and run
by a trained compounder. The compounder shall be on duty and
shall be available at all hours when the workers are at work.

(iii) Where work places are situated in places which are not towns or
cities, a suitable motor transport shall be kept readily available to
carry injured person or person suddenly taken ill to the nearest
hospital.

The contractor shall provide, to the satisfaction of the government or
local authorities concerned, adequate medical attendance for his
employees and labour at his own cost.

The contractor shall within twenty-four (24) hours of the occurrence of
any accident at or about the site or in connection with the execution of the
works, report such as accident to the Director RGCA and shall make
every arrangement to render all possible assistance. The contractor shall
also report such accident to the competent authority whenever such a
report is required by law.

The Director RGCA shall not be liable for any damage or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or sub-
contractor.

2.18. Force Majeure:

1)

The conditions of Force Majeure are war, hostilities (whether war be
declared or not) invasion, act of foreign enemies, rebellion, revolution,
insurrection or military or usurped power, civil war, or unless solely
restricted to employees of the contractor or his sub-contractors and arising
from the conduct of works, riot, commotion or disorder, use or occupation
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by the Director RGCA of any part of the permanent works, or a cause solely
due to RGCA’s design of the works, or ionizing radiations or contamination
by radio-activity from any nuclear fuel or from any nuclear waste from the
combustion of nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive, nuclear component thereof, pressure waves
caused by aircraft or other aerial devices, traveling of sonic or supersonic
speeds of any such operation of the forces of nature as an experience
contractor could not foresee, or reasonably make provision for or insure
against all of which are herein collectively referred to as “the Force
Majeure”.

(2)  Notwithstanding anything in the contract contained, the contractor shall
be under no liability whatsoever whether by way of indemnify or
otherwise for or in respect of destruction of or damages to the works, save
to work condemned under the provisions of clause “Removal of proper
work and Materials” and “Department of Contract in Complain” in prior
to the occurrence of any Force Majeure hereinafter mentioned, or to
property whether of RGCA or third parties, or for or in respect of injury
or loan of life which is the consequence of any Force Majeure defined.

(3)  Destruction, damage, injury or loss of life caused by the explosion or
impact whenever and wherever occurring of any mines, bomb, shell,
grenade, or other projectile, missile, ammunition, or explosive of war,
shall be deemed to be a consequence of the said Force Majeure.

@) If, during, the currency of the contract, there shall be an outbreak of war,
whether war is declared or not, which, whether financially or otherwise,
materially affects the execution of the works, the contractor shall, unless
and until the contract is terminated by the provisions of this clause,
continue to use his best endeavors to complete the execution of the works.
Provided always that the Director RGCA shall be entitled at any time
after such outbreak of war to terminate the contract by giving written
notice to the contractor and, upon such notice being given, this contract
shall, except as to the rights of the parties under this clause and to the
operation of Clause “Settlement of Disputes”, terminate but without
prejudice to the rights of either party in respect of any antecedent breach
thereof.

2.19. Insurance:

(1)  Without limiting his obligations and responsibilities thereof, the contractor
shall insure in the name of the Director RGCA and the contractor against
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all loss or damage from whatever cause arising, other than the Force
Majeures, for which he is responsible under the terms of the contract and in
such manner that the Director RGCA and contractor are covered for the
period stipulated, thereof and are also covered during the period of
maintenance for loss or damage arising from a cost occurring prior to the
commencement if periods of maintenance and for any loss or damage
occasioned by the contractor.

The contractor shall avail “Group Personal Accident Insurance Policy”
covering all the personnel employed for execution for works complying
requirement of Workmen Compensation Act 1923 as amended by
Amendment Act No. 65 of 1976 for the entire period of contract and
extended period, if any, be produced to the engineer in-charge before
start of work.

In the course of any operations carried out by him for the purpose of
complying with his obligations, the works for the time being executed to the
estimated current contract value thereof together with the materials for
incorporation of the works at their replacement value.

The constructional plant and other things brought on to the site by the
contractor to the replacement value of such constructional plant and other
things. These shall include materials belonging to the Director RGCA but
issued to or intended to be issued to the contractor for use in the works.

Before commencing the execution of the works the contractor, but without
limiting his obligations and responsibilities thereof, shall insure against his
liability for any material or physical damage, loss or injury which may
occur to any property, including that of the Director RGCA, or to any
person, including any employee of RGCA by or arising out of the execution
of the works or in the carrying out of the contract.

The contractor shall insure against such liability with an insurer approved
by the IRDA, which approval shall not be unreasonably withheld, and shall
continue such insurance during, the whole of the time that any person is
employed by his on the whole works. Provided always that, in respect of
any person employed by any sub-contractor, the contractor’s obligation to
insure the aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons
in such manner that the Director RGCA is indemnified under the policy.

55



The terms of such insurance policy shall include a provision whereby in the
event of any claim in respect of which the contractor would be entitled to
receive indemnity under the policy being brought or made against the
Director RGCA, the insurer will indemnify the Director RGCA against such
claims and any costs, charges and expenses in respect thereof.

The insurances referred thereof shall be effected with an insurer and in
terms approved by the Director RGCA, which approval shall not be
unreasonably withheld, entirely at the cost and expense of the contractor.
The contractor shall, whenever required, produce to the Director RGCA or
the engineer in-charge, the policy or policies and the receipts for payment of
the current premium.

It shall be the duty of the contractor to notify the insurers under any of the
insurance thereof any matter or count which by the terms of such
insurances are required to be notified.

2.20. Indemnity:

(1)

The contractor shall indemnify and save harmless the Director RGCA from
and against all actions, suits, proceedings, losses costs, damages, charges,
claims and demands of every nature and description brought or recovered
against the Director RGCA by reason of any act or omission of the
contractor, his agents or employees. In the execution of the works or in
guarding of the same. All sums payable by way of compensation under
any of these conditions shall be considered as reasonable compensation to
be applied to the use of the Director RGCA without reference to the actual
loss or damage sustained and whether or not any damage shall have been
sustained.

The contractor shall indemnify and keep indemnified the Director RGCA
against all damages and compensation and against all claims, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation
thereto any accident or injury to any workmen or other person in the
employment of the contractor or sub-contractor.

The contractor shall indemnify and keep indemnified the Director RGCA or
the engineer in-charge or their representatives, against all losses, claims,
demands, proceedings, costs, charges and expenses whatsoever arising out
of or resulting from any default by the contractor in notifying the insurer as
per the clauses in the respective insurance policy, whether as a result of the
avoidance of such insurance or otherwise.
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No personal liability shall be imposed on the members or the staff of
RGCA or on the engineer in-charge or their duly authorized
representatives, agents or employees for acts performed or discharged in
the exercise of their authorized duties or responsibilities or in the carrying
out of their obligations by virtue of the provisions or scope of work
contained in the contract, it being understood that they are acting solely
as agents and representatives of the Director RGCA.

2.21. Construction records:

(1)

The contractor shall keep and supply to the engineer in-charge the
updated records of the dimensions and positions of all permanent works
(showing therein any approved deviation between drawing and the work
as actually executed). The information available from the records must be
adequate and complete to enable preparation of “as-built’ drawings.

The contractor shall maintain at site daily records of progress with regard
to the works carried out, labour engaged and construction equipment
deployed. These will form the basis of preparing periodic reports and
returns as may be required by the Director RGCA and in the manner as
directed by him. These daily records shall be made accessible to the
Director RGCA and engineer in-charge as and when desired.

Site order books:

(i) For the purpose for quick communication from the Director RGCA
or engineer in-charge to the contractor or his agent or
representatives, site order books shall be maintained by the
contractor at site in the manner described below.

(i)  Any communication relating the works may be conveyed through
records in the site order books. Such a communication from the
Director RGCA or engineer in-charge to the contractor shall be
deemed to have been adequately served in terms of sub-clause (i)
of clause “Notice” hereof. Each site order book shall have
machine-numbered pages in triplicate and shall be carefully
maintained and preserved.

(iii) The contractor shall keep site order books at various places where
work is being carried out so as to be readily available in the
Director RGCA or engineer in-charge. Any construction or order
which the Director RGCA or engineer in-charge may like to issue
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to the contractor may be recorded in the site order Book and two
copies thereof taken for Director RGCA's record.

(iv)  The engineer in-charge may also maintain such site order books for
recording any instruction which the engineer in-charge or Director
RGCA themselves may like to communicate to the contractor or his
agent or representative. One copy thereof when transmitted to the
contractor’s agent or representative under proper
acknowledgement shall constitute adequate service thereof to the
contractor.

(v)  The site order books are intended primarily for facility of quick but
recorded communication between persons working at site on
behalf of the two parties. All-important communications between
the engineer in-charge or the Director RGCA and the contractor or
his agent shall be through letters and not through site order books.

3. Special Conditions of the Contract

3.1. Instructions to Bidder (ITB) shall form apart of special conditions of contract.

3.2. Sufficiency of Tender and Submission of Bid:-

Q)

The bidder may participate in the tender if he intends to complete all the
works detailed in the scope of works within the time period as specified
in this tender document. The bidder shall bear all expenses in connection
with the preparation and submission of his bid.

The bidder shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his bid for the works and of the rates
and prices quoted in the schedule of prices, which tender rates and prices
shall, except in so far and it is otherwise provided in the contract, cover
all his obligations under the contract and all matters and things necessary
for the proper execution and maintenance of the works.

The bidder must obtain for himself on his own responsibility and at his
own expense all the information necessary including risks, contingencies
and other circumstances to enable him to make a proper tender and to enter
into a contract with the Director RGCA; he must examine the drawings,
specifications, conditions and so on and must inspect the site of work,
examine the nature of the ground and the subsoil (so far as is practicable),
and acquaint himself with local conditions, means of access to the work, the
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nature of the work, in fact all matters pertaining thereto before he submits
his tender.

The bidder will have to MANDATORILY inspect the site, before
participating in tender and ascertain all the necessary information,
including the risks, contingencies, nature of ground, place of supply,
unloading & installation etc., and also acquaint himself with the local
conditions. As proof of visit the bidder shall duly fill the relevant
declaration form as per the format provided in Form-3.

It shall be deemed that the bidder has inspected and examined the site
and its surroundings and information available in this connection
therewith and to have satisfied himself, before submitting his tender as to
the form and nature thereof, including the sub-surface conditions, the
hydrological and climate conditions, the extent and nature of work and
materials necessary for the completion of the works, the means of access
to the site and the accommodation he may require and, in general, shall
be deemed to have obtained all necessary information, subject as above
mentioned, as to risks contingencies and all other circumstances which
may influence or affect his tender.

The Director RGCA shall have made available to the contractor with the
tender documents such data on sub-surface conditions as shall have been
obtained by or on behalf of the Director RGCA from investigations
undertaken relevant to the works and the tender shall be deemed to have
been based on such data, but the contractor shall be responsible for his
own interpretation thereof.

The rate quoted for the work in the tender, shall be inclusive of all
incidentals, hiring of all necessary equipment, transportation, insurance,
testing, fabrication, erection at site, and expenses of staff/labour
connected with the work. Nothing other than the quoted rates shall be
entertained under any circumstances.

The rate quoted for the work in the tender, shall be inclusive of all taxes,
including GST, charges relating to import & customs clearance, or any
other statutory payments relating to the supply of material to the project
site. Nothing other than the quoted rates shall be entertained under any
circumstances.

The entire work covered in this tender document shall be treated as
works contract. Bidder should quote for this work accordingly. The
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(10)

(11)

(13)
(14)

(15)

(16)

quoted price should include all taxes, duties, octroi, excise, freight etc.,
whatsoever.

A bidder shall submit his online bid in the Central Public Procurement
(CPP) portal (http://eprocure.gov.in/eprocure/app) of the Government

of India, on or before the last date for submission of bid specified in the
Bid Data. No other form of bid will be considered for evaluation.

It is the responsibility of the bidder to fulfill the terms & conditions
prevailing in the CPP portal. CPP portal is an e-procurement portal of the
Government of India and the Director RGCA has no control over the
portal. Hence, the Director RGCA, at any point of time, is not responsible
for any technical issues or difficulties arising out of, and/or loss or
damage incurred due to the usage of the CPP portal.

Any corrigendum, subsequent amendments and/or extension of date, if
any, for submission of bids shall be posted on the aforesaid portal only.
Hence, bidders are advised to visit the portal regularly.

The currency for the bid shall be Indian National Rupee (INR) only.
Bids shall be valid for a period specified in the Bid Data.

Bidder shall digitally sign and upload the required bid documents, one
by one in the CPP portal.

The quantities furnished in the bill of quantities are only probable
quantities are liable to alteration by omission, deduction or addition, and
it should be clearly understood that the contract is not a lump sum
contract and the Director RGCA do not, in any way, assure the bidder
that the said probable quantities are correct or that the work would
correspond thereto. Payments will be regulated on the actual quantities
of work done at the accepted rates. No escalation will be entertained on
any part in this regard.

The drawings, specifications and the bill of quantities, forming parts of the
Contract, are explanatory of and are complementary to one another,
representing together the works / installations to be carried out.

(i)  If neither the drawings nor the specifications nor the accepted bill of
quantities include any part / parts the intention to include which is
nevertheless clearly to be inferred and which are obviously necessary
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(18)

(19)

(20)

(21)

(22)

for the proper completion of the works / installations, all such parts
shall be supplied and executed by the Contractor at no extra charge.

(i) Anything contained in one or another of (a) the drawings, (b) the
specifications and (c) the accepted bill of quantities are not found in
the others will be equally binding as if contained in each of them.

The Bidder whose Tender is accepted shall not be entitled to make any
claim for increase in the rates quoted and accepted excepting in
pursuance of any specific provision in the Contract for such and then
only in terms of that specific provision, or to make any representation on
the ground that he was supplied with any information or given any
promise or guarantee of any sort, by the Director RGCA, his agents and
servants, or their representatives or any other persons, unless such
information, promise or guarantee is furnished to the Bidder in advance
of the date of receipt of Tenders and in writing under proper authority.

The rates quoted shall be firm and fixed and not be subject to any
variations. No price variation clause is allowed due on any account.

The Director RGCA will not unless otherwise provided for herein, supply
or procure for the Contractor, materials of any description, and the
Contractor shall make his own arrangements therefore at his own cost.

The rates quoted in Tenders shall remain valid for a period of Ninety Days
from the date of their opening. The rates of the successful bid shall remain
valid and firm till completion of the whole contract. If any Bidder
withdraws his Tender before the expiry of the said period or makes any
modifications to his Tender which are not acceptable to the Director RGCA
the Tender will be treated as having been rejected or abandoned and EMD
will be forfeited.

The Director RGCA does not bind himself to accept the lowest tender and
reserves to himself the right to reject any or all of the Tenders received
without assigning any reasons therefore.

The Director RGCA reserves the right to award any part of the work to
more than one Bidder or to award the entire work to one Bidder.

The Director RGCA further reserves the right to delete or reduce an item or
section of the bill of quantities without assigning any reason whatsoever
therefore and no claim will be entertained in this regard.
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(25)

The Director RGCA reserves the right to accept or reject any bid and to
cancel the bidding process and reject all bids, at any time prior to the

award of contract, without thereby incurring any liability to the affected
bidder(s).

3.3. Tender Fee:

1)

The bidder shall submit the tender fee, otherwise called as “Cost of bid
document”, as specified in the bid data along with the bid, in the form of
NEFT/RTGS to the below bank account.

Name of the Current IFSC Bank Branch Tender Fee
Account Account Code | Name (in Rs.)
Holder Number
Rajiv 10948711219 | SBINOOO | State | Mayiladut Rs. 1,180/ -
Gandhi 0875 Bank hurai (Rupees One
Centre for of Thousand One
Aquaculture India Hundred and
Eighty Only

Non-receipt of tender fee for the specified value and/or within the
stipulated time, shall render the bid to be considered as non-responsive.
RGCA shall not be responsible for any delay.

Tender fee once received shall not be refundable under any

circumstances.

Exemptions on tender fee, as determined by the Government of India
from time to time, shall be applicable, subject to production of
appropriate valid documents, as part of the online application.

3.4. Earnest Money Deposit (EMD)

1)

All bidder shall submit a bid security, otherwise known as “Earnest
Money Deposit”, as specified in the bid data along with the bid, in the
form of NEFT/RTGS to the below bank account.
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Name of the Current I[FSC Code | Bank | Branch | EMD Amount
Account Account Name (in Rs.)
Holder Number
Rajiv 10948711219 | SBINO000875 | State | Mayilad Rs. 1,02,906
Gandhi Bank | uthurai (Rupees One
Centre for of Lakhs Two
Aquaculture India Thousand Nine
Hundred and
Six only

Non-receipt of EMD for the specified value and/or within the stipulated
time, shall render the bid to be considered as non-responsive. RGCA shall
not be responsible for any delay.

Exemptions on EMD, as determined by the Government of India from
time to time, shall be applicable. Bidder claiming exemption shall submit
the duly filled declaration in lieu of bid security (as per format provided
in Form-4) along with necessary valid supporting documents. Failing
which, the bid will be considered as non-responsive.

Bid security to the successful bidder will be refunded without interest,
upon receipt of Performance Security or it can be adjusted against
performance security, as the case may be. Bid securities of the
unsuccessful bidders will be refunded without interest, latest by the 30t
day after the award of the contract or immediately after the expiry of
stipulated bid validity period, whichever is earlier.

A bidder’s bid security will be forfeited, without any notice, if the bidder:

(i) withdraws or amends its/ his tender/bid;

(ii) impairs or derogates from the tender in any respect within the
period of validity of the tender/bid;

(iii) if the bidder does not accept the correction of his bid price during
evaluation; and

(iv) if the successful bidder fails to sign the contract or furnish the
required performance security within the specified period.

In case of forfeiture of the EMD, the bidder shall become ineligible to
participate in the re-tendering process, if any.
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3.5. Performance Guarantee/ Performance Security:

3.6.

(1)

Successful bidder who is awarded the contract shall submit a
performance guarantee, otherwise known as “Performance Security”,
equivalent to the value as specified in the bid data, in the form of the
below bank account alternatively bank guarantee or online payment
through RTGS or NEFT, within a period of 15 days from the date of
award of contract.

The performance guarantee submitted should remain valid for a period
of 60 days beyond the date of completion of all contractual obligations of
the contractor, including the Defect Liability Period (DLP) if any.

Date on which performance guarantee is submitted shall be construed as
the start date for the work.

In case, time for completion of the works gets extended, the contractor
shall get the validity of the performance guarantee extended, at his cost,

to cover such extended time for completion of the work, including the
DLP.

Once the contractor completes all his obligations under the contract, the
performance guarantee will be refunded without interest, to the
contractor after DLP.

The performance guarantee will be forfeited and credited to Director
RGCA’s account in the event of breach of contract by the contractor.

Security Deposit:

1)

The Security deposit (otherwise specified as “Retention Money”) shall be
collected by deduction from each running bills and final bills at the rate
or value as specified in the bid data.

50% of Security deposit shall be refunded after issuing the Work
Completion Certificate.

50% of Security deposit shall be refunded after successful completion of
the Defect Liability Period (DLP).
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3.7. Payment:

(1)

(2)

Provisional sum:

(1)

(iif)

“Provisional sum” means a sum, if any, included in the contract and
so designated in the schedule of prices, bill of quantities for the
execution of work or the supply of goods materials, or services, or
for contingencies, which sum may be used, in whole or in part, or
not at all, at the direction of the Director RGCA. The contract price
shall include only such amounts in respect of the work, supply or
services to which such provisional sums relate as the Director RGCA
shall approve or determine in accordance with this clause.

In respect of every provisional sum, the Director RGCA shall have
power to order:

(a) Work to be executed, including goods, materials or services to
be supplied by the contractor. The contract prices shall
include the value of such work executed or such goods,
materials or services supplied determined in accordance with
clause “Rates for works not in schedule of Quantities or
Schedule of Rates and Claims”.

(b)  Work to be executed or goods, materials or services to be
supplied by a nominated sub-contractor as hereinafter
defined. The sum to be paid to the contractor therefore shall
be determined and paid in accordance with clause “Payments
to nominated Sub -Contractors”.

(c)  Goods and materials to be purchased by the contractor. The
sum to be paid to the contractor therefore shall be determined
and paid in accordance with clause “Production of Vouchers,
etc.”

The contractor shall, when required by the Director RGCA produce

all quotations, invoices, vouchers and accounts or receipts in

connection with expenditure in respect of provisional sums.

Claims:

(1)

The contractor shall sent to the engineer in-charge once in every
milestone or month, as specified in the payment schedule, an
account giving particulars as full and detailed as possible, of all
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(i)

claims for any additional payment to which the contractor may
consider himself entitled and of all extra or additional work order by
the Director RGCA which he has executed during the preceding
month. No final or interim claim for payment for any such work or
expense will be considered which has not been included in such
particulars. Provided always that the Director RGCA shall be
entitled to authorize payment to be made for any such work or
expense, notwithstanding the contractor’s failure to comply with this
condition. The contractor shall, at the earliest practicable
opportunity, notify the Director in writing that he intends to make a
claim for such work.

Final claims:

Not later than thirty calendar days after the issue of the completion
certificate, the contractor shall submit to the Director RGCA
settlement of final account with all supporting documents showing
in detail the reconciliation of all materials issued to him if any and
the value of the work done in accordance with the contract together
with all further sums which the contractor considers to be due to
him under the contract. After receipt of the final account and of all
information reasonably required for its verification, and on the
Engineer in-charge’s certificate of completion in respect of the
works, an adjustment shall be made and the balance of account
based on the Engineer in-charge’s certified measurements of the total
quantity of work executed by the contractor up to the date of
completion and on the accepted schedule of rates and for extra
works on rates determined under clause “Rates for works not in
schedule of Quantities or Schedule of Rates” of these conditions
shall be paid to the contractor subject always to the contractor
having delivered to the Director RGCA either a full account in detail
of all claims he may have on the Director RGCA in respect of the
works or having delivered a “No claim” certificate and the Director
RGCA having after the receipt of done under the provisions of the
contract have been completed, that they have been inspected by him
since their completion and found to be in good and substantial
order, injured in consequence of the work, have been properly
replaced and made good and all expenses and demands incurred by
or made upon the Director RGCA for or in respect of damage or loss
by, from or to consequence of works, have been satisfied agreeably
and in conformity with the contract.
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)

Director RGCA’s lien on all moneys due:

(1)

(iif)

(iv)

The Director RGCA shall have a lieu on and over all or any, moneys
that may become due and payable to the contractor under these
presents, and/or also on and over the deposit or security amount or
amounts made under the contract and which may become repayable
to the contractor under the conditions in that behalf herein contained
for or in respect of any debt or sum that may become due or payable to
the Director RGCA by the contractor, either alone or jointly with
another or others and either under this or under any other contract or
transaction of any nature whatsoever, between the Director RGCA and
the contractor.

The Director RGCA reserves the right to carry out a post-payment
audit and/or technical examinations of the works and the final bill,
including all supporting vouchers, abstracts, etc., and to force recovery
if as a result of such examination any over payment is discovered in
respect of any work done by the contractor or alleged to have been
done by him under the contract and such recovery will be made by the
Director RGCA from the contractor by and/or all of the methods
prescribed in these presents, or on the other hand, if any under
payment is discovered the amount shall be duly paid to the contractor
by the Director RGCA.

Further the Director RGCA reserves the right to make such recoveries
and adjustments notwithstanding the fact that the amount of the final
bill may be included by one of the parties as an item of dispute before
any arbitrator appointed under the arbitration clause of the contract
and notwithstanding the fact that the amount of the final bill figures in
the arbitration award.

And further, unless the contractor pays and clears the claim of the
Director RGCA immediately on demand, the Director RGCA shall at
all times be entitled to deduct the said debit or sum due by the
contractor from the moneys, securities or deposits which may have
become payable to the contractor under these presents or under any
other contract or transaction between the contractor and the Director
RGCA.
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No interest shall be payable on the amount of retention money or the

earnest money or any other dues of the contractor, nor shall any interest

be payable in respect of the advances made by the Director RGCA to the

contractor, unless otherwise provided.

Currency and terms of payment:

(ii)

All payments to the contractor shall be in Indian Rupees, unless
otherwise specified in the Special Conditions of Contract.

All payments to the contractor shall be subject to income tax,
TDS,GST,TDS, Security Deposit construction labour welfare Cess,
Cost of stores issued by Director RGCA ,any other applicable
statuary deduction as per the direction of the Govt.of india from
time to time and any other amounts due for recovery from the
contractor.

All payments to the contractor shall be subject to all accounting and
auditing, provisions, procedures, rules, regulations, decrease, laws,
etc., legislated, enacted or in force in India and as applicable to the
State in which the work is carried out during the period of the
contract.

Periodic payment:

()

(i)

(i)

Payments to the contractors for works done and measured in terms of
the provisions of respective clause shall normally be made based on
milestone wise work completion as detailed in the Payment Schedule
as part of the instructions to bidder.

The valuation of the Director RGCA for the purpose of making
periodic payments to the contractor through the account bill shall be
considered as estimated only and the engineer reserves the authority
to make amendments or modifications therein through any
subsequent bill/bills.

Running bills as executed up to date will be submitted by the
contractor in quadruplicate along with the measurements. The same
shall be verified and certified for payment within two weeks of
submission of bills completed in all respects. Payment shall be made
after deducting towards Income Tax, TDS, Security Deposit,
Construction Labour Welfare Cess, cost of stores issued by the
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Director RGCA, if any and any other amounts due for recovery from
the contractor.

(iv) The phase wise payments will be effective only upon joint
verification and certification by the engineers from DoF, Odisha,
and RGCA, based on the milestone achieved and submission of bills
by the successful bidder

Payments on interim certificates to be regarded as advance:

The contractor shall on submitting the bill be entitled to receive a monthly/
milestone as the case may be payment proportionate to the part thereof then
approved and passed by the Director RGCA whose certificate of such
approval and passing of the sums so payable shall be final and conclusive
against the contractor. But all such intermediate payments shall be regarded
as payments by way of advance against the final payment only and not as
payment for works actually done and completed and shall not preclude the
requiring of bad, unsound and imperfect or unskilled work to be removed
and taken away and reconstructed, or re-erected or be considered as an
admission of the due performance of the contract or any part thereof in any
respect of the accruing of any claim, nor shall it conclude, determine or
affect in any way the powers of the Director RGCA under those conditions
or any of them as to be the final settlement and adjustment of the accounts
or otherwise or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor with full material reconciliation
statement and other relevant documents within one month of the date fixed
for completion of the work, otherwise the engineer’s certificate of the
measurement and of the total amount payable for the work accordingly
shall be final and binding on all parties.

Payments to nominated sub-contractors:

For all works executed or goods, materials or services supplied by any
nominated sub-contractor, the contractor shall pay directly as per contract
signed between him and the sub-contractor. However in case of any
compliant received from the sub-contractor, during the pendency of the
contract, about non-payment by the contractor which may affect the
works, the Director RGCA will be fully empowered to intervene and
direct the contractor to settle the disputes with the sub-contractor within
ten days, failing which the Director RGCA shall make his own
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(10)

investigation and make such payments to the sub-contractor as he deems

fit and recover the same amounts from the contractor’s bills.

Payment if contract is terminated:

If the contract shall be terminated, the contractor shall be paid by the

Director RGCA, in so far as such amounts or items which shall not have

already been covered by payments on account made to the contractor, for

all work executed prior to the date of termination at the rates and prices

provided in the contract and in additions.

(1)

(i)

(iif)

The amounts payable in respect of any preliminary items, so far as
the work comprised therein has been carried out or performed and a
proper preparation as certified by the Director RGCA of any such
items, the work comprised in which has been partially carried out or
performed.

The cost of materials or goods reasonably ordered for the works
which shall have been delivered to the contractor or of which the
contractor is legally liable to accept delivery, such materials or
goods becoming the property of the RGCA upon such payments
being made by the Director RGCA.

A sum to be certified by the Director RGCA, being the amount of
any expenditure reasonably incurred by the contractor in the
expectation of completing the whole of the works in so far as such
expenditure shall not have been covered by the payments in this
sub-clause before mentioned.

Any additional sum payable under the provisions against any
payments due from the Director RGCA under this sub-clause, the
Director RGCA shall be entitled to be credited with any outstanding
balances due from the contractor for advances in respect of
constructional plant and materials and any other sums which at the
date of termination were recoverable by the Director RGCA from
the contractor under the terms of the contract.

Payment in the event of Force Majeure:
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(11)

(12)

If there arises a circumstance specified under “Force Majeure” which is
beyond the control of both parties, after the contract is made so that either
party is prevented from fulfilling his contractual obligations, or under the
law governing the contract, the parties are released from further
performance, then the sum payable by the Director RGCA to the
contractor in respect of the work executed shall be the same as that which
would have been payable under sub clause (1) above thereof, if the
contract has been terminated under the relevant provisions thereof.

If the works or any materials on the site shall sustain destruction or
damage by reason or any of the said Force Majeure the contractor shall be
entitled to payment for:

(i) Any permanent work and for any materials so destroyed or
damaged and so far as may be required by the Director RGCA, or as
may be necessary for the completion of works, on the basis of cost
plus such profit as the Director RGCA may certify to be reasonable.

(ii) Replacing or making good any such destruction or damage to the
works.

(iii) Replacing or making good such materials of the contractor used or
intended to be used being at site of the works.

Payment while default of contractor:

(i) Valuation at date of forfeiture:

The Director RGCA shall, as soon as may be practicable after any
such entry and expulsion by the Director RGCA, fix and
determine, or by experts or fix and determine experts, or by or
after reference to the parties, of after such investigation or
enquiries as he may think fit to make or institute and shall
certify what amount, if any, bad at the time of such entry
empulsion been reasonably earned by or have been reasonably
earned by or would have reasonably earned by or or would
reasonably accrue to the contractor in respect of work then actually
done by him under the contract and the value of any of the said
unused or partially used materials, any constructional plant and any
temporary works.

(i) Payment after forfeitures:
If the Director RGCA shall enter and expel the contractor under this
clause, he shall not be liable to pay to the contractor any money on
account of the contract until the expiration of the period of
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(13)

maintenance and thereafter until the costs of execution and
maintenance, damages for delay in completion, if any, and all other
expenses incurred by the Director RGCA have been ascertained and
the amount thereof certified by the Director RGCA. The contractor
shall then be entitled to receive only such sum or sums, if any, as the
Director RGCA may certify would have been payable to him upon
due completion by him after deducting the said amount. If such
amount shall exceed the sum which would have been payable to the
contractor on due completion by him then the contractor shall, upon
demand, pay to the Director RGCA the amount of such excess
within thirty days and it shall be deemed a debt due by the
contractor to the Director RGCA and shall be recoverable
accordingly.

The Director RGCA shall be entitled to determine and terminate the
contract at any time should, in his opinion, the cessation of works become
unnecessary for any cause whatsoever, in which case the value of
approved materials at site and of work done to date by the contractor will
be paid for in full at the rates specified in the contract. Notice in writing
from the Director RGCA of such determination and the reason therefore
shall be conclusive evidence thereof. Should the contract be determined
under this clause and the contractor claims payment for expenditure
incurred by him in the expectation of completing the whole of the works,
the Director RGCA shall admit and consider such claims as are deemed
reasonable and are supported by vouchers to the satisfaction of the
Director RGCA. The contractor shall have no claim to any payment of
compensation or otherwise, however on account of any profit or
advantage which he might have derived from the execution of the work
in full but which he did not derive in consequence of the determination of
the contract. The Director RGCA’s decision on the necessity and
propriety of such expenditure shall be final and conclusive.

3.8. Bonus and Penalty:

1)

()

The contractor shall not be entitled to payment of any bonus or incentive
for early completion of the works.

Compensation for delay:

(i) If the contractor fails to maintain the required progress to complete
the work and clear the site on or before the contract period or justified
extended date of completion, then the contractor shall pay to the
Director RGCA a sum at the rate of 1% (one percent) per month,
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computed on a pro-rata basis for each day of delay on the quantum
of damage suffered due to stated delay on the part of contractor,
irrespective of whether RGCA has incurred any loss or not.

Provided always that the total amount of compensation for delay to be
paid under this condition shall not exceed 10% (ten percent) of the
accepted tendered value of work or of the accepted tendered value of
the sectional part of work.

(3)  Liquidated damages for delay:

(1)

(iii)

If the contractor shall fail to achieve completion of the works within
the time prescribed by clause “Time of completion and Progression
of work” then the contractor shall pay to the Director RGCA the sum
stated in the contract as liquidated damages for such default and not
as a penalty for every day or part of a day which shall elapse
between the time prescribed in relevant clause thereof and the date
of certified completion of the works, irrespective of whether RGCA
has incurred any loss or not. The Director RGCA may, without
prejudice to any other method of recovery, deduct the amount of
such damages from any money in his hands, due or which may
become due to the contractor. The amount or deduction of such
damages shall not relieve the contractor from his obligation to
complete the works, or from any other of his obligations and
liabilities under the contract.

If, before the completion of the whole of the works any part or
section of the works has been certified by the Director RGCA as
completed, pursuant to clause “Certification of completion of
works”, and occupied or used by the Director RGCA, the
liquidated damages for delay shall for any period of delay after
such certificate and in the absence of alternative provisions in the
contract be reduced in the proportion which the value of the part
or section so certified bears to the value of the whole of the works
and Director RGCA’s decision shall be final and binding as to the
amount of such reduction, if any.

The liquidated damages for delay of each week or part thereof,
shall be at the rate of one percent, on the total value of the contract
price excluding the value of such part or section of the works as
may have been covered by certificate of completion. Provided
however that the total amount of liquidated damages shall not
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3.9.

Notices:

1)

exceed ten percent (10%) of the total contract price for the whole
works.

The liquidated damages referred to in sub-clause (1) to (3) above,
shall be considered as a reasonable compensation to be applied to
the use of the Director RGCA without reference to the actual loss
or damage sustained and whether or not any damage shall have
been sustained.

Contractors Local Office and Service of Notice to Contractor:

(@)

The Contractor shall have a local office at or near site of work. Full
address thereof shall be intimated by the Contractor or his
authorized agent to the Director RGCA as well as the engineer in-
charge.

All certificate, notices or written orders to be given by the Director
RGCA or by the engineer in-charge to the Contractor under the terms
of the Contract, shall be deemed to have been served by sending by
registered post/ speed post to the last known place to abode or
business of the Contractor on the date when in the ordinary course of
post these would have been delivered to him or delivering the same
to the Contractor’s local office.

Service of Notice to the Director RGCA or Engineer in-charge:

(i)

All notices to be given to the Director RGCA or to the engineer in-
charge under the terms of the Contract, shall be served by sending by
post or delivering the same to the site address and or the address of
the Tender inviting authority as stated in the bid data.

Change in Address:

(@)

The Director RGCA, the Engineer in-charge or the Contractor may
change his nominated address to another address by prior written
notice to the other two.
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3.10. Settlement of Disputes:

1)

Arbitration

()

(i)

(i)

All disputes or differences of any kind whatsoever arising out of or
in connection with the contract, whether during the progress of
work/ service or after its completion and whether before or after
the determination of the contract, shall be referred by the
contractor to the Director RGCA and the Director RGCA shall
within a reasonable time after their presentation make and notify
decisions thereon in writing. The decisions directions,
classifications, measurements, drawings and certificates with
respect to any matter, decision of which is specially provided for
by these conditions given and made by the Director RGCA, are
matters which are referred to hereinafter as excepted matters, and
shall be final and binding on the contractor, and shall not be set
aside or attempted to be set aside on account of any informality,
omission, delay or error in proceeding in or about the same or on
any other ground or for any other reason and shall not be
appeable.

If the contractor be dissatisfied with the decision of the Director
RGCA on any matter or question, dispute or difference on any
account or as to the withholding by the Director RGCA of any
certificate to which the contractor may claim to the entitled, or if
the Director RGCA fails to make a decision within a reasonable
time then and in any such case, but except in any of the excepted
matters referred to above, the contractor may within a reasonable
time but not exceeding 30 days of the receipt of communication of
such decision take steps to refer the matter in question, dispute or
difference to arbitration as herein under provided.

The demand for arbitration by the contractor shall specify the
matters which are in question, dispute of difference, only such
dispute or difference(s) in respect of which the demand has been
made shall be referred to arbitration and other matters shall not be
included in the reference.

If the contractor does not prefer his specific and final claims in
writing within a period of sixty (60) days of receiving the
intimation from Director RGCA that the final bill is ready for
payment, he will be deemed to have waived his claim(s) and the
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Director RGCA shall be discharged and released of all liabilities
under the contract in respect of those claims.

Matters in question, dispute or difference between the parties

(whatever relating to the contractor’s claim against the Director

RGCA or vice versa) to be arbitrated upon shall be referred for

decision to:

(@)

In respect of sub-clauses with private contractors:

The sole arbitration of the by an arbitrator approved by the
from the list of arbitrators defined by Engineers India and if
the Director RGCA is unable or unwilling to act as such then
the matter shall be referred to sole arbitration of such other
person appointed by the Director RGCA willing to act as such
arbitrator. There will be no objection, if the arbitrator, so
appointed is unable to act for any reasons, Director RGCA in
the event of such inability shall appoint another person to act
as arbitrator in accordance with the terms of the sub-contract.
Such other person shall be entitled to proceed with the
reference from the state at which it as left by his predecessor.
It is also a term of this contract that no person other than a
person appointed by Director RGCA as aforesaid should act
as arbitrator.

Subject as aforesaid the provision of the India Arbitration and
Conciliation Act, 1996 or any statutory modification or re-
enactment thereof and the rules made there under and for the
time being in force shall apply to the arbitration proceeding
under this clause.

In respect of sub-clauses with contractors with Public Sector
Undertaking and Government Department:

The arbitration or one of the arbitrators in the Department of
Public Enterprises to be nominated by the Secretary to the
Government of India in charge of the Bureau of Public
Enterprises. The India Arbitration and Conciliation Act, 1996
shall not be applicable to the arbitration under this clause.
The award of the arbitrator shall be binding upon the parties
to the dispute, provided, however, any partly aggrieved by
such award not have a further reference for setting aside or
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revision of the award to the Law Secretary, Department of
Legal Affairs, Ministry of Law & Justice, Government of
India, Upon such reference the dispute shall be decided by
the Law Secretary or the Special Secretary/ Additional
Secretary when so authorized by the Law Secretary, whose
decision shall bind the parties finally and exclusively.

(c) The parties in dispute will share equally the cost of arbitration
as intimated by the arbitrator.

(d) It is a term of the sub-contract that the party seeking
arbitration shall specify the dispute to be referred to
arbitration under this clause together with the amount or
amounts claimed in respect of each such dispute(s). The
arbitrator may from time to time with the consent of the
parties enlarge the time for making and publishing the award.
The work under the contract shall nevertheless continue
during the arbitration proceedings. The arbitrator shall be
deemed to have entered on the reference on the date he issues
notice to both the parties fixing the date of the first hearing.
The arbitrator shall give a separate reasoned award in respect
of each reference referred to.

() The award of the arbitrator shall be final conclusive and
binding on all parties to this contract.

(vi) Progress of work not to be interrupted:

The contractor must at all-time fulfill his obligations under the contract
and shall not slow down or stop the progress of works during the
period any dispute is under settlement either through reference to the
Director RGCA or through arbitration, pursuant to the last preceding
sub clause. Even if the works to be carried out during such period
involves matters under dispute. Failure of the contractor in this respect
shall constitute a default on his part and render him liable to action
under the provisions of the clause “Remedies and Power”.

Court Jurisdiction The Court within the jurisdiction of place where
executing the works (i.e), Sambalpur, Odisha alone shall have jurisdiction
to deal with any dispute arising out of this contract

Ly
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Annexure 1-

Approved make as per
S.No Description
CPWD
1 Light s & fixtures Crompton / Phillips /Wipro
2 Cable & wires Polycab /Havells /Finolex
3 Switch Gears & Panel boards L & T & Schneider
PVC Pipe & Fittings -(6Kg/cm? & | Supreme /Finolex /Sudhagar
4
10Kg/Cm?)

*All other work/material specifications were mentioned in the bill of quantities in the
tender document.
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(to be signed on a stamp paper with minimum value of Rs.100)

Annexure -2

AGREEMENT FORMAT

THIS AGREEMENT made in.... location Sirkali the -th day of ...... 202...
BETWEEN

M/s. Rajiv Gandhi Centre for Aquaculture (RGCA), Marine Products Export
Development Authority (MPEDA), Ministry of Commerce & Industry Government
of India, having its Head Office at 3/197 Poompuhar Road, Sattanathapuram,
Karimedu Village, Sirkali Taluk, Mayiladuthurai District - 609109, Tamil Nadu
represented by the Director, ...... (hereinafter called " Director RGCA" or “FIRST
PARTY” which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns) of the ONE PART.

AND

M/s...... represented by Shri ..., Aged..., son of ...... residing at (address)
(Hereinafter called " Contractor" or “SECOND PARTY” which expression shall
unless repugnant to the meaning or context hereof mean and includes its legal heirs,
successors and assigns) of the OTHER PART.

WHEREAS the Director RGCA is desirous of doing a Construction Works, Repair
and Renovation of Civil Works, herein after referred collectively as “works”, at its
Electrical & plumbing work of the GIFT Satellite Breeding Centre at the Fish Farm of
Dept. of Fisheries, Bomaloi, Sambalpur District - 768212, Odisha, as per Schedule I to
this Agreement and has caused Notice Inviting Tender, Terms and Conditions of

Contract, bill of quantities and a specification describing the work to be done as
prepared by RGCA.

And has accepted the offer of the second party on the basis of their bid in response
thereto to execute the aforesaid work to the complete satisfaction of the first party.

AND WHEREAS the said drawings as per Schedule II and inclusive of the bill of
quantities and the specifications as per RGCA specifications/ M.E.S.S./ Local PWD
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Specifications/ Highway Manuals/ The Indian Standard Specifications have been
signed by or on behalf of the parties hereto:

The work shown upon the said drawings and described in the said specification and
included in the said bill of quantities for the sum of Rs.........
(Rupees..........cccoeuene. )-

NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS FOLLOWS:

1. In consideration  of  the sum  of Rs......... (Rupees............... )
The sum of only to be paid at the times and in the manner set forth in the said
conditions subject to changes on the basis of actual measurement by the first party
or his authorized Engineer in charge, the Contractor will upon and subject to the
said conditions execute and complete the works shown upon the said drawings
and described in the said specification andbill of quantities.

2. The Director RGCA will pay to the Contractor the said sum of Rs............
(Rupees .................. ) or such other sum as shall become payable hereunder
at the times and in themanner specified in the said conditions.

3. The notice inviting tender, said conditions, specifications and priced bill of
quantities shall be read and construed as forming part of this Agreement, and the
parties hereto will respectively abide by and submit themselves to the conditions
and stipulations and perform the Agreement on their parts respectively in such
conditions, specifications and priced bill of quantities contained.

4. Payments shall be made to the Contractor for works done and measured in
terms of the provisions as per the payment schedule specified in para 1.6 of the
tender document. All payments are subject to the deduction of Security Deposit/
Retention Money as specified in para 3.6 of the tender document.

5. Time is the essence of this contract. The time for the completion of the work is
Twelve Months from the 7t day of placing the work order, as per the time
schedule specified in para 1.5 of the tender document.

6. Penalties for delay shall be applicable in the form of compensation and/or
liquidated damages, as specified in para 3.8(2) and 3.8 (3) of the terms and
conditions of the tender document.

7. The following, along with their subsequent amendment/corrigendum (if any),
shall form part of the contract
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i) Notice Inviting Tender(NIT)

ii) Tender Document

iii) Bill of Quantity & Drawing (submitted by Contractor)
iv) Letter of Acceptance (LOA)

v) Integrity Agreement

vi) Work Order

In witness whereof the parties hereunto set their hand the day and year first above
written.

Signed by the Director RGCA: Signed by the Contractor:

h the Presence of Witnesses:

NAME: NAME:
OCCUPATION: OCCUPATION:
ADDRESS: ADDRESS:
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SCHEDULE

Scope of Work:

(1) The scope of work under this contract, at project site, shall broadly include:
Construction Works, Repair and Renovation of Civil Works, herein after referred
collectively as “works”, at its Electrical & plumbing work of the GIFT Satellite
Breeding Centre at the Fish Farm of Dept. of Fisheries, Bomaloi, Sambalpur District -
768212, Odisha, Major works, as part of the scope of the work, shall include but not
be limited to the following.

(2) Major works, as part of the scope of the work, shall include but not be limited to

the following.

(iv) Supply & installation PVC pipes & fittings as per drawing and BOQ
specifications.

(v)  Supply & Installation of Electrical power cable works, panel board ,cable
tray works & earthing works as per drawing and BOQ specifications.

(vi)  Miscellaneous and all related ancillary works.

(3) All work shall be performed in accordance with the terms, conditions and

approved drawings and as per the instructions of the Director RGCA.
kkkhk
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SCHEDULE 11

Abstract Estimate for Electrical & Plumbing works at new GIFT

Hatchery unit , Bomaloi, Sambalpur, Odisha.

S. Description Total Amount in
No P Rupees(Incl.GST)
A Electrical Works

B Plumbing Works

Total Amount in Rupees

Total Amount in words
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A.Plumbing Bill of Quantities

PATICULARS

UNIT

TOTAL

QUANTITY

UNIT

RATE

(Incl.G
ST)

TOTAL

AMOUNT IN

RUPEES
(Incl.GST)

Kitchen Sink:Providing and fixing
Stainless Steel A ISI 304 (18/8)
kitchen sink as per IS 13983 with C.I
brackets and stainless steel plug 40
mm, including painting of fittings
and brackets, cutting and making
good the walls wherever required
Kitchen sink without drain board
610x510 mm bowl depth 200 mm.

Nos

1.00

Tap: Fixing of Brass Screw-down
Bib Cocks (Taps) polished bright
conforming to I5:781-1995 of the
following nominal sizes as per
specification complete.

Nos

1.00

Nahini Trap: Providing and fixing
10 cm rigid PVC Nahani trap
including bend,connecting piece of
PVC pipe up to the outside face of
wall ,making the good damaged
surface and testing etc. complete
( Prior approval of sample and
brand by Ex. Engr. is necessary
before use)

Nos

10.00

Supply Pipe (10kgf/cm?2)):
Providing and fixing Polyvinyl
Chloride (PVC) pipes, having
thermal stability for water supply
including all PVC fittings .This
includes jointing of pipes & fittings
with one step PVC solvent & testing
of joints complete as per direction of
Engineer in Charge.

41

20mm

Metre

340.00

4.2

25mm

Metre

286.40

43

32mm

Metre

76.80

44

50mm

Metre

414.40
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Ball Valve : Providing and fixing

Polyvinyl Chloride (PVC) Ball
5 | Valve, This includes jointing with

one step PVC solvent as per

direction of Engineer in Charge.
51 | 25mm Nos 16.00
5.2 | 32mm Nos 50.00
5.3 | 50mm Nos 18.00
5.4 | 90mm Nos 38.00

Drain Pipes ( 6Kg/cm2 ) : Providing

and fixing Polyvinyl Chloride (PVC)

pipes, having thermal stability for

drain water including all PVC
6 | fittings. This includes jointing of

pipes & fittings with one step PVC

solvent & testing of joints complete

as per direction of Engineer in

Charge.
6.1 | 90mm Metre 34.95
6.2 | 160mm Metre 36.60
6.3 | 200mm Metre 45.20

PVC Fittings( 10 Kg/cm2 )

Providing and fixing Polyvinyl
7 Chloride (PVC) Coupler,  This

includes jointing with one step PVC

solvent as per direction of Engineer

in Charge.
7.1 | 160mm Dia Coupler Nos 8.00
7.2 | 200mm Dia Coupler Nos 8.00

Total Amount in Rupees

Total Amount in words
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B.Electrical Bill of Quantities:

TOTAL
S UNIT | AMOUNT
N(.) DESCRIPTION UNIT | QUANTITY RATE IN
) (Incl.GST) | RUPEES
(Incl.GST)
1 | PANEL BOARDS
M.V Panel: Indoor type M.V. Switch
gear panel 440V. 400 AMP busbar,
four wire system, cubical type, front
operated complete powered coat
finish comprising the following
1.1 | switches confirming to LE.
specification Make of MCCB Siemens
/L&T with identification tags and
indication lamp with metering
arrangement. (Panel sheet thickness 2
mm)
400A 4P MCCB Nos 1
200A TPN MCCB Nos 2
125A TPN MCCB Nos 4
63A TPN MCCB Nos 2
Energy Meter Nos 1
16/18 SWG CR Sheet Sq.Inch 10000
EB Metering: 200A TPN Aluminium
Bus Bar Powder Coating with Epoxy
Paint with Sheet Steel Enclosure
Indoor type panel 440V cubical type,
front operated complete powered coat
12 | .. iy .
finish comprising the following
switches confirming to LE.
specification make Siemens/L&T with
identification tags and indication
lamp with metering arrangement.
200A TPN MCCB Nos 1
63A TPN MCCB Nos 3
32A TPN MCCB Nos 4
Energy Meter Nos 1
16/18 SWG CR Sheet Sq.Inch 8000
2 | Light Point Wiring
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21

Recessed wiring to light point/Fan
point/ Exhaust fan point/Call bell
point with 1.5 sgmm FR PVC
insulated single core multistrand
copper conductor of ISI marked with
20 mm dia non-metallic PVC flexible
conduit with 6Amp, 250V Modular
switch(Legrand mylinc/Schneider
clipsai/Hager insysta/Anchor Dural
or equivalent) ISI marked and ceiling
rose ISI marked mounted on metal
box having front Modular cover of
suitable size, metal box with 1.5
sqgmm FR PVC insulated single core
multistrand copper conductor as earth
wire including all accessories and
connection.(Make of wire
L&T/ Anchor Havells/V-
Guard/Great White/HPL) (Group-B)

Point

119

Circuit Mains

3.1

Recessed wiring for light / power
plug with 2 x 2.5 sqmm FR PVC
insulated single core multistrand
copper conductor of ISI marked with
20rnm dia non-metallic PVC flexible
conduit along with 1 x 1.5 sq.mm FR
PVC insulated single core multistrand
copper conductor for loop earthing as
required (Make of wire-Finolex/L&T/
Anchor Polycab/Havells/Great
white/ RR/ V-Guard/ HPL)

Rm

120

3.2

Recessed wiring tor light / power
plug with 2 x 4 sqgmm FR PVC
insulated single core multistrand
copper conductor of ISI marked with
20mm dia non-metallic PVC flex1ble
conduit along with 1 x 2.5 sq.mm FR
PVC insulated single core multistrand
copper conductor for loop earthing as
required. Finolex
L&T/ Anchor/Polycab/Havells/Great
white/RR/V-Guard/HPL)

Rm

160

Light Fittings
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41

Supply, Installation, Testing and
Commissioning of integrated LED
Batten Light fitting of extruded
aluminium/CRCA housing with high
quality ~ polycarbonate  diffuser,
1200mm long, having nominal colour
temperature not less than 6500K,
system lumen output 2000 (nominal)
and system wattage not more than
20W including connections with 3 pin,
5 amp ceiling rose on the existing
junction box/ wooden block and 1.5
sq. mm FRLS, PVC insulated, copper
conductor, single core cable and
earthing etc., as required.

Nos

71

42

Supply, installation, testing and
commissioning of 20W LED Outdoor
light fitting having die cast
aluminium housing IP 65/ 66 body,
with builtin surge protection device of
5KV, constant current driver complete
with all accessories on the existing
street light pole/bracket including
connection etc. as required.

Nos

4.3

Supply, Installation, Testing and
Commissioning of LED Bulb with
Reflector of thermal plastic heat
dissipating body with opal lens,
having nominal colour temperature
not less than 2700K, system lumen
output 806 (nominal) and system
wattage not more than 50W including
connections with 3 pin, 5 amp ceiling
rose on the existing junction box/
wooden block and 1.5 sq. mm FRLS,
PVC insulated, copper conductor,
single core cable and earthing etc., as
required.

Nos

36

Fan / Exhaust Fan
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51

Supply, Installation, Testing and
Commissioning of 1200 mm sweep,
ceiling fan class of insulation: B, 3
nos. blades, 30 cm long down rod,
2nos canopies, shackle kit, copper
winding, Air delivery minimum 210
CMM,380 RPM suitable to work on
existing electronic regulator unit for
speed control and all remaining
accessories including safety pin, nut
bolts, washers, suitable for 230 V, 50
Hz, single phase AC Supply, earthing
etc. complete as required.

Nos

52

Supply, Installation, testing and
commissioning of Industrial type
Exhaust fan of size 300mm sweep,
body made of Engineering plastic,
plastic blades in the existing opening
on the existing wall on existing hole to
suit to the size of the above fan with
Connection accessories of 3 pin, 5 amp
ceiling rose on the existing junction
box/wooden block including
connection etc as required.

Nos

Accessories

6.1

Supply of fixing of 40 mm GI Bracket
with 2 nos GI clamp & 4 nos 3"
Anchor fasteners for fixing of street
light.

Nos

6.2

Supply and fixing of Electronics step
type Modular fan regulator. (Legrand
mylinc/  Schneider clipsal/Hager
insysta/ Anchor Dura or equivalent)

Nos

Sockets

7.1

Supply and fixing of Modular metal
box on surface or in recess with
suitable size of Modular cover in front
including providing and fixing of 6pin
bamp, 16Amp socket outlet and
16Amp Modular switches connection
( Legrand mylinc/Schneider
clipsal/Hager insysta/Anchor Dural
or equivalent)

Nos

17
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7.2

S/F of Ac Point with 20A Plug and
socket with provision for mounting of
20A DP MCB for flush mounting and
surface mounting including DP MCB
(Legrand/Schneider/Hager/ Anchor
Dural or equivalent)

Nos

7.3

Supply and Fixing of 240V Single
Phase water proof Industrial socket
with plug (Insulated Plug and Socket
IP67) Surface Mounting Outlet with
MCB Provision, 16/20A , Including
2Pole 20A MCB etc. as required.

Nos

26

Air Conditioning Unit

8.1

Supply, Erection, Testing and
Commissioning of 1.5 Ton Split Type
Room Air Conditioner with Stand and
copper tubing arrangement.

Set

8.2

Supply, Erection, Testing and
Commissioning of 130 to 280 volt 4
KVA Stabilizer including all the
accessories.

Set

Lighting Power Distribution Board

Supplying and fixing following way,
horizontal type three pole and neutral,
sheet steel, MCB distribution board,
415 volts, on surface/ recess, complete
with tinned copper bus bar, neutral
bus bar, earth bar, din bar,
interconnections, powder painted
including earthing etc. as required.
(But without MCB/RCCB/Isolator)

9.1

4 way (4+12), Double door

Nos

9.2

Supplying and fixing following amps
rating, 240/415 volts, 10 kA, “C”
curve, miniature circuit breaker
suitable for inductive load of
following poles in the existing MCB
DB complete with connections, testing
and commissioning etc. as required.

63A Triple pole and neutral MCB

Nos

o | o

32A Triple pole and neutral MCB

Nos

(@]

40A, Double Pole RCCB

Nos

(oW

25A, Double Pole RCCB

Nos

WL W | =
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e | 6A Single pole MCB Nos 12
f | 20A Single pole MCB Nos 12
g | Single pole, Blanking Plate Nos 10
10 | POWER CABLE
Supplying of following sizes of PVC
insulated and PVC sheathed/ XLPE
aluminium/Copper conductor Multi-
strand UG armoured cable of 1.1 KV
grade confirming to I5:7098 (Part-I)
1988 with upto date amendments duly
ISI marked complete as required.
10.1 | 3.5C x 150Sq.mm Cable(Al) m 10
10.2 | 3.5C x 120Sq.mm Cable(Al) m 30
10.3 | 3.5C x 505q.mm Cable(Al) m 45
10.4 | 3.5C x 355q.mm Cable(Al) m 30
10.5 | 3.5C x 255g.mm Cable(Al) m 30
10.6 | 4C x 165q.mm Cable(Al) m 30
11 | CABLE LAYING
Laying of one number PVC insulated
and PVC sheathed / XLPE power
cable of 1.1KV grade of following size
direct in ground including excavation,
sand cushioning, protective covering
and refilling the trench etc as
required.
11.1 | 3.5C x 1505q.mm Cable(Al) m 10
11.2 | 3.5C x 120Sq.mm Cable(Al) m 30
11.3 | 3.5C x 50Sq.mm Cable(Al) m 45
11.4 | 3.5C x 355q.mm Cable(Al) m 30
11.5 | 3.5C x 255q.mm Cable(Al) m 30
11.6 | 4C x 165q.mm Cable(Al) m 30
12 | END TERMINATION

Supplying and  making  end
termination with brass compression
gland and aluminium lugs for
following size of PVC insulated and
PVC sheathed / XLPE aluminium
conductor cable of 1.1 KV grade as
required.
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12.1 | 3.5C x 150Sq.mm(50mm) Nos 2
12.2 | 3.5C x 120Sq.mm(45mm) Nos 2
12.3 | 3.5C x 505q.mm(32mm) Nos 4
12.4 | 3.5C x 355q.mm(28mm) Nos 4
12.5 | 3.5C x 255q.mm(25mm) Nos 4
12.6 | 4C x 165q.mm(25mm) Nos 2
13 | CABLE TRAY
Supplying and installing following
size of perforated Hot Dipped
Galvanised Iron cable tray cable tray
with perforation not more than 17.5%,
in convenient sections, joined with
connectors, suspended from the
ceiling with G.I. suspenders including
G.I. bolts & nuts, etc as required.
131 150 mm width X 50 mm depth X 1.6 m 100
mm thickness
13. 300 mm width X 50 mm depth X 1.6 m 15
mm thickness
14 | EARTH FLAT
Supply and fixing of G.I Earthing with
G. earth pipe 3mtr. Long 40mm dia
14.1 | ISI marked including accessories and | Nos 4
providing masonry with charcoal and
salt as required.
Supplying and laying 25mm X 5mm
14.2 | G strip on surface or in recess for m 30
connection etc as required.
Providing and fixing 8 SWG (4 mm)
dia copper wire on surface or in recess
14.3 | for loop earthing along with existing m 30
surface / recessed conduit as
required.
15 | MISCELLANEOUS ITEMS
Laying of G.I pipe for Cable Support
(Motors and Starters, Fan and Light
Fittings 40mm, 50mm) Including
Fabrication Bolt, Nut, etc.
15.1 | 40mm G.I Pipe m 25
15.2 | 50mm G.I Pipe m 25
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15.3

Structural steel work in single section,
fixed with or without connecting
plate, including cutting, hoisting,
fixing in position and applying a
priming coat of approved steel primer
all complete.

Kg

100

16

SAFETY EQUIPMENTS

16.1

1.1 KV Class 20mm Thick
900x1800mm rubber mat.

Nos

16.2

Safety Instruction chart in English and
Local Language

Nos

16.3

Shock treatment chart in English and
Local Language

Nos

16.4

Providing and fixing M.V. danger
notice plate of 200 mm X 150 mm,
made of mild steel, at least 2 mm
thick, and vitreous enamelled white
on both sides, and with inscription in
single red colour on front side as
required.

Nos

16.5

First aid box complete with all
standard first aid materials

Nos

16.6

CO2 Fire Extinguisher

Nos

16.7

1 set - Fire buckets filled with sand
and water, necessary bracket for
hanging CO2 Fire Extinguisher with
bracket etc., as required.

Set

Total Amount in Rupees (Rs)

Total Amount in words.
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Electrical & Plumbing Layouts
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(to be signed on a stamp paper with minimum value of Rs.100)
Annexure - 3

INTEGRITY AGREEMENT
This Integrity Agreement is made at............... on this............ day of............. 20........
BETWEEN

Rajiv Gandhi Centre for Aquaculture,
RGIC A, oot e e e e e e e e e e e e e e e e s e e eeeeseeaaannee , (Hereinafter
referred as the
(Address of Division)
‘Director RGCA, which expression shall unless repugnant to the meaning or context
hereof include his successors and permitted assigns)
AND
(Name and Address of the Individual/firm/Company)

TRIOUGN. ... (Hereinafter
referred to as the

(Details of duly authorized signatory) “Bidder/Contractor “and which expression
shall unless repugnant to the meaning or context hereof include its successors and
permitted assigns)

Preamble
WHEREAS the Director RGCA has floated the Tender (INIT No.......cccccoveuiinnnnnnes )
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down
organizational procedure, contract for (Name of work) hereinafter referred to as the
“Contract”.

AND WHEREAS the Director RGCA values full compliance with all relevant laws of
the land, rules, regulations, economic use of resources and of fairness/transparency
in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”),
the terms and conditions of which shall also be read as integral part and parcel of the
Tender/Bid documents and Contract between the parties.
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this Pact witnesses as under:
Article 1: Commitment of the Director RGCA

(1) The Director RGCA commits itself to take all measures necessary to prevent

corruption and to observe the following principles:

a) No employee of the RGCA, personally or through any of his/her family members,

will in connection with the Tender, or the execution of the Contract, demand, take a
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promise for or accept, for self or third person, any material or immaterial benefit

which the person is not legally entitled to.

b) The Director RGCA will, during the Tender process, treat all Bidder(s) with equity

and reason. The Director RGCA will, in particular, before and during the Tender

process, provide to all Bidder(s) the same information and will not provide to any

Bidder(s) confidential / additional information through which the Bidder(s) could

obtain an advantage in relation to the Tender process or the Contract execution.

c) The Director RGCA shall endeavor to exclude from the Tender process any

person, whose conduct in the past has been of biased nature.

2) If the Director RGCA obtains information on the conduct of any of its employees

which is a criminal offence under the Indian Penal code (IPC)/Prevention of

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or

if there be a substantive suspicion in this regard, the Director RGCA will inform the

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its

internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)
1. It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere to the highest ethical standards, and report to the
Director RGCA all suspected acts of fraud or corruption or Coercion or Collusion
of which it has knowledge or becomes aware, during the tendering process and
throughout the negotiation or award of a contract.
2. The Bidder(s)/Contractor(s) commits himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles
during his participation in the Tender process and during the Contract execution:
a) The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of RGCA’s employees involved in the Tender
process or execution of the Contract or to any third person any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process
c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
documents provided by the Director RGCA as part of the business relationship,
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regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agents/ representatives in India, if any. Similarly
Bidder(s)/ Contractor(s) of Indian Nationality shall disclose names and addresses
of foreign agents/representatives, if any. Either the Indian agent on behalf of the
foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participate in a tender on behalf of one
manufacturer, he shall not be allowed to quote on behalf of another manufacturer
along with the first manufacturer in a subsequent/parallel tender for the same
item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the Contract.

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm indulge in fraudulent practice means a willful misrepresentation or omission
of facts or submission of fake/forged documents in order to induce public official
to act in reliance thereof, with the purpose of obtaining unjust advantage by or
causing damage to justified interest of others and/or to influence the
procurement process to the detriment of the Director RGCA interests.

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm use Coercive Practices (means the act of obtaining something, compelling an
action or influencing a decision through intimidation, threat or the use of force
directly or indirectly, where potential or actual injury may befall upon a person,
his/ her reputation or property to influence their participation in the tendering
process).
Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Director RGCA
under law or the Contract or its established policies and laid down procedures,
the Director RGCA shall have the following rights in case of breach of this
Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts
and undertakes to respect and uphold the Director RGCA absolute right:
1.If the Bidder(s)/Contractor(s), either before award or during execution of
Contract has committed a transgression through a violation of Article 2 above or
in any other form, such as to put his reliability or credibility in question, the
Director RGCA after giving 14 days’ notice to the contractor shall have powers to
disqualify the Bidder(s)/Contractor(s) from the Tender process or
terminate/determine the Contract, if already executed or exclude the
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Bidder/Contractor from future contract award processes. The imposition and
duration of the exclusion will be determined by the severity of transgression and
determined by the Director RGCA. Such exclusion may be forever or for a limited
period as decided by the Director RGCA.

2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Director
RGCA has disqualified the Bidder(s) from the Tender process prior to the award
of the Contract or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Director RGCA
apart from exercising any legal rights that may have accrued to the Director
RGCA , may in its considered opinion forfeit the entire amount of Earnest Money
Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.
3. Criminal Liability: If the Director RGCA obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a
Bidder or Contractor which constitutes corruption within the meaning of IPC Act,
or if the Director RGCA has substantive suspicion in this regard, the
Principal/Owner will inform the same to law enforcing agencies for further
investigation.

Article 4: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last 5 years
with any other Company in any country confirming to the anti-corruption
approach or with Central Government or State Government or any other
Central/State Public Sector Enterprises in India that could justify his exclusion
from the Tender process.

2. If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business dealings/
holiday listing of the Bidder/Contractor as deemed fit by the Director RGCA.

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention s

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall
be responsible for any violation(s) of the principles laid down in this
agreement/Pact by any of its Subcontractors/sub-vendors.

2. The Director RGCA will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

3. The Director RGCA will disqualify Bidders, who do not submit, the duly
signed Pact between the Principal/ Owner and the bidder, along with the Tender
or violate its provisions at any stage of the Tender process, from the Tender
process.

Article 6- Duration of the Pact
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This Pact begins when both the parties have legally signed it. It expires for the
Contractor/ Bidder 12 months after the completion of defect liability period and
for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and
continue to be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, RGCA.

Article 7- Other Provisions

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Director RGCA, who has floated the Tender.
2. Changes and supplements need to be made in writing. Side agreements have
not been made.

3. If the Contractor is a partnership or a consortium, this Pact must be signed by
all the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed
by a representative duly authorized by board resolution.

4. Should one or several provisions of this Pact turn out to be invalid; the
remainder of this P act remains valid. In this case, the parties will strive to come
to an agreement to their original intentions.

5. It is agreed term and condition that any dispute or difference arising between
the parties with regard to the terms of this Integrity Agreement / Pact, any action
taken by the Director RGCA in accordance with this Integrity Agreement/ Pact or
interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS.

All rights and remedies of the parties hereto shall be in addition to all the other
legal rights and remedies belonging to such parties under the Contract and/or
law and the same shall be deemed to be cumulative and not alternative to such
legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree
that this Integrity Pact will have precedence over the Tender/Contact documents
with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact
at the place and date first above mentioned in the place and date first above
mentioned in the presence of following witnesses: (For and on behalf of Director
RGCA)

(For and on behalf of Bidder/Contractor)
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WITNESSES:

(Signature, name and address)

Place:

Dated:
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Annexure - 4
(to be submitted in the letter head of the bank)

Performance Security (Guarantee)
Bank Guarantee Bond

In consideration of the Director, RGCA (hereinafter called “The Director”) having
offered to accept the terms and conditions of the proposed agreement
between.........c.coooviiiiiiii and .........c.ocvevcvveceeeceeee ... (Hereinafter called
“the said Contractor(s)”) for the work............ooooiiii i,
(Hereinafter called “the said agreement”) having agreed to production of an
irrevocable Bank Guarantee for Rs. ............. (Rupees .......ccoeviiiiiiiiiiiiin.
only) as a security /guarantee from the contractor(s) for compliance of his obligations
in accordance with the terms and conditions in the said agreement.

1. We, oo (Hereinafter referred to as “the Bank”) hereby
undertake to pay to the Director RGCA an amount not exceeding Rs.
............................. (Rupees................... Only) on Demand by the Director.

2. We, oo (indicate the name of the Bank) do hereby

undertake to pay the amounts due and payable under this guarantee without any
demure, merely on a demand from the Director stating that the amount claimed as
required to meet the recoveries due or likely to be due from the said contractor(s).
Any such demand made on the bank shall be conclusive as regards the amount due
and payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding Rs......... (Rupees

3. We, the said bank further undertake to pay the Director any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or
proceeding pending before any court or Tribunal relating thereto, our liability under
this present being absolute and unequivocal. The payment so made by us under this
bond shall be a valid discharge of our liability for payment thereunder and the
Contractor(s) shall have no claim against us for making such payment.

4. We, oo (indicate the name of the Bank) further agree that
the guarantee herein contained shall remain in full force and effect during the period
that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Director under or by virtue of the
said agreement have been fully paid and its claims satisfied or discharged or till
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Engineer-in- Charge on behalf of the Director certified that the terms and conditions
of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

5. We, oo (Indicate the name of the Bank) further agree with
the Director that the Director shall have the fullest liberty without our consent and
without affecting in any manner our obligation hereunder to vary any of the terms
and conditions of the said agreement or to extend time of performance by the said
Contractor(s) from time to time or to postpone for any time or from time to time any
of the powers exercisable by the Director against the said contractor(s) and to forbear
or enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extension
being granted to the said Contractor(s) or for any forbearance, act of omission on the
part of the Director or any indulgence by the Director to the said Contractor(s) or by
any such matter or thing whatsoever which under the law relating to sureties would,
but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the
Bank or the Contractor(s).

7.We, coiiiiiiii (Indicate the name of the Bank) lastly undertake not
to revoke this guarantee except with the previous consent of the Director in writing.

8. This guarantee shall be valid up to .................ooiiiis unless extended on
demand by the Director. Notwithstanding anything mentioned above, our liability
against this guarantee is restricted to Rs......................... (Rupees .................... )
and unless a claim in writing is lodged with us within six months of the date of
expiry or the extended date of expiry of this guarantee all our liabilities under this
guarantee shall stand discharged.

Dated the .................... day of ... for....oooiii (indicate the
name of the Bank)
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