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1. INSTRUCTIONS TO BIDDER 

 

1.1 Introduction: 

 

The Director, Rajiv Gandhi Centre for Aquaculture (RGCA), invites bids for the 

Construction Works, herein after referred as “works”, of the Repairs & Maintenance 

work at RGCA - Aquatic Quarantine Facility (AQF) at Neelankarai, Chennai, Tamil 

Nadu  

Rajiv Gandhi Centre for Aquaculture (RGCA) is the Research & Development arm of 

the Marine Products Export Development Authority. The plan scheme of MPEDA 

under the R&D head is being implemented by RGCA. RGCA is functioning as a 

Society, established in the year 1995 and registered under the Tamil Nadu Societies 

Registration Act, 1975. RGCA has been constituted with the objective of Not-for-

Profit and for the providing necessary training and disseminating the technologies to 

the stakeholders for diversified aquaculture. 

 

RGCA is involved in the development of various Sustainable Aquaculture 

technologies that are Bio-secure, eco-friendly and that offer traceability for seed 

production and grow out farming of various aquatic species, those having export 

potential in particular. RGCA is also developing a state-of-the-art Technology 

Transfer and Training Centre for disseminating the technologies developed at the 

various projects established at different locations in the country to the Aquaculture 

Industry in order to strengthen the raw material production base for export of quality 

marine products from India. RGCA is first of its kind in India for Diversified 

Aquaculture. 

 

RGCA is presently pursuing 13 important aquaculture projects at species specific 

locations across the country. The headquarters of RGCA is located at Sirkali, Tamil 

Nadu. RGCA has successfully completed 25 years of establishment of the society 

by the year 2021. 

 

The Aquatic Quarantine Facility for L. vannamei & P. monodon is a state-of-the-art 

facility created by MPEDA-RGCA initiated during the year 2009. The full capacity of 

the facility is 26 Nos. of Brooder Quarantine Cubicle & 1 No. of Parent Post Larvae 

Quarantine cubicles with supporting infrastructures. It is located in Neelankarai, 

Chennai at Tamil Nadu. 
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1.2 General: 

(1) The Director, Rajiv Gandhi Centre for Aquaculture (RGCA), invites bids for 
the Construction Works, herein after referred as “works”, of the Construction 
Works, Repair and Renovation of Civil Works, herein after referred 
collectively as “works”, at its RGCA-AQF Building, Neelankarai, Chennai, 
Tamilnadu, herein referred to as “Project Site”. 

 

(2) Site Inspection: Each bidder shall MANDATORILY visit and inspect the 
project site, before submitting the bid, on the date and time specified in the 
bid data, to ascertain all the necessary information, including the risks, 
contingencies, nature of ground,  unloading & installation etc., and to 
acquaint himself with the local conditions. 

 
(3) Tender document shall mean to include the current tender document, tender 

forms, bill of quantity, addendum/corrigendum, if any issued in future. 
 

(4) The Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that the bidder will sign the Integrity Agreement, which is an 
integral part of tender/bid documents, failing which the bidder will stand 
disqualified from the tendering process and the bid of the bidder would be 
summarily rejected. 

 
1.3 Scope of Work: 

 
(1) The scope of work under this contract, at project site, shall broadly include: 

(i) Repair & Maintenance of works for Aquatic Quarantine Facility at RGCA – AQF 
Neelankarai, Chennai, Tamilnadu. 

(ii) Stacking the dismantled items (Roof sheets, MS roof structural steel etc. as per 
BOQ) 

(iii) Buy back of the scraped items which are dismantled & Removing / Clearing the 
unserviceable items which are dismantled from the site. 

 

a. AQF Main Office  

 

Renovation and up-gradation work of building via.,   
(i) Tiles Repairing & New Tiles laying 

(ii) Wall plastering repairing  

(iii) Ceiling plastering repairing  

(iv) Painting  

(v) Removing the existing roof sheets & laying new Roofing Sheets & 

Gutter 

(vi) Door and Windows  

(vii) Sanitary & Plumbing  

(viii) Electrical works 
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b. Canteen Building 

  

Renovation and up-gradation work of building via.,  
 

i) Removing the existing roofing sheets & Laying new asbestos Sheets  

ii) Truss repair works  

 

c. Scientist Quarters Building  

 
Renovation and up-gradation work of building via.,  
 

(i) Removing the existing roofing sheets & Laying new asbestos Sheets  

(ii) Truss repair works  

 

(2) Major works, as part of the scope of the work, shall include but not be limited 
to the following. 
 

(i) Obtaining all necessary approvals / clearances from appropriate 

Authorities, if any, relating to the work,  

(ii) Existing floor tiles removing and providing new vitrified tiles 

including the raising of front floor area. 

(iii) Existing false ceiling removing and providing new false ceiling 

(iv) Removing existing doors & windows & providing new flush doors 

and Aluminium doors 

(v) Plaster repair on wall & ceiling surface 

(vi) Painting on wall & ceiling surfaces including outer walls 

(vii) Repair & refixing the sanitary fittings in Toilet  

(viii) Removal of existing asbestos roof sheets and laying with new Non-

Asbestos roofing sheet properly fixing with on wall edges. 

(ix) Providing additional lintels & sunshades  

(x) Removing all existing wirings, switch, sockets & other main breakers 

& providing new electrical provisions with LDB & PDB and 

provision for new air-conditioners. 

(xi) Miscellaneous and all related ancillary works. 

 
 

(3) All work shall be performed in accordance with the terms, conditions and 
approved drawings and as per the instructions of the Director RGCA. 
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1.4 Bid Data: 

Sl. 
No 

Item Description 

1 Tender Reference No. 2025_RGCA_842199 

2 Tender Inviting Authority The Director,  

Rajiv Gandhi Centre for Aquaculture, 

(MPEDA, Ministry of Commerce & Industry, Govt. of 

India), 3/197, Poompuhar Road, Karaimedu Village, 

Sattanathapuram Post, Sirkali Taluk, Mayiladuthurai 

District, Tamil Nadu. Pin code: 609109. Ph: 04364 265200 

3 Project Site Rajiv Gandhi Centre for Aquaculture – Aquatic 
Quarantine Facility (AQF) 
(MPEDA, Ministry of Commerce & Industry, Govt. of 
India), TNFDC Hatchery Complex, Kapaleeshwarar 
Nagar, Beach Road, Neelankarai, Chennai, Tamil Nadu. 
600115. 

4 Mode of Tendering - Bidding 
System - Type of Contract 

e-bid (CPP Portal) - Open Tender Enquiry - Two Bid 
System - Item Rate Works Contract 

5 Estimated Value of the Works  Rs. 22,33,000/- 
(inclusive of all taxes & 18 % GST) (Rupees Twenty Two 
Lakh Thirty Three Thousand only.) 

6 Tender Fee/ Cost of bid 
document 

Rs. 1,180/-  
(Rupees One Thousand One hundred and Eighty Only) 

7 Bid Security/ 
Earnest Money Deposit (EMD) 

Rs. 44,660/-  
(Rupees Forty Four Thousand Six Hundred and Sixty 
only) 

8 Performance Guarantee/ 
Performance Security 

5% of the contract value 
(rounded off to the nearest thousand rupees) 

9 Security Deposit/  
Retention Money 

5% of each running bill 
(rounded off to the nearest thousand rupees) 

10 Work Completion Period Three (3) months from the date of contract 

11 Period of Bid Validity 120 days 

12 Tender Publishing Date & 
Time 

03.01.2025  (09:00 hrs) 

13 Date and Time for visit and 
inspection of Project Site 

From 11 AM to 4 PM on all days from the tender 
publishing date to the bid submission closing date, except 
on Saturdays, Sundays and Holidays. 

14 Online pre-bid meeting date, 
time & web link 

 

10.01.2025 (11:00 hrs) 

Join Zoom Meeting: 
 

https://us02web.zoom.us/j/81822202372?pwd=8AUHzt 

EEnDikC3fck55Q3Qy1iObMcv.1 
 
 

https://us02web.zoom.us/j/81822202372?pwd=%208AUHztEEnDikC3fck55Q3Qy1iObMcv.1
https://us02web.zoom.us/j/81822202372?pwd=%208AUHztEEnDikC3fck55Q3Qy1iObMcv.1
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Meeting ID: 818 2220 2372 

Passcode: 275413 

15 Online Bid Submission 

Closing Date & Time 

 
24.01.2025 (18:00 hrs) 

16 Online Bid Opening of Techno 

commercial Bid (Cover-I) 

 
27.01.2025 (11:00 hrs) 

17 Online Price bid Opening 

(Cover-II) 

Date & time to be intimated later to the bidders whose 
Techno-commercial Bids will be found responsive. 

18 Defect Liability Period (DLP) 365 Days from the date of Work Completion Certificate  

 

1.5 Eligibility or Pre-qualification Criteria: 

Bidder shall fulfil all the eligibility criteria (otherwise specified as pre-

qualification criteria) as detailed below. Bids which fails to fulfil, any one or more 

of the below eligibility criteria, will be considered non- responsive. 

(1) The bidder shall submit pre-qualification form (as per format provided in 

Form-1) duly filled. All data along with supporting documents shall 

mandatorily be filled/ uploaded 

 

(2) The bidder/ firm/ company should have a valid registration from PWD/ 

CPWD/ MES/ ISRO and enlisted value should be equivalent to or more than 

the estimated value of the works.  

 

(3) The bidder shall submit a copy of the registration document for the 

company/firm (not applicable in case of proprietary or unregistered 

partnership firm). 

 

(4) The bidder/ firm/ company should possess valid GST registration (submit 

photocopy). 

 

(5) The bidder shall submit a copy of the PAN of the company/firm (PAN of the 

Proprietor in case of a proprietary firm). 

 

(6) The bidder shall submit proof of successful completion of either of the below 

works, during the last seven years: 

 

 One construction work in the field of building construction, costing not 

less than the amount equal to 80% of the estimated cost; or 
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 Two construction works in the field of building construction, costing not 

less than the amount equal to 50% of the estimated cost; or 

 Three construction works in the field of building construction, costing 

not less than the amount equal to 40% of the estimated cost. 

 

(7) Financial Eligibility Criteria/ Financial Capabilities:  

a. Annual Contractual payments received during the last 03 years or the 

current financial year up to the date of inviting of tender must be at least 

150% of the advertised estimated value of this tender. Audited Balance 

Sheet and Profit and Loss Statement and Form 16A/26AS generated 

through TRACES of Income Tax Department of India, certified by the 

Chartered Accountant shall be submitted 

b. Solvency Certificate from the Competent Authority (District Magistrate) 

or Liquidity Ratio certified by the Chartered Accountant shall be 

submitted. (Acceptable Liquidity Ratio is more than 01). 

c. Past 05 years net worth and construction turnover certificates, duly 

certified by Chartered Accountant shall be submitted. (Acceptable 

Annual average construction turnover should be at least 40% of the 

advertised value of tender) 

 
(8) The bidder shall submit in the portal, a copy of duly filled Integrity pact as 

per the format provided in Form-2. 

 
(9) The bidder shall visit and inspect the project site any time during the time and 

date specified in the bid data for the purpose and submit a self-certified copy, 

while uploading in the portal, as a proof of the visit (As per format provided 

in Form-3). 

 
1.6 Time Schedule: Total duration 3 Months : 

 

Tentative Project Schedule - Repair  & Maintenance of works for Aquatic Quarantine Facility At RGCA-AQF, 
Neelankarai, Chennai, Tamilnadu . 

Sl. 
No. 

Description of Works 
Duration in Weeks 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 Main Office Building                         

2 Canteen Block                         

3 Scientist Quarters                         

4 Finishing & Handling over                          
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1.7 Payment Schedule: 

 

Stage Description 

Percentage of 

Payment Entitled 

on the Total 

Contract Value 

Milestone 1 
Main Office Civil works including Joineries & 

Sanitary fixtures works 
35% 

Milestone 2 Main Office Roof works 20% 

Milestone 3 Main Office Electrical works 15% 

Milestone 4 Canteen Block Roof works 15% 

Milestone 5 Scientist Quarters Roof works 15% 

 
Note 1: All above payments are subject to deduction of retention amount or any other 

amount as specified in the relevant paragraph, taxes and all other statutory 

deductions, if any. 

 
Note 2: Release of payment with respect to retention amount, performance security 

and others (if any), will be as per the provisions specified in the relevant paragraph. 

 
2. General Conditions of the Contract 

2.1. Definitions: 

In the tender document/ contract, as hereinafter defined, the following words 

and expressions shall have the meanings hereby assigned to them, except where 

the context otherwise requires. 

 
(1) “Approved” means, approved in writing, including subsequent written 

confirmation of previous verbal approval, by the competent authority 

and “approval” means approval in writing, including as aforesaid. 

(2) “Calendar day” means a period of twenty-four hours extending from 

midnight to midnight. 

(3) “Constructional Plant” means all appliances or things of whatsoever 

nature required in or about the execution of maintenance of the works 

but do not include materials or other things intended to form or forming 

part of the permanent works. 
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(4) “Contract” means the conditions of contract, specifications, drawings, 

schedule of prices and all other documents included in the tender 

documents, including annexures, amendments/corrigendum (if any) and  

letter of acceptance . 

(5) “Contract Price” means the sum named in the Letter of acceptance, 

subject to such additions thereto or deductions there from as may be 

made under the provisions hereinafter contained. 

(6) “Contractor” means the person or persons, firm or company whose 

tender has been accepted by the Director RGCA and includes the 

contractor’s authorized representatives, workmen, staff, successors and 

permitted designs. 

(7) “Currency” shall mean the Indian National Rupees, herein after specified 

as “Rs.” or “INR”. 

(8) “Drawings” means the drawings referred to in the specification and any 

modification of such drawings approved in writing by the Director 

RGCA and such other drawings as may from time to time; be furnished 

or approved in writing by the Director RGCA. 

(9) “Engineer” means  an official or a representative of the Director RGCA 

who will be overall in charge for the project.  

(10) “Government” shall mean the Government of India. 

(11) “Ministry” shall mean the Ministry of Commerce and Industry, 

Government of India. 

(12) “Month” means the Gregorian calendar month and all times shall be 

according to the Gregorian calendar. 

(13) “Permanent works” means the permanent works to be executed and 

maintained in accordance with the contract. 

(14) “RGCA” means the Rajiv Gandhi Centre for Aquaculture, acting 

through its Director and legal successors in title to and assignee of 

RGCA. 

(15) “Schedule of Rates” shall mean the relevant schedule(s) annexed to the 

tender document issued by the Director RGCA for the particular contract, 

and amendments issued thereto from time to time. 
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(16) “Site”, otherwise specified as “Project Site” or “Work Location”, means 

the land and other places on, under, in or through which the permanent 

works or temporary works are to be executed and any other land and 

places provided by the Director RGCA for working space or any other 

purpose as may be specifically designated in the contract as forming part 

of the site. 

(17) “Specification” means the specification referred to in the tender and any 

modification thereof or addition thereto as may from time to time 

furnished or approved in writing by the Director RGCA. 

(18) “Temporary works” means all temporary works of every kind required 

in or about the execution or maintenance of the works. 

(19) “Tender date” means the closing date fixed for receipt of tenders as per 

notice inviting tenders or as extended by subsequent notification. 

(20) “Time” expressed by hours of the clock shall be according to the Indian 

Standard Time. 

(21) “Works” shall mean the works to be executed in accordance with the 

contract or part thereof as the case may be and shall include all extra or 

additional, altered or substituted or temporary works as required for 

performance of the contract and urgent works needing urgent measures 

which in the opinion of the engineer become necessary during the 

process of work to obviate any risk or accident or failure. 

2.2. Abbreviations: 

In the tender document/ contract, as hereinafter defined, the following 

abbreviations shall have the meanings hereby assigned to them, except where the 

context otherwise requires. 

CPWD Central Public Works Department, Government of India 

GoI Government of India 

GST Goods and Services Tax 

INR Indian National Rupees 

IS Indian Standard 

IST Indian Standard Time 

MoC Ministry of Commerce and Industry,     Government of India 

MES Military Engineering Services 

MPEDA Marine Products Export Development Authority, Government of India 

PWD Public Works Department of the State Government/ Union Territory 

RGCA Rajiv Gandhi Centre for Aquaculture 
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2.3. Interpretations: 

(1) Singular and Plural: Words importing the singular only also include the 

plural and vice versa, where the context requires. 

(2) Heading or Notes: The headings and marginal notes, in these conditions 

of contract shall not be deemed to be part thereof or to be taken into 

consideration in the interpretation  or construction thereof of the contract. 

(3) Cost: The word “Cost” and shall be deemed to include overhead costs 

whether on or off the site. 

(4) Co-relation and Order of Precedence of Tender Documents: If the 

stipulations in the various tender documents be found to be at variance in 

any respect, one will override others (but only to the extent these are at 

variance) in the order or precedence as given in the list below, i.e., any 

particular item in the list will take precedence over all those placed lower 

down in the list. 

(i) Description in the schedule of quantities. 

(ii) Instructions to Bidder 

(iii) Special conditions of the contract 

(iv) Technical specifications for materials and workmanship and 

drawings given herein 

(v) Conditions and requirements of tendering 

(vi) General conditions of the contract 

(vii) CPWD specifications 

(viii) IS specifications (latest version) 

2.4. Contract and contract documents: 

(1) The bidder whose bid/ tender is accepted, is bound to execute an 

agreement with the Director RGCA in accordance with the draft annexed 

with this tender document, and other papers stated to be forming part 

thereof, but his liability under the contract shall commence from the date 

of written order to commence the work whether the agreement is drawn 

or not. The contractor shall bear all expenses in connection with the 

execution of the agreement including fees for stamping and registration 

of documents as required. Failure to execute the agreement in specified 

time shall entail action against the contractor as per the provisions 

stipulated in this tender documents. 
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(2) The contractor shall, when called upon to do so, enter into and execute a 

contract, to be prepared and completed at the cost of the contractor, in the 

form with such modification as may be necessary. 

(3) The contract documents shall be drawn up in the English language.  All 

correspondence, orders, notices etc. shall also be in English. 

(4) The laws of India and those of the State in which the works are situated 

shall apply to the contract. 

(5) The several documents forming the contract are to be taken as mutually 

explanatory of one another, but in case of ambiguities or discrepancies 

the same shall be explained and adjusted as per the provisions in clause 

“co-relation order of precedence of tender documents” of this contract, by 

the engineer, who shall thereupon issue to the contractor instructions 

thereon and these shall be final and binding on the contractor. 

(6) Except with the prior written approval of the Director RGCA and subject 

to such conditions as may be prescribed, the contractor and/ or any 

member or his organization shall not in any case communicate to any 

person or entity any information in connection with the performance of 

the services or in carrying out the works nor make pubic any information 

for the purpose of publication or advertisement.  All matters relative to 

the contract shall be treated by the contractor as private and confidential.  

(7) In case of an interference or temporary interruption become essential for 

carrying out the works, the contractor shall approach the Director RGCA 

and carry out all measures that the Director, RGCA may direct or 

through his personal intervention, by the exercise of authority by person 

or persons connected with the works. 

2.5. Duties and Powers of the Director RGCA: 

(1) The Director RGCA shall carry out such duties in issuing decisions, 

certificates and orders as are specified in the contract. Fixation and 

acceptance of rates for altered or substituted items of work or for 

additional items of work shall however always rest with the same 

authority (by designation) as had accepted the original tender (for and on 

behalf of the Director RGCA). 

(2) The engineer in-charge shall be responsible to the Director RGCA and his 

duties are to watch and supervise the works and to test and examine any 

materials to be used or workmanship employed in connection with the 
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works.  He shall have no authority to relieve the contractor of any of his 

duties or obligations neither under the contract nor except as expressly 

provided hereunder or elsewhere in the contract, neither to order any 

work involving delay or any extra payment by the Director RGCA, nor to 

make any variation of, or in the works. 

(3) The Director RGCA may from time to time in writing delegate to the 

engineer in-charge any of the powers and authorities vested in the 

Director RGCA and shall furnish to the contractor and to the engineer in-

charge a copy of all such written delegations of powers and authorities. 

Any written instruction or approval given by the engineer in-charge to 

the contractor within the terms of such delegations, but not otherwise, 

shall bind the contractor and the Director RGCA as though it had been  

given by the Director RGCA. 

(4) Failure of the engineer in-charge to disapprove any work or materials 

shall not prejudice the power of the Director RGCA thereafter to 

disapprove such work or materials and to order the pulling down, 

removal or breaking up thereof. 

(5) If the contractor shall be dissatisfied by reasons of any decision of the 

engineer in-charge he shall be entitled to refer the matter to the Director 

RGCA, who shall thereupon confirm, reverse or vary such decision. The 

Director RGCA decision shall be conclusive and binding on the 

contractor. 

(6) The Director RGCA and the engineer in-charge shall also perform such 

other duties and roles as specified elsewhere in this tender document. 

2.6. Contractor’s General Responsibilities: 

(1) The contractor shall, subject to the provisions of the contract, and with 

due care and diligence, execute and maintain the works and provide all 

labour, including the supervision thereof, materials, constructional plant 

and all other things, whether of a temporary or permanent nature, 

required in and for such execution and maintenance. 

(2) Wherever it is mentioned in the specification/conditions that the 

contractor shall perform certain work or provide certain facilities, it is 

understood that the contractor shall do at his own cost and the contract 

price shall be deemed to have included cost of such performance and 

provisions, so mentioned, unless otherwise specified elsewhere. 
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(3) The contractor shall execute and maintain the works strictly in 

accordance with the contract to the satisfaction of the Director RGCA and 

shall comply with and adhere strictly, to the Director RGCA’s 

instructions and directions on any matter whether mentioned in the 

contract or not, touching or concerning the works.  The contractor shall 

take instructions and directions the Director, RGCA subject to the 

limitations  referred to in clause “Duties and Powers of the Director 

RGCA“ 

(4) The contractor shall also take full responsibility for the adequacy, 

stability and safety of all site operations and methods of construction. 

(5) The contractor shall give or provide all necessary superintendence during 
the execution of the works and as long thereafter as the Director RGCA 
may consider necessary for ;the proper fulfilling of the contractor’s 
obligations under the contract. The contractor shall engage an 
experienced and qualified Site Manager to be in day-to-day charge of the 
work.  The contractor or his manager whose engagement is subject to 
approval in writing by the Director RGCA, which approval may at any 
time be withdrawn, is to be constantly on the works and shall given his 
whole time the superintendence of the same.  If such approval is 
withdrawn by the engineer in-charge, the contractor shall having regard 
to the requirement of replacing him as hereinafter mentioned, after 
receiving written notice of such withdrawal remove the manager from 
the works and shall not thereafter employ him again on the works in any 
capacity and shall replace him by another agent approved by the Director 
RGCA, promptly and positively within a week.  Such authorized agent or 
representative shall receive, on behalf of the contractor, directions and 
instruction from the Director RGCA or, subject to the limitations of clause 
“Duties and Powers of Director RGCA”. The Manager or representative 
of the contractor must be able to speak and communicate in English. The 
contractor shall during working hours maintain site manager, engineers 
and supervisors of sufficient training and experience to supervise the 
various items and operations of the work.  Orders and directions given to 
such  manager, engineers, supervisors and/or other staff of the  
contractor shall be deemed to have been given to the contractor.  

(6) If there is a separate site manager appointed by the contractor for the 

works, then the contractor shall at least once in a month inspect the 

works and shall discuss with the Director RGCA, the conduct and 

progress of the work. 

(7) In the absence of the contractor’s designated agent or representative for a 
particular operation on any site of the works the contractor’s supervisory 
staff or sub-agent or leading hands shall be instructed to receive and 
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carryout any instruction or direction issued by the Director RGCA or the 
engineer in-charge. 

(8) The contractor shall also perform such other duties and roles as specified 
elsewhere in this tender document. 

(9) The contractor shall not, otherwise than in accordance with the statutes, 
ordinances and government regulations or orders for the time being in 
force, import sell, give barter or otherwise dispose of any alcoholic liquor, 
or drugs, or arms and ammunition, or permit or suffer any such 
importation, sale, gift, barter or disposal by his sub-contractors, agents, 
employees or labour. 

2.7. Assignment, Sub-letting and Sub-contracting: 

(1) The contractor shall not assign the contract, either in full or any part 
thereof, or any benefit or interest therein or there under to any other 
individual or firm or company, without the prior written consent of the 
Director RGCA. 

(2) The contractor shall not sub let the whole of the works or any part of the 
works, except where otherwise provided by the contract,  without the 
prior written consent of the Director RGCA. Such consent, if given, shall 
not relieve the contractor from any liability or obligation under the 
contract and he shall be responsible for the acts, defaults and neglects of 
any sub-contractor, his agents, servants or workmen as fully as if they 
were acts defaults or neglects of the contractor his agents, servants or 
workmen. 

(3) Provided always that the provision of labour on a piecework basis shall 
not be deemed to be a sub-letting under this clause. 

(4) All specialists, merchants, tradesmen and others executing any work or 
supplying any goods, materials or services for which provisional sums, if 
any, are included in the contract, who may have been or be nominated or 
selected approved by the Director RGCA or the engineer in-charge, and 
all persons to whom by virtue of the provisions of the contract, the 
contractor is required to sublet any work shall, in the execution of such 
work or the supply of such goods, materials or services, be deemed to be 
sub-contractor(s) employed by the contractor and are referred to in this 
contract as “nominated Sub-Contractors”. 

(5) Prior to the engagement of any sub-contractor, the contractor shall 
submit in writing his proposal to the Director RGCA giving details about 
the credentials of the sub-contractor on the basis of which the Director 
RGCA shall consider the nomination of the sub-contractor and inform the 
contractor accordingly in writing.  Only upon receipt of express written 
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approval, the contractor shall engage the nominated sub-contractor for 
the work. 

(6) The permitted appointment of the sub-contractor shall not  
establish/entail any contractual relationship between the sub-contractor 
and the Director RGCA and shall not relieve the contractor of any 
responsibility under the contract. The activities of a sub-contractor shall 
be governed by his contract with the contractor, however it is subject to 
the provisions laid down in the original contract between the Director 
RGCA and the contractor.  

2.8. Standards, Design, Drawing, Specification, Measurement and Variation: 

(1) Standards: 

The materials, design and workmanship shall satisfy the applicable 

relevant Indian standards the job specifications contained herein a codes 

referred to where the job specifications stipulate requirements in addition 

to those contained in the standard codes and specifications of the Bureau 

of Indian Standards, Indian Electricity Act and Rules, Fire Insurance 

Regulations, Regulations laid down by the Chief Electrical Inspector and 

State Electricity Board. Regulations laid down by Chief Inspector of 

Explosives and/or any other regulations laid down by the government or 

local authorities. 

(2) Materials/Items procured by the Contractor shall be as per the list of 

approved makes provided in Annexure – 1. Any material/item not listed 

in the approved list, may be procured with the concurrence of the 

Engineer in-charge. 

 

(3) The Director RGCA shall have full power and authority to supply to the 

contractor from time to time during their progress of the works, such 

drawings and instructions as shall be necessary for the purpose of proper 

and adequate execution and maintenance of the works.  The contractor 

shall carry out and be bound by the same. 

 

(4) The drawings shall remain in the sole custody of the Director RGCA, but 

two copies thereof shall be furnished to the contractor free of charge.  The 

contractor shall provide and make at his own expenses any further copies 

required by him.  At the completion of the contract, the contractor shall 

return to the Director RGCA all drawings provided under the contract. 

 
(5) One copy of the drawings, furnished by the Director RGCA as aforesaid, 

shall be kept by the contractor on the site and the same shall at all times 
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be available for inspection and use by the Director RGCA or engineer in-

charge and by any other person authorized by the Director RGCA. 

 
(6) If, by reason of any failure or inability of the Director RGCA to issue 

within a time reasonable in all the circumstances any drawings or order 

requested by the contractor in accordance with sub-clause “Disruption of 

Progress”, the contractor suffers delay then the Director RGCA shall take 

such delay into account in determining any extension of time to which the 

contractor is entitled under clause “Extension of Time for Completion”. 

(7) Specifications: 

In the case of any class of work for which there is no specification in the 

tender document, CPWD Specifications and the I.S.S. or in the said 

specifications forming part of the tender documents or in case there is 

variation, such work shall be carried out in all respects in accordance with 

the instructions and requirements of Director RGCA. 

 
(8) Measurement of quantities: 

(i) The quantities set out in the schedule of prices are the estimated 

quantities of the work. But they are not to be taken as the actual and 

correct quantities of the works to be executed by the contractor in 

fulfillment of his obligations under the contract. 

(ii) The works shall be measured net, notwithstanding any general or 

local custom, except where otherwise specifically described or 

prescribed in the contract. 

(9) Works to be measured: 

 

(i) The Engineer in-charge shall, except as otherwise stated, ascertain 

and determine by measurement the value in terms of the contract of 

work done in accordance with the contract. They shall when 

requires any part /or parts of the works to be measured, give notice 

to the contractor’s authorized agent or representative who shall 

forthwith attend or send a qualified agent to assist the  Engineer in-

charge in making such measurement and shall furnish all 

particulars, labour, instruments, tapes etc., required for 

measurement by either of them, should the contractor not attend, or 

neglect or omit to send such agent, then the measurement made by 

the  Engineer in-charge shall prepare records and drawings by 

month of such work and the contractor, as and when called upon to 

do so in writing, shall within, fourteen days, attend to examine and 
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agree such records and drawings with the Engineer in-charge and 

shall sign the same when agreed.  If the contractor does not attend 

to examine and agree such records and drawings, they shall be 

taken to be correct. If, after examination of such records and 

drawings, the contractor does not agree to the same or does not sign 

the same as agreed, they shall nevertheless be taken to be correct, 

unless the contractor shall, within fourteen days of such 

examination, lodge with the Director-RGCA, for decision taken by 

the Engineer in-charge, notice in writing of the respects in which 

such records and drawings are claimed by him to be incorrect.  The 

Director RGCA’s decision shall be final binding and conclusive. 

 
(ii) Nothing withstanding Para 9 (i) above Director-RGCA, either 

directly or through his/her representative, may undertake 

measurement, either in full or on selection basis. 

 

(10) Computerized Measurement Book: 

(i) Engineer in-charge shall, except as otherwise provided, ascertain 

and determine by measurement, the value of work done in 

accordance with the contract. 

(ii) All measurement of all items having financial value shall be 

entered by the contractor and compiled in the shape of 

computerized measurement books having pages of A-4 size as per 

the format so that a complete record is obtained of all the items of 

works performed under the contract. 

(iii) All such measurements and levels recorded by the contractor or 

his authorized representative from time to time, during the 

progress of the work, shall be got checked by the contractor from 

the engineer in-charge or his authorized representative as per 

interval or programme fixed in consultation with the engineer in-

charge or his authorized representative. 

(iv) After the necessary corrections made by the engineer in-charge, 

the measurement sheets shall be returned to the contractor for 

incorporating the corrections and for re submission to the engineer 

in-charge for the dated signatures by the engineer in-charge and 

the contractor or their representatives in token of their acceptance. 

(v) Whenever bill is due for payment, the contractor would initially 

submit draft computerized measurement sheets and these 
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measurements would be got checked/ test checked from the 

engineer in-charge and/ or his authorized representative. The 

contractor will, thereafter, incorporate such changes as may be 

done during these checks/ test checks, in his draft-computerized 

measurements, and submit a computerized measurement book, 

duly bound and with its pages machine numbered. The engineer 

in-charge and/ or his authorized representative would thereafter 

check this measurement book, and record the necessary certificates 

for their checks, test checks. 

(vi) The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered should 
be 100% correct and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is 
noticed, the contractor has to submit a fresh computerized 
measurement book with its pages duly machine numbered and 
bound, after getting the early measurement book cancelled. The 
contractor shall submit three spare copies 

(vii) The contractor shall also submit separately his computerized 
abstract of cost and the bill based on these measurements, duly 
bound, and its pages machine numbered along with two spare 
copies of the bill. The contractor shall, without extra charge, 
provide all assistance with every appliance, labour and other 
things necessary for checking of measurements/levels by the 
engineer in charge or his representative. Except where any general 
or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the 
procedure set forth in the specifications notwithstanding any 
provision in the relevant standard method of measurement or any 
general local or custom. In the case of any items that are not 
covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement 
issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be 
followed. 

(viii) Engineer in-charge or his authorized representative may cause 
either themselves or through another person to check the 
measurements recorded by the contractor and all provisions 
stipulated herein above shall be applicable to such checking of 
measurements or levels. 

(ix) It is also a term of this contract that checking and/ or test checking 
the measurements of any item of work in the measurement book 
and/ or its payment in the interim, on account of final bill shall 
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not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects 
noticed till completion of the defect’s liability period. 

(11) Cement: 

(i) Cement shall be measured by weight and in whole bags each 
undisturbed and sealed 50 kg bag being considered equivalent to 
35 litres (1.2 cft.) in volume. Care should be taken to see that each 
bag contains the full quantity of cement. When part bag is 
required cement shall be taken by weight or measured in 
approved measuring boxes.  

(ii) No make of cement other than the approved by Director RGCA 
will be allowed to be used on works and the source of supply shall 
not be changed without approval of Director RGCA in writing. 
Test Certificates to show that cement is fully complying with the 
specifications shall be submitted to Director RGCA and 
notwithstanding this. The Director RGCA may at either discretion, 
order that the cement brought on site and which they may 
consider damaged or of doubtful quality or for any reason 
whatsoever, shall be retested by the contractor at his own cost, in 
an approved testing laboratory and fresh certificates of its 
soundness shall be produced. Cement ordered for retesting shall 
not be used on any work pending results of retest. 

(iii) Cement shall be stored in a weatherproof shed with raised 
wooden plank or brick flooring to prevent deterioration by 
dampness or intrusion of foreign material. It shall be so stored as 
to allow the removal and use of cement in chronological order of 
receipt, i.e., first procured being first used. Cement deteriorated 
and/or clotted shall not be used on work but shall be removed at 
once from the site.  Cement stored, though properly, for 3 months 
or more may have lost its properties, is liable for retest.  

(iv) Daily record of cement received and consumed shall be 
maintained by the contractor in a register of approved form and is 
kept in an accessible place at site available to Director RGCA their 
representative, for inspection, and extracts thereof shall be 
submitted to Director RGCA from time to time. 

(12) Steel reinforcement: 

(i) The latest edition with up-to-date correction steps shall be adopted 

in all BIS specification wherever indicated. Chemical and 

Mechanical properties of steel shall be established by tests. 



   

23 

 

 

(ii) All finished bars shall be free from cracks, surface flaws, 

lamination's, jagged and imperfect edges. All twisted deformed 

bars shall be visually examined for pitch length to ensure the 

strength of individual bars irrespective of test reports. 

(iii) Steel reinforcement shall be stored properly and when stored in 

open yards shall be free of the ground and if they are to be stored 

long, shall be protected by a coat of cement which shall be revived 

if serious discoloration sets in. 

(iv) For  the purpose the contractor shall indicate his assumed cost of 

steel on delivered at site. 

IS : 1786 – CRS – FE 500/T 

HYSD BARS FE 500-TMT as mentioned in Annexure 1 & BOQ 

IS : 226 / 432  - MS BARS / T 

(13) Figures, Dimensions and Drawings: 

Figures, dimensions and drawings shall supersede measurements by 

scale.  Drawings to a large scale shall take precedence over those to a 

smaller scale. 

(14) Plea of custom: 

The plea of custom prevailing will not on any account be permitted as an 

excuse for an infringement of any of the conditions of the contract or 

specifications. 

 

2.9. Possession of the site: 

(1) Save in so far as the contract may prescribe, the extent of portions of the 
site of which the contractor is to be given possession from time to time 
and the order in which such portions shall be made available to him and, 
subject to any requirement in the contract as to the order in which the 
works shall be executed, the Director RGCA with the written order to 
commence the work given to the contractor possession of so much of the 
site as may be required to enable the contractor to commence the works, 
to commence and proceed with the execution of the works in accordance 
with the programme referred to work description in the BoQ, if any, and 
otherwise in accordance with such reasonable proposals of the contractor 
as he shall, by written notice to the Director RGCA make and will, from 
time to time as the works proceed, give to the contractor possession of 
such further portions of the site as may be required to enable the 
contractor to proceed with the execution of the works with due despatch 
in accordance with the said programme or proposals, as the case  may be. 
If the contractor suffers delay from failure on the part of the Director 
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RGCA to give possession in accordance with the terms of this clause, the 
Director RGCA shall grant an extension of time for the completion of the 
works but such delay will not entitle the contractor to damages or any 
compensation. 

(2) Access to the site: 

(i) The contractor shall bear all costs and charges for special or 
temporary way leaves required by him in connection with access to 
the site. 

(ii) If approach road is available to the site, contractor will be allowed to 

use the same. In the event of any damage done to the road by the 

contractor or his personnel or the supplier to the contractor, the 

same shall be rectified by the contractor free of cost. 

(iii) Preparing approaches and working area for the movement and 

operation of cranes, leveling the areas for assembly and erection 

shall be the responsibility of the contractor. 

(3) The Director RGCA shall have the right to take possession for use of any 

completed or partly completed part of the work. Such possession or use 

shall not be deemed to be an acceptance of any work not completed in 

accordance with the contract. 

2.10. Execution of work: 

(1) The contractor shall be entirely responsible for executing the work 

covered under this tender document in a workmanlike and expeditious 

manner as per the time schedule, specifications, drawings and 

construction aids such as concrete mix, vibrators, transportation 

equipment, tools and tackles as well as testing appliances/ machines etc., 

and the necessary supervisory personnel, skilled, semi-skilled and 

unskilled labour shall be provided by the contractor to achieve the 

monthly/ weekly targets and the overall time schedule. 

(2) Programme/schedule  to be furnished: 

(i) The contractor, within a period of 15 days from the award of 
contract, shall submit a programme showing the order of procedure 
how he proposes method statement on all important items of work 
covering processes equipment, quality controls, well defined to carry 
out the work within the time period in the tender, to the Director 
RGCA for their approval.   
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(ii) The approved programme shall be followed by the contractor 
without any reservation.  The contractor shall whenever required by 
the engineer in-charge, also provide in writing for his information a 
general description of the arrangements and methods which the 
contractor proposes to adopt for execution of the works. 

(iii) If any time it should appear to the Director RGCA that the actual 
programme of the works done is not in conformation to the 
approved programme, the contractor shall produce, within a period 
of 15 days from the request of the Director RGCA, a revised 
programme, showing the modifications to the approved programme 
necessary to ensure completion of the works within the time for 
completion as defined in clause “Time of Completion & Progress of 
Work”. 

(iv) The submission to and approval by the Director RGCA or engineer 
in-charge of such programmes or the furnishing of such particulars 
shall not relieve the contractor of any of his duties or responsibilities 
under the contract. 

(v) Delays in submission of the original approved programme and the 
subsequent revised programmes, beyond the stipulated period shall 
attract penalty as defined in the relevant clause.  

(3) Works, if any, is executed as per contractor’s own design and drawings, 
he shall bear the full responsibility for the adequacy and soundness of 
this design and drawings.  

(4) Before the execution of each milestone the contractor should ensure 
availability of necessary materials at the site for the works related to the 
milestone. Failing which contractor will not be permitted to start the 
works relating to the milestone. In such case, the contractor shall be 
wholly responsible for any delay and related cost and would be liable for 
penalty towards delay.  

(5) Co-ordination with other agencies: 

The work shall be carried out in such a manner that the work of other 
agencies operating at the site is not hampered due to any action of the 
contractor. The contractor will be responsible for ensuring proper 
coordination with other agencies.  In the event of any dispute between the 
contractor and any other agency employed at or about the job site arising 
out of or related to the performance of the work, the decision of the 
engineer in-charge shall be final and binding on the contractor. 

(6) Work during Night, Sunday and Holiday: 
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(i) If Director RGCA is satisfied that the work is not likely to be 
completed in time except by restoring to night work or sundays and 
holidays, the contractor shall be required by a special order, to carry 
out the work even at night or Sundays or holidays, by providing 
necessary and adequate lighting and refreshment arrangements at 
his cost. This will, however, not confer any right on the contractor 
for any claim for any extra payment for introducing such working 
during night or Sunday or holiday.  The decision of the engineer in-
charge in this regard will be final and binding on the contractor. 

(ii) Subject to provisions in local Acts and any Statues of the State, the 

contractor shall arrange for working at night, on sundays and 

holidays, whenever as desired by the Director RGCA to expedite 

progress and complete the works in time. 

(iii) The contractor shall not be entitled to any additional payment for 

taking up works at night or on sundays and holidays. When a work at 

night has to be carried out, the contractor shall at his own cost and 

expense, make adequate arrangements for lighting and provide 

necessary facilities and comply with all stipulations as may be 

imposed by the Director RGCA/ engineer in-charge.  The contractor 

should be prepared to resort to round the clock working by following 

shift timings for labour if needed. 

(7) Water and Electricity: 

(i) Water for construction purpose has to be arranged by the contractor 

at his own risk and cost. 

(ii) The contractor has to make his own arrangements for power supply 

from the competent authority or any other source and further 

distribution and shall pay charges at local existing power tariff as 

applicable at the project site directly to the power supplying 

agency/ Organization /Institution or any other agencies. 

(iii) All electrical connections carried out by the contractor shall meet the 

statutory requirements, as applicable from time to time. Changes, if 

any as incorporated in the statutory rules and regulations from time 

to time shall be applicable to the electrical connection done by the 

contractor.  

(iv) All the equipment’s/ distribution boxes should have double 

earthing from the nearest earth pits or from the board earth bus. 
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(v) All electrical connections has to be done by a competent licensed 
electrician with valid license and to the satisfaction of the Director 
RGCA. During working hours (including over time) one licensed 
competent electrician shall  be available at site to attend to the 
normal jobs/ emergency jobs. All switch boards/ welding machines 
shall be kept inside covered sheds to protect them from rain. No 
inflammable material shall be used for constructing the covered 
sheds. 

(vi) All electrical equipment’s shall be switched off after the job, every 
day by contractor’s authorized electrician. Only metallic distribution 
boxes with double earthing shall be used at the site.  Wooden boxes 
shall not be allowed. Supply for lighting / grinding shall be taken 
only using 3 pin plug / socket connectors with interlocking 
arrangements.  Two pin plugs shall not be allowed. Contractor shall 
submit in time the required forms like schemes, completion reports 
etc. as specified by Director RGCA to enable energizing the 
contractor’s electrical network. 

(vii) No looping of electrical supply shall be allowed. For all three-phase 
supplies, only armored aluminium cables of suitable sizes or flexible 
copper cables of 4 x 6 Sq.mm and above shall be allowed. 

2.11. Disruption of work: 

(1) The contractor shall give written notice to the Director RGCA well in time 
whenever planning or progress of works is likely to be delayed or 
disrupted if any further drawings or order, including a direction, 
instruction or approval, is to be issued by the Director RGCA within a 
reasonable time. The notice shall include details of the drawings or order 
required and of why and by whom it is required and of any delay or 
disruption likely to be suffered if it is late. 

(2) The contractor shall, on the written/verbal orders of the Director RGCA 
suspend the progress of the works or any part thereof for such time or 
times and in such manner as the Director RGCA may consider necessary 
and shall, during such suspension, properly protect and secure the work 
so far as is necessary in the opinion of the Director RGCA.  The contractor 
shall not be paid by extra cost for such suspension of the work except that 
suitable time extension would be granted.  If however, such suspension 
results from any failure of the contractor, the contractor will have to make 
good any losses that the Director RGCA may incur on this account. 

(3) If the progress of the works or any part thereof is suspended on the 
written orders of the Director RGCA and if permission to resume work is 
not given by the Director RGCA within a period of ninety days from the 
date of suspension then, the contractor may serve a written notice on the 
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Director RGCA requiring permission within twenty eight days from the 
receipt thereof, to proceed with the works of that part thereof in regard in 
which progress is suspended and, if such permission is not granted 
within that time, the contractor by a further written notice so served may, 
but is not bound to, elect or treat the suspension where it affects part only 
of the works as an omission of such part under clause “Alterations, 
Additions and Omissions“ where it affects the whole works as an 
abandonment of the contract by the Director RGCA and contract 
determined under clause “Valuation at date of forfeiture”. 

(4) The contractor shall commence the works on site within a period of seven 
days after the receipt by him of a written order to this effect from the 
Director RGCA and shall proceed with the same with due expedition and 
without delay, except as may be expressly sanctioned or ordered by the 
Director RGCA or be wholly beyond the contractor’s control. 

(5) Removal of plant on termination: 

If the contract shall be terminated under the provisions of the last 
preceding sub-clause, the contractor shall, with all reasonable despatch, 
remove from the site all constructional plant and shall give similar 
facilities to his sub-contractors to do so. 

2.12. Completion of work & Defects Liability Period (DLB) : 

(1) Certification of completion of works: 

(i) The contractor shall intimate the Director RGCA in writing the 
completion of all the works as per the contract. When the whole of 
the works is completed in all respects to the full satisfaction of the 
Director RGCA, he shall determine the date on which the works are 
considered to have been completed and issue a certificate of 
completion stating the date on which works are considered to have 
been completed. 

(ii) The Director RGCA shall determine, from time to time, the date on 
which any particular section of the work shall have been completed 
and the contractor shall be bound to observe any such determination 
by the Director RGCA. 

(2) The contractor, after completion of the whole of the works to the 
satisfaction of the Director RGCA, shall be bound to handover the works 
to the Director RGCA. 

(3) Clearance of site: 

(i) On completion of the works, the contractor shall clear away and 
remove from the site all constructional plant, surplus materials, 
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rubbish and temporary works of every kind and leave the whole of the 
site and works clean in a workman like condition to the satisfaction of 
the Director RGCA.  No final payment in settlement of the accounts for 
the works shall be paid, held to be due or shall be made to the 
contractor till, in addition to any other condition necessary for such 
final payment at site clearance shall have been affected by him, and 
such clearance may be made by the Director RGCA at the expense of 
the contractor in the event of his failure to comply with this provision 
within Fifteen (15) days after receiving the notice to that effect. 

(ii) Should it become necessary for the Director RGCA to have the site 
cleared at the expense of the contractor, the Director RGCA shall not 
be held liable for any loss or damage to such of the contractor’s 
property as may be on site and due to such removal there from, which 
removal may be effected by means of public sale of such materials and 
property or in such a way as deemed fit and convenient to the Director 
RGCA. 

 

(4) Defects Liability Period (DLB) 

(i) The Defects Liability Period shall be 01 (One) year or 365 (Three 

Hundred Sixty Five) Days reckoned from the date of actual 

completion of full works as per the agreed tender specification, terms 

& conditions with full satisfaction.  

(ii) The contractor shall be fully responsible for rectifying / repairing 

any defects or damages happened within this period, such as any 

damages of the roofing sheets & structures, and even wear & tear for 

other works in this contract agreement. . 

(5) Certificate of final acceptance: 

 

(i) The contractor’s obligation and responsibilities under the contract 
will be considered satisfied and the completed permanent works 
accepted when the Director RGCA has issued the certificate of final 
acceptance to the contractor, after the issue of maintenance 
certificate. 

(ii) No certificate other than the maintenance certificate referred to in 
clause “Maintenance Certificate” shall be deemed to constitute 
approval of the completion of works. 
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(6) Maintenance certificate: 

(i) As determined in DLP the maintenance period shall be 01 (One) 

Year or 365 (Three Hundred Sixty Five) Days from the date of the 

actual completion of full works.  

(ii) The maintenance certificate stating that the works have been 
completed and maintained to the satisfaction of the Director RGCA 
shall be issued by him or his authorized representative within 
twenty-eight days after the expiration of the period of maintenance.  
This contract shall not be considered as completed until a 
maintenance certificate has been signed by the Director RGCA and 
delivered. 

(iii) With regard to defects that may arise during the period of 
maintenance, the contractor shall be responsible to carry out 
restoration/ rectification of damages as are attributable to defects in 
works carried out under this contract to the full satisfaction of the 
Director RGCA and is subject to clause “Maintenance and Defects” 
of this contract. 

(iv) Cessation of Director RGCAs liability: 

The Director RGCA shall not be liable to contractor for any matter or 
thing arising out of or in connection with the contract or the 
execution of the works, unless the contractor shall have made claim 
in writing in respect thereof before the giving of the maintenance 
certificate. 

2.13. Unfulfilled obligations: 

(1) Notwithstanding the issue of the maintenance certificate to the contractor 
and subject to sub-clause of this clause, the contractor shall remain liable 
for the fulfillment of any obligation incurred under the provisions of the 
contract prior to the issue of the maintenance certificate which remains 
unperformed at the time such certificate is issued, and for the purpose of 
determining the nature and extent of any such obligation, the contract 
shall deemed to remain in force between the parties hereto. 

(2) Urgent repairs: 

If, by reason of any accident, or failure or other event occurring to in  or in 
connection with the works, or any part thereof, either during the 
execution of the works, or during the period of maintenance, any 
remedial or other work or repair or repairs shall, in the opinion of the 
Director RGCA be urgently necessary for the safety of the works and the 
contractor is unable or unwilling at once to do such work or repair, the 
Director RGCA may employ and pay other persons to carry out such 
works or repair as the Director RGCA may consider necessary, if the 
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work or repair so done by the Director RGCA is work which, in the 
opinion of the Director RGCA, the contractor was liable to do at his own 
expense under the contract, all expenses incurred by the Director RGCA 
in so doing shall be recoverable from the contractor, provided always that 
the Director RGCA, as the case may be, shall, as soon after the occurrence 
of any such emergency as may be reasonably practicable, notify the 
contractor thereof  writing. 

(3) Default of contractor: 

If the contractor shall become bankrupt, or have a receiving order made 
against him, or shall present his petition in for bankruptcy, or shall make 
an arrangement with or assignment in favour of his creditors, or shall 
agree to carry out the contract under a committee of inspection of his 
creditors, or being a corporation, shall go in to liquidation other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction), 
or if the contractor shall assign the contract, without the consent in 
writing of the Director RGCA first obtained, or shall have an execution 
levied on his goods, or if the Director RGCA shall certify in writing to the 
Director RGCA that in his opinion the contractor. 

a. Has abandoned the contract; or 

b. Without reasonable excuse has failed to commence the works or 

has suspended the progress of the works for twenty-eight days 

after receiving from the Director RGCA written notice to proceed; 

or 

c.   Has failed to remove materials from the site or to pull down and 

replace work for twenty-eight days after receiving from the 

Director RGCA written notice that the said materials or work had 

been condemned and rejected by the Director RGCA under these 

conditions; or 

d. Despite previous warnings by the Director RGCA, in writings, is 

not executing the works in accordance with the contract, or in 

persistently or flagrantly neglecting to carry out his obligations 

under the contract; or 

e.   Has, to the detriment of good workmanship or in defiance of the 

Director RGCA’s instruction to the contrary, sub-let any part of the 

contract; or 

f.   Has failed to adhere to the agreed programme of work by a 

margin up to 10% (ten percent) of the stipulated period. 

g. Has failed to take steps to employ competent or additional staff 

and labour as required under contract clause and directed by the 

engineer in-charge. 
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h. Has failed to afford the Director RGCA proper facilities for 

inspecting the works of any part thereof as required. 

i.   Has promised or offered or given any bribe, commission, gift or 

advantages either himself or through his partner, against or 

servant to any officer or employee of RGCA or to any person on 

his or on the behalf in relation to the execution of this or any other 

contract with RGCA then the Director RGCA may, after giving 

fourteen day’s notice in writing to the contractor, enter upon the 

site and the works and expel the contractor there from without 

thereby voiding the contract, or releasing the contractor from any 

of his obligations or liabilities under the contract, of affecting the 

rights and powers conferred on the Director RGCA or the engineer 

in-charge by the contractor and may himself complete the works 

or may employ any other contractor to complete the works.  The 

completion so much of the constructional plant, temporary works 

and materials, which have been deemed to be reserved exclusively 

for the execution of the works, under the provisions of the 

contract, as he or they may think proper and the Director RGCA 

may, at any time, sell any of the said constructional plant, 

temporary works and unused materials and apply the proceeds of 

sale in or towards the satisfaction of any sums due or which may 

become due to him from the contractor under the contract. 

 

2.14. Manpower: 

(1) The contractor should not employ men and women below the age of 18 

years for the entire works.  

(2) The contractor shall provide highly skilled, skilled, semi-skilled and 
unskilled labours, Supervisors, Engineers and Manager and employ them 
on the site in connection with the execution and maintenance of the 
works. 

(3) Only such technical assistance may be provided as skilled and experience 
in their respective callings and such sub-agents, foreman and leading 
hands as are competent to give proper supervision to the work they are 
required to supervise, and such skilled, semi-skilled and unskilled labour 
as necessary for proper and timely execution and maintenance of the 
works. 

(4) The contractor should as far as possible employ staff from local people 
who are able to speak the local language. All the staff and labour of the 
contractor shall be paid in the Indian currency by the contractor. 
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(5) The engineer in-charge shall be at his liberty to object to and require the 
contractor to remove forthwith from the works any person employed by 
the contractor in or about the execution of maintenance of the works 
who, in the opinion of the Director RGCA misconducts himself, or is 
incompetent or negligent in proper performance of his duties, or whose 
employment is otherwise considered by the Director RGCA to be 
undesirable and such person shall not be again employed upon the 
works without the written permission of the Director RGCA. Any person 
so removed from the works shall be replaced promptly by a competent 
substitute approved by the Director RGCA. 

(6) The contractor shall make his own arrangements for the engagements of 
all labour local or otherwise and save in so far as the contractor otherwise 
provides, for the transport, housing, feeding and payment etc., thereof. 

(7) As far as possible unskilled labour shall be engaged from available local 
labours. 

(8) The contractor shall provide at his own cost any additional 
accommodation outside the site required by him/his workers for the 
purpose of the works. 

(9) The contractor shall in all dealings with labour in his employment have 
due regard to all recognized festivals, days of rest and religious or other 
customs. 

(10) The contractor shall in respect of all workmen employed by him in and 
for the performance of the contract pay rates or wages and observe the 
conditions of employment not less than those provided under the 
relevant labour law as applicable to the State. 

(11) The contractor shall at all times take all reasonable precautions to prevent 
any un-lawful, riotous or disorderly conduct by or amongst his 
employees and/or labour, and for the preservation of peace and 
protection of persons and property in the premises/neighbourhood  of 
the works against the same. 

(12) In respect of engagement employment, transport, payment, feeding, 
housing and working conditions of labour and all matters connected 
therewith, the contractor shall at all times during the continuance of the 
contract comply in all respects with and carry out all obligations imposed 
on him by the provisions and requirements of the statutes, along with 
relevant rules, schemes and/or orders, issued from time to time.  

(i) A brief list of important statutes is provided below for reference. 
The list is only indicative and not exhaustive. 
The Apprentices Act, 1961; The Contract Labour (Regulation and 
Abolition) Act, 1970; The Payment of Wages Act, 1936; The 
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Minimum Wages Act, 1948; The Employees Liability Act, 1938; The 
Industrial Disputes Act, 1947; The Maternity Benefits Act, 1961; The 
Workman’s Compensation Act, 1923; The Employees’ Provident 
Funds and Miscellaneous Provisions Act, 1952; The Employees' 
State Insurance Act, 1948. 

(ii) Other existing national or state statute; ordinance or other law or 
any regulation, bye-law of any local or other duly constituted 
authority which may be applicable including any such law, 
regulation or order that may be passed or ordered and come into 
force during the validity of the contract. 

(13) It is the responsibility of the contractor to adhere to the norms and to 
make his sub-contractors to adhere to the norms, specified in the statues 
or elsewhere at his own cost and shall indemnify the Director RGCA 
from any non-adherence or delays thereof. 

(14) The contractor shall submit at the request of the labour department 
officials of the state/central government such returns as may be called for 
from time to time in respect of labour employed by the contractor and by 
his sub-contractors in the execution of the contract. If so required, the 
name and address of all sub-contractors shall be furnished by the 
contractor to the officials. 

(15) The contractor shall deliver to the engineer in-charge or at his office 
return in detail in such form and such intervals as the Director RGCA 
may prescribe showing the supervisory staff and the numbers of the 
several classes of labour from time to time employed by the contractor, 
including sub-contractor, on the site and such information regarding 
constructional plant as the engineer in-charge may require. 

(16) The contractor will obtain labour license from the respective 
office/authority as per applicable labour act in force. The same shall have 
to be produced to engineer in-charge before start of work, as applicable. 

(17) The contractor shall obtain necessary license from the licensing authority 
under the Contract labour (Regulation and abolition) Act, 1970 and the 
Central Rules framed there under and produce the same to the engineer 
in-charge before start of work. 

(18) The provision of EPF & MP Act, 1952 and the Rules/Scheme there under 
shall be applicable to the contractor and the employees engaged by him 
for the work. The contractor shall furnish the code number allotted by the 
RPFC Authority, to the engineer in-charge before commencing the work. 

(19) The contractor shall be exclusively responsible for any delay in 
commencing the work on account of delay in obtaining a license under 
Cl.24.1 above or in obtaining the code numbers under Cl.24.2 above and 
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the same shall not constitute a ground for extension of time for any 
purpose. 

(20) The contractor shall not undertake or execute or permit any other agency 
or sub-contractor to undertake or execute any work on the contractor’s 
behalf through contract labour except under and in accordance with the 
license issued in that behalf by the licensing officer or other authority 
prescribed as applicable. 

(21) The contractor shall enforce the provisions of ESI Act and scheme framed 
there under with regard to all his employees involved in the performance 
of the contract, and shall deduct employee’s contribution from the wages 
of each of the employees and shall deposit the same together with 
Employer’s contribution of such total wages payable to the employees in 
the appropriate account. In the absence of ESI scheme in the relevant 
area. 

(22) In case of labour unrest/ labour dispute arising out of non-
implementation of any law, the responsibility shall solely lie with the 
contractor and he shall remove/resolve the same satisfactorily at his cost 
and risk. 

(23) Contractor shall deploy only duly qualified and competent personnel for 
carrying out the various jobs as assigned by the Engineer from time to 
time.  The workmen deployment by the contractor should also possess 
the necessary license etc., if required under any law, rules and 
regulations. 

(24) Under the provisions of Employees Provident Funds and Misc. Provision 

Act 1952, every employee is entitled to and required to become a member 

of PF from the beginning of the month following that in which he 

completed three months continuous service or has actually worked  for 

not less than 60 days during the period of three months or less whichever 

is earlier. The contractor is to fulfil statutory obligations regarding 

employees Provident Fund. 

2.15. Safety Code: 

(1) The contractor shall be responsible for the safety of all workmen and 
other persons entering or in the works and shall at his own expense and 
to the approval of the Director RGCA take all measures necessary to 
ensure their safety. 

(2) The contractor shall at all times, adopt such safe methods of working as 
well ensure safety of structure, equipments and labour.  If at any time, 
the Director RGCA finds the safety arrangements inadequate or unsafe 
the contractor shall take immediate corrective actions as directed by the 
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Director RGCA representative at site.  Any decision in the matter shall in 
no way absolve the contractor of his sole responsibility to adopt safe 
working methods.  The contractor is responsible for providing skilled 
personnel and adequate supervision so as to ensure complete safety. 

(3) All conditions and reference to statutory safety codes and those defined in 
this tender document are binding on the contractor and are to be 
implemented at his cost and responsibility.  

(4) The safety codes, standards or procedures as defined in this tender 
document are indicative and not exhaustive. Any other code, standard, rule 
or procedure defined elsewhere applied in the normal industrial practice or 
governed by any law in India in force from time to time, shall also be 
adhered to by the contractor. 

(5) Working on an elevated structure: 

(i) Safe means of access shall be provided to all working platforms and 
other working places. Suitable scaffolds, ladder, helmets, full body 
harness, fall arresters and/or other safety equipment’s should be 
provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period 
work as can be done safely from ladders. 

(ii) Scaffolding of staging more than 3.6 m (12ft.) above the ground or 
floor, swung or suspended from an overhead support or erected 
with stationary support shall have a guard rail properly attached or 
bolted, braced and otherwise secured at least 90 cm (3ft.) high above 
the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only 
such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

(iii) Working platforms, gangways and stairways should be so 
constructed that they should not sag unduly or unequally, and if the 
height of the platform or the gangway or the stairway is more than 
3.6 m (12ft.) above ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably 
fastened. 

(iv) Every opening in the floor of a building or in a working platform 
shall be provided with suitable means to prevent the fall of person 
or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm (3ft.). 

(v) When a ladder is used, an extra helper shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well, 
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suitable footholds and hand-hold shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼ horizontal and 1 vertical). 

(vi) Every ladder shall be securely fixed. No portable single ladder shall 
be over 9m (30ft.) in length while the width between side rails in 
rung ladder shall in no case be less than 29 cm (11½") for ladder up-
to and including 3 m (10 ft.) in length. For longer ladders, this width 
should be increased at least ¼”for each additional 30 cm (1 foot) of 
length. Uniform step spacing of not more than 30 cm shall be kept. 

(vii) All scaffolds, ladders and other safety devices mentioned or 
described herein shall be maintained in safe condition and no 
scaffold, ladder or equipment shall be altered or removed while it is 
in use. Adequate washing facilities should be provided at or near 
places of work. 

(6) Excavation and Trenching: 

(i) Shoring required for deep excavation must be adequate and 
rigidly braced and strutted. 

(ii) All trenches 1.2 m (4ft.) or more in depth, shall at all times be 
supplied with at least one ladder for each 30 m (100 ft.) in length or 
fraction thereof, Ladder shall extend from bottom of the trench to at 
least 90 cm (3ft.) above the surface of the ground. The side of the 
trenches which are 1.5 m (5ft.) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as 
to avoid the danger of sides collapsing. The excavated materials 
shall not be placed within 1.5 m (5ft.) of the edges of the trench or 
half of the depth of the trench whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances, undermining or 
undercutting shall be done. 

(7) Bore holes/wells:  

(i)  If the bore well is successful, it should be safely capped to avoid 
caving and collapse of the bore well. The failed and the abandoned 
ones should be completely refilled to avoid caving and collapse. 

(ii) During drilling, sign boards should be erected near the site with the 
address of the drilling contractor and the engineer in-charge of the 
work. 

(iii) Suitable fencing should be erected around the well during the 
drilling and after the installation of the rig on the point of drilling, 
flags shall be put 50m all-round the point of drilling to avoid entry 
of people. 
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(iv) After drilling the bore well, a cement platform (0.50m x 0.50m x 
1.20m) 0.60m above ground level and 0.60m below ground level 
should be constructed around the well casing. 

(v) After the completion of the bore well, the contractor should cap the 
bore well properly by welding steel plate, cover the bore well with 
the drilled wet soil and fix thorny shrubs over the soil. This should 
be done even while repairing the pump.  

(vi) After the bore well is drilled the entire site should be brought to the 
ground level. 

(8) Demolition: 

Before any demolition work is commenced and also during the progress of 

the work, 

(i) all roads and open areas adjacent to the work site shall either be 
closed or suitably protected. 

(ii) No electric cable or apparatus which is liable to be a source of 
danger or a cable or apparatus used by the operator shall remain 
electrically charged. 

(9) Working in Sewers & Manholes:  

When workers are employed in sewers and manholes, which are in active 
use, the contractor shall ensure that the manhole covers are opened and 
ventilated at least for an hour before the workers are allowed to get into the 
manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to 
the public. In addition, the contractor shall ensure that the following safety 
measure are adhered to: 

(i) Entry for workers into the line shall not be allowed except under 
supervision of the engineer in-charge or any other higher officer. 

(ii) At least 5 to 6 manholes upstream and downstream should be kept 
open for at least 2 to 3 hours before any man is allowed to enter the 
manhole for working inside. 

(iii) Before entry, presence of toxic gases should be tested by inserting 
wet lead acetate paper which changes colour in the presence of such 
gases and gives indication of their presence. 

(iv) Presence of Oxygen should be verified by lowering a detector lamp 
into the manhole. In case, no Oxygen is found inside the sewer line, 
workers should be sent only with Oxygen kit. 



   

39 

 

 

(v) Safety belt with rope should be provided to the workers. While 
working inside the manholes, such rope should be handled by two 
men standing outside to enable him to be pulled out during 
emergency. 

(vi) The area should be barricaded or cordoned off by suitable means to 
avoid mishaps of any kind. Proper warning signs should be 
displayed for the safety of the public whenever cleaning works are 
undertaken during night or day. 

(vii) No smoking or open flames shall be allowed near the blocked 
manhole being cleaned. 

(viii) The malba obtained on account of cleaning of blocked manholes and 
sewer lines should be immediately removed to avoid accidents on 
account of slippery nature of the malba. 

(ix) Workers should not be allowed to work inside the manhole 
continuously. He should be given rest intermittently. The engineer 
in-charge shall decide the time up to which a worker may be 
allowed to work continuously inside the manhole. 

(x) Gas masks with Oxygen cylinder should be kept at site for use in 
emergency. 

(xi) Air-blowers should be used for flow of fresh air through the 
manholes. Whenever called for, portable air blowers are 
recommended for ventilating the manholes. The motors for these 
shall be vapor proof and of totally enclosed type. Non sparking gas 
engines also could be used but they should be placed at least 2 
meters away from the opening and on the leeward side protected 
from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

(xii) The workers engaged for cleaning the manholes/sewers should be 
properly trained before allowing to work in the manhole. 

(xiii) The workers shall be provided with gumboots or non sparking 
shoes, bump helmets and gloves, non sparking tools, safety lights, 
gas masks and portable air blowers (when necessary). They must be 
supplied with barrier cream for anointing the limbs before working 
inside the sewer lines. 

(xiv) Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against 
insecure fastening due to corrosion of the rung fixed to manhole 
well. 
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(xv) If a man has received a physical injury, he should be brought out of 
the sewer immediately and adequate medical aid should be 
provided to him. 

(xvi) The extent to which these precautions are to be taken depend on 
individual situation but the decision of the engineer in-charge 
regarding the steps to be taken in this regard in an individual case 
will be final. 

(10) Painting: 

The contractor shall not employ men and women below the age of 18 years 
on the work of painting with products containing lead in any form. 
Wherever men above the age of 18 are employed on the work of lead 
painting, the following precaution should be taken. 
 

(i) No paint containing lead or lead products shall be used except in the 
form of paste or ready-made paint. 

(ii) Suitable face masks should be supplied for use by the workers when 
paint is applied in the form of spray or a surface having lead paint is 
dry rubbed and scrapped. 

(iii) Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters 
to wash during and on the cessation of work. 

(iv) Measures shall be taken, wherever practicable, to prevent danger 
arising out of from dust caused by dry rubbing down and scraping. 

(v) Adequate facilities shall be provided to enable working painters to 
wash during and on cessation of work. 

(vi) Overall, shall be worn by working painters during the whole of 
working period. 

(vii) Suitable arrangement shall be made to prevent clothing put off 
during working hours being spoiled by painting materials.  

(viii) Instructions with regard to special hygienic precautions to be taken 
in the painting trade shall be distributed to working painters. 

(11) Hoist: 

Use of hoisting machines and tackle including their attachments, 
anchorage and supports shall conform to the following standards or 
conditions. 
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(i) These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept 
repaired and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be of durable quality and adequate strength, and 
free from patent defects. 

(iii) Every crane driver or hoisting appliance operator, shall be properly 
qualified and no person under the age of 21 years should be in 
charge of any hoisting machine including any scaffolding winch or 
give signals to operator. 

(iv) In case of every hoisting machine and of every chain ring hook, 
shackle swivel and pulley block used in hoisting or as means of 
suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall 
be plainly marked with the safe working load. In case of a hoisting 
machine having a variable safe working load each safe working load 
and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing. 

(v) In case of departmental machines, the safe working load shall be 
notified by the engineer in-charge. As regards contractor’s machines 
the contractors shall notify the safe working load of the machine to 
the engineer in-charge whenever he brings any machinery to site of 
work and get it verified by the engineer in-charge concerned. 

(vi) Motors, gearing, transmission, electric wiring and other dangerous 
parts of hoisting appliances should be provided with efficient 
safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

(12) Flood, Fire and Explosion: 

(i) When the work is done near any place where there is risk of 
drowning, all necessary equipments should be provided and kept 
ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during 
the course of the work. 
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(ii) All practical steps shall be taken to prevent danger to persons 
employed from risk of fire or explosion or flooding. No floor, roof or 
other part of the building shall be so overloaded with debris or 
materials as to render it unsafe 

(13) Electrical Safety: 

(i) Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall 
be so stacked or placed as to cause danger or inconvenience to any 
person or the public.  

(ii) The contractor shall provide all necessary fencing and lights to 
protect the public from accident and shall be bound to bear the 
expenses of defense of every suit, action or other proceedings at law 
that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit; action or proceedings to 
any such person or which may, with the consent of the contractor, be 
paid to compensate any claim by any such person. 

(iii) When workers are employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The 
worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

(14) Safety Equipment:  

All necessary personal safety equipment as considered adequate by the 
Engineer in-charge should be kept available for the use of the person 
employed on the site and maintained in a condition suitable for immediate 
use, and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned. The following safety equipment shall 
invariably be provided: 

(i) Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and protective 
goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement 
bags or any material which is injurious to the eyes, shall be provided 
with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s 
protective eye shields. 
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(iv) Stone breaker shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

(v) Contractor shall provide all safety equipment specified in this safety 
code or elsewhere. 

(15) Housekeeping: 

(i) The contractor shall keep clean the work site from time to time to 
the satisfaction of the engineer in-charge for easy access to work 
site and to ensure safe passage, movement and working, at his 
cost. 

(ii) If the work involves dismantling any existing structure in whole or 
part, care shall be taken to limit the dismantling up to the exact 
point and/or lines as directed by the engineer in-charge and any 
damage caused to the existing structure beyond the said line or 
point shall be repaired and restored to the original at the 
contractor’s cost and risks to the satisfaction of the engineer in-
charge, whose decision shall be final and binding upon the 
contractor. 

(iii) The contractor shall be custodian of the dismantled materials till 
the engineer in-charge takes charge thereof. 

(iv) The contractor shall dispose off the unserviceable materials, details 
etc., to any area within RGCA’s premises as decided by the 
engineer in-charge. 

(v) The contractor shall sort out, clear and stack the serviceable 
materials obtained from the dismantling/ renewal at places as 
directed by the engineer in-charge. 

(16) Display safety provisions should be brought to the notice of all concerned 
by display on a notice board at a prominent place at work spot. The person 
responsible for compliance of the safety code shall be named therein by the 
contractor. 

(17) Other safety measures that the Director RGCA or the engineer in-charge 
may direct, depending on the exigencies of the location and nature of 
work and other relevant factors, shall be provided by the contractor at no 
extra cost. 

(18) To ensure effective enforcement of the rules and regulations relating to 
safety precautions the arrangements made by the contractor shall be open 
to inspection by the labour officer or engineer in-charge of the department 
or their representatives. 
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(19) Notwithstanding the safety codes stated in this tender document, there is 
nothing in these to exempt the contractor from the operations of any other 
Act or Rule in force in the Republic of India. 

2.16. Health and Sanitary: 

(1) The contractor at his cost and responsibility shall, 

(i) With respect to all buildings and construction works in which 

twenty or more workers are ordinarily employed or are proposed to 

be employed in any day during the period during which the 

contract work is in progress,  make all health and sanitary 

arrangement mandatorily. 

(ii) with respect to all buildings and construction works in which less 

than twenty workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract 

work is in progress, make health and sanitary arrangement as per 

the directions of the engineer in-charge. 

(2)  Drinking water: 

a) The contractor shall, having regard to local conditions, provide on 
the site to the satisfaction of the engineer in-charge, an adequate 
supply of drinking and other water for the use of the contractor’s 
staff and work people at his own cost. 
 

b) In every work place, there shall be provided and maintained at 
suitable places, easily accessible to labour, a sufficient supply of 
potable water for drinking. 
 

c) Where drinking water is obtained from an intermittent public water 
supply, each work place shall be provided with storage where such 
drinking water shall be stored. 

 
d) Every water supply or storage shall be at a distance of not less than 

50 feet from any latrine drain or other source of pollution. Where 
water has to be drawn from an existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided 
with a trap door which shall be dust and waterproof. 

 



   

45 

 

 

e) A reliable pump shall be fitted to each covered well, the trap door 
shall be kept locked and opened only for cleaning or inspection 
which shall be done at least once a month. 

 
(3) Latrines and Urinals: 

(i) Latrines shall be provided in every work place on the following 

scale namely: 

a. Where female are employed, there shall be at least one latrine 

for every 25 female. Where male are employed, there shall be at 

least one latrine for every 25 male.  

b. Provided that, where the number of male or female workmen 

exceeds 100, it shall be sufficient if there is one latrine for 25 

male or female, as the case may be up to the first 100, and one 

for every 50 or part thereafter. 

c. Provided that where the number of male or female workmen, 

exceeds 500, it shall be sufficient if there is one urinal for every 

50 male or female, as the case may be up-to the first 500 and 

one for every 100 or part thereafter. 

 

(ii) Where workers of both sexes are employed, there shall be displayed 
outside each block of latrine and urinal, a notice in the language 
understood by the majority of the workers “For Men only” or “For 
Women Only” as the case may be. The notice shall also bear the 
figure of a man or of a woman, as the case may be. 

 
(iii) Every latrine shall be under cover and so partitioned off as to secure 

privacy and shall have a proper door and fastenings. 
 

(iv) The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times. 

 
(v) Water shall be provided by means of tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. Latrines 
and urinals other than those connected with a flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

 
(vi) Disposal of excreta: Unless otherwise arranged for by the local 

sanitary authority, arrangements for proper disposal of excreta by 
incineration at the work place shall be made by means of a suitable 
incinerator. Alternately excreta may be disposed of by putting a 
layer of night soil at the bottom of a pucca tank prepared for the 
purpose and covering it with a 15 cm. layer of waste or refuse and 
then covering it with a layer of earth for a fortnight (when it will 
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turn to manure) or any other method as directed by the competent 
government authority. 

 
(vii) The contractor shall at his own expense, carry out all instructions 

issued to him by the engineer in-charge to effect proper disposal of 
night soil and other conservancy work in respect of the contractor’s 
workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by the 
Public Health Authorities for execution of such work on his behalf. 

 
(4) Provision of shelter during rest: 

(i) At every place there shall be provided, free of cost, four suitable 
sheds, two for meals and the other two for rest separately for the use 
of men and women labour. The height of each shelter shall not be 
less than 3 metres (10 ft.) from the floor level to the lowest part of 
the roof. These shall be kept clean and the space provided shall be 
on the basis of 0.6 sq.m. (6 sft) per head.  

(ii) Provided that the engineer in-charge may permit subject to his 
satisfaction, a portion of the building under construction or other 
alternative accommodation to be used for the purpose. 

 

(5) Spread of Disease: 

(i) The contractor shall at his own expense, conform to all anti-malarial 
like Dengue, Insect bites, Corona precautions etc. instructions given 
to him by the engineer in-charge including the filling up of any 
borrow pits which may have been dug by him. 

(ii) In the event of any outbreak of illness of an epidemic / pandemic 
nature, the contractor shall comply with and carry out such 
regulations, orders and requirements as may be made by the 
government, or the local medical or sanitary authorities for the 
purpose of dealing with and overcoming the same. 

(iii) Covid 19 protocols should be strictly followed by the contractor 
during construction work. Contractor shall be fully responsible for 
non-adherence of the protocols by his representatives or workmen. 

(iv) Government may, from time to time, add to or amend these rules 
and issue directions, it may consider necessary for the purpose of 
removing any difficulty which may arise in the administration 
thereof. Directions of the Government, issued from time to time, 
relating to any disease outbreak or threat may be adhered too. 
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2.17. First Aid, Medical Attendance and Accident: 

(1) The contractor shall arrange for medical attention to be promptly 

available when necessary.  He shall for his purpose provide a number of 

First-Aid stations at suitable locations within easy reach of the workmen 

and other staff engaged in the works.  Each first aid station shall be 

properly equipped and will remain in charge of a suitable qualified 

person.  The contractor shall also provide for transport of serious cases to 

the nearest hospital.  All these arrangements shall be to the approval of 

the Director RGCA and nothing is payable on this ground. 

(2) At every work place, there shall be provided and maintained, so as to be 
easily accessible during working hours, first-aid boxes at the rate of not 
less than one box for 150 contract labour or part thereof ordinarily 
employed. 

(3) The first-aid box shall be distinctly marked with a red cross on white 
back ground and, 

(i) For work places in which the number of contract labour employed 

does not exceed 50, each first-aid box shall contain the following 

equipment: 

(a) 6 small sterilized dressings. 

(b) 3 medium size sterilized dressings. 

(c) 3 large size sterilized dressings. 

(d) 3 large sterilized burn dressings. 

(e) 1 (30 ml.) bottle containing a two per cent alcoholic solution of 

iodine. 

(f) 1 (30 ml.) bottle containing Sal volatile having the dose and 

mode of administration indicated on the label. 

(g) 1 snakebite lancet. 

(h) 1 (30 gms.) bottle of potassium permanganate crystals. 

(i) 1 pair scissors. 

(j) 1 copy of the first-aid leaflet issued by the Director General, 

Factory Advice Service and Labour Institutes, Government of 

India. 

(k) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(l) Ointment for burns. 

(m) A bottle of suitable surgical antiseptic solution 

 

(ii) For work places in which the number of contract labour exceed 50, 
each first-aid box shall contain the following equipment: 
(a) 12 small sterilized dressings. 
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(b) 6 medium size sterilized dressings. 

(c) 6 large size sterilized dressings. 

(d) 6 large size sterilized burn dressings. 

(e) 6 (15 gms.) packets sterilized cotton wool. 

(f) 1 (60 ml.) bottle containing a two per cent alcoholic solution 

iodine. 

(g) 1 (60 ml.) bottle containing Sal volatile having the dose and 

mode of administration indicated on the label. 

(h) 1 roll of adhesive plaster. 

(i) 1 snake bite lancet. 

(j) 1 (30 gms.) bottle of potassium permanganate crystals. 

(k) 1 pair scissors. 

(l) 1 copy of the first-aid leaflet issued by the Director General 

Factory Advice Service and Labour Institutes /Government of 

India. 

(m) A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

(n) Ointment for burns. 

(o) A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of 
the equipment items when necessary. 
 

(iv) Nothing except the prescribed contents shall be kept in the First-aid 
box. 

 
(4) Responsibility of the contractor (along with cost): The first-aid box shall 

be kept in charge of a responsible person who shall always be readily 
available during the working hours of the work place. 

(i) A person in charge of the first-aid box shall be a person trained in 
First-aid treatment in the work places where the number of contract 
labour employed is 150 or more. 
 

(ii) In work places where the number of contract labour employed is 
500 or more and hospital facilities are not available within easy 
distance from the works. First-aid posts shall be established and run 
by a trained compounder. The compounder shall be on duty and 
shall be available at all hours when the workers are at work. 

 
(iii) Where work places are situated in places which are not towns or 

cities, a suitable motor transport shall be kept readily available to 
carry injured person or person suddenly taken ill to the nearest 
hospital. 
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(5) The contractor shall provide, to the satisfaction of the government or 

local authorities concerned, adequate medical attendance for his 
employees and labour at his own cost. 

(6) The contractor shall within twenty-four (24) hours of the occurrence of 
any accident at or about the site or in connection with the execution of the 
works, report such as accident to the Director RGCA and shall make 
every arrangement to render all possible assistance.  The contractor shall 
also report such accident to the competent authority whenever such a 
report is required by law. 

(7) The Director RGCA shall not be liable for any damage or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or sub-
contractor. 

2.18. Force Majeure: 

(1) The conditions of Force Majeure are war, hostilities (whether war be 
declared or not) invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, or unless solely 
restricted to employees of the contractor or his sub-contractors and arising 
from the conduct of works, riot,  commotion or disorder, use or occupation  
by the Director RGCA of any part of the  permanent works, or a cause solely 
due to RGCA’s design of the works, or ionizing radiations or contamination 
by radio-activity from any nuclear fuel or from any nuclear waste from the 
combustion of nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive, nuclear component thereof,  pressure waves 
caused by aircraft  or other aerial devices, traveling of sonic or supersonic 
speeds of any such operation of the  forces of nature as an experience 
contractor could not foresee, or reasonably make provision for or insure 
against all of which are herein collectively referred to as “the Force 
Majeure”. 

(2) Notwithstanding anything in the contract contained, the contractor shall 
be under no liability whatsoever whether by way of indemnify or 
otherwise for or in respect of destruction of or damages to the works, save 
to work condemned under the provisions of clause “Removal of proper 
work and Materials” and “Department of Contract in Complain“ in  prior 
to the occurrence of any Force Majeure hereinafter mentioned, or to 
property whether of RGCA or third parties, or for or in respect of injury 
or loan of life which is the consequence of any Force Majeure defined. 

(3) Destruction, damage, injury or loss of life caused by the explosion or 
impact whenever and wherever occurring of any mines, bomb, shell, 
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grenade, or other projectile, missile, ammunition, or explosive of war, 
shall be deemed to be a consequence of the said Force Majeure. 

(4) If, during, the currency of the contract, there shall be an outbreak of war, 
whether war is declared or not, which, whether financially or otherwise, 
materially affects the execution of the works, the contractor shall, unless 
and until the contract is terminated by the provisions of this clause, 
continue to use his best endeavors to complete the execution of the works. 
Provided always that the Director RGCA shall be entitled at any time 
after such outbreak of war to terminate the contract by giving written 
notice to the contractor and, upon such notice being given, this contract 
shall, except as to the rights of the parties under this clause and to the 
operation of Clause “Settlement of Disputes”, terminate but without 
prejudice to the rights of either party in respect of any antecedent breach 
thereof. 

2.19. Insurance: 

(1) Without limiting his obligations and responsibilities thereof, the contractor 
shall insure in the  name of the  Director RGCA and the contractor against 
all loss or damage from whatever cause arising, other than the Force 
Majeures, for which he is responsible under the terms of the contract and in 
such manner that the Director RGCA and  contractor are covered for the 
period stipulated, thereof and are also covered during the period of 
maintenance for loss or damage arising from a cost occurring prior to the 
commencement if periods of maintenance and for any loss or damage 
occasioned by the contractor.  

(2) The contractor shall avail “Group Personal Accident Insurance Policy” 
covering all the personnel employed for execution for works complying 
requirement of Workmen Compensation Act 1923 as amended by 
Amendment Act No. 65 of 1976 for the entire period of contract and 
extended period, if any, be produced to the engineer in-charge before 
start of work. 

(3) In the course of any operations carried out by him for the purpose of 
complying with his obligations, the works for the time being executed to the 
estimated current contract value thereof together with the materials for 
incorporation of the works at their replacement value. 

(4) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other 
things.  These shall include materials belonging to the Director RGCA but 
issued to or intended to be issued to the contractor for use in the works. 

(5) Before commencing the execution of the works the contractor, but without 
limiting his obligations and responsibilities thereof, shall insure against his 
liability for any material or physical damage, loss or injury which may 
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occur to any property, including that of the Director RGCA, or to any 
person, including any employee of RGCA by or arising out of the execution 
of the works or in the carrying out of the contract. 

(6) The contractor shall insure against such liability with an insurer approved 

by IRDA, which approval shall not be unreasonably withheld, and shall 

continue such insurance during, the whole of the time that any person is 

employed by his on the whole works. Provided always that, in respect of 

any person employed by any sub-contractor, the contractor’s obligation to 

insure the aforesaid under this sub-clause shall be satisfied if the sub-

contractor shall have insured against the liability in respect of such persons 

in such manner that the Director RGCA is indemnified under the policy. 

(7) The terms of such insurance policy shall include a provision whereby in the 
event of any claim in respect of which the contractor would be entitled to 
receive indemnity under the policy being brought or made against the 
Director RGCA, the insurer will indemnify the Director RGCA against such 
claims and any costs, charges and expenses in respect thereof. 

(8) The insurances referred thereof shall be effected with an insurer and in 
terms approved by the Director RGCA, which approval shall not be 
unreasonably withheld, entirely at the cost and expense of the contractor. 
The contractor shall, whenever required, produce to the Director RGCA or 
the engineer in-charge, the policy or policies and the receipts for payment of 
the current premium. 

(9) It shall be the duty of the contractor to notify the insurers under any of the 

insurance thereof any matter or count which by the terms of such 

insurances are required to be notified. 

2.20. Indemnity: 

(1) The contractor shall indemnify and save harmless the Director RGCA from 
and against all actions, suits, proceedings, losses costs, damages, charges, 
claims and demands of every nature and description brought or recovered  
against the Director RGCA by reason of any act or omission of the 
contractor, his agents or employees.  In the execution of the works or in 
guarding of the same.  All sums payable by way of compensation under 
any of these conditions shall be considered as reasonable compensation to 
be applied to the use of the Director RGCA without reference to the actual 
loss or damage sustained and whether or not any damage shall have been 
sustained. 

(2) The contractor shall indemnify and keep indemnified the Director RGCA 
against all damages and compensation and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation 
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thereto any accident or injury to any workmen or other person in the 
employment of the contractor or sub-contractor. 

(3) The contractor shall indemnify and keep indemnified the Director RGCA or 
the engineer in-charge or their representatives, against all losses, claims, 
demands, proceedings, costs, charges and expenses whatsoever arising out 
of or resulting from any default by the contractor in notifying the insurer as 
per the clauses in the respective insurance policy, whether as a result of the 
avoidance of such insurance or otherwise. 

(4) No personal liability shall be imposed on the members or the staff of 
RGCA or on the engineer in-charge or their duly authorized 
representatives, agents or employees for acts performed or discharged in 
the exercise of their authorized duties or responsibilities or in the carrying 
out of their obligations by virtue of the provisions or scope of work 
contained in the contract, it being understood that they are acting solely 
as agents and representatives of the Director RGCA. 

2.21. Construction records: 

(1) The contractor shall keep and supply to the engineer in-charge the 
updated records of the dimensions and positions of all permanent works 
(showing therein any approved deviation between drawing and the work 
as actually executed). The information available from the records must be 
adequate and complete to enable preparation of ‘as-built’ drawings. 

(2) The contractor shall maintain at site daily records of progress with regard 
to the works carried out, labour engaged and construction equipment 
deployed.  These will form the basis of preparing periodic reports and 
returns as may be required by the Director RGCA and in the manner as 
directed by him. These daily records shall be made accessible to the 
Director RGCA and engineer in-charge as and when desired. 

(3) Site order books: 

(i) For the purpose for quick communication from the Director RGCA 
or engineer in-charge to the contractor or his agent or 
representatives, site order books shall be maintained by the 
contractor at site in the manner described below. 

(ii) Any communication relating the works may be conveyed through 

records in the site order books.  Such a communication from the 

Director RGCA or engineer in-charge to the contractor shall be 

deemed to have been adequately served in terms of sub-clause (i) 

of clause “Notice” hereof.  Each site order book shall have 

machine-numbered pages in triplicate and shall be carefully 

maintained and preserved. 
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(iii) The contractor shall keep site order books at various places where 
work is being carried out so as to be readily available in the 
Director RGCA or engineer in-charge.  Any construction or order 
which the Director RGCA or engineer in-charge may like to issue 
to the contractor may be recorded in the site order Book and two 
copies thereof taken for Director RGCA’s record. 

(iv) The engineer in-charge may also maintain such site order books for 
recording any instruction which the engineer in-charge or Director 
RGCA themselves may like to communicate to the contractor or his 
agent or representative.  One copy thereof when transmitted to the 
contractor’s agent or representative under proper 
acknowledgement shall constitute adequate service thereof to the 
contractor. 

(v) The site order books are intended primarily for facility of quick but 
recorded communication between persons working at site on 
behalf of the two parties.  All-important communications between 
the engineer in-charge or the Director RGCA and the contractor or 
his agent shall be through letters and not through site order books. 

3. Special Conditions of the Contract 

3.1. Instructions to Bidder (ITB), which are provided elsewhere in this document, shall 

form apart of special conditions of contract. 

3.2. Sufficiency of Tender and Submission of Bid:- 

(1) The bidder may participate in the tender if he intends to complete all the 
works detailed in the scope of works within the time period as specified 
in this tender document. The bidder shall bear all expenses in connection 
with the preparation and submission of his bid. 

(2) The bidder shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his bid for the works and of the rates 
and prices quoted in the schedule of prices, which tender rates and prices 
shall, except in so far and it is otherwise provided in the contract, cover 
all his obligations under the contract and all matters and things necessary 
for the proper execution and maintenance of the works. 

(3) The bidder must obtain for himself on his own responsibility and at his 
own expense all the information necessary including risks, contingencies 
and other circumstances to enable him to make a proper tender and to enter 
into a contract with the Director RGCA; he must examine the drawings, 
specifications, conditions and so on and must inspect the site of work, 
examine the nature of the ground and the subsoil (so far as is practicable), 
and acquaint himself with local conditions, means of access to the work, the 
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nature of the work, in fact all matters pertaining thereto before he submits 
his tender. 

(4) The bidder will have to MANDATORILY inspect the site, before 
participating in tender and ascertain all the necessary information, 
including the risks, contingencies, nature of ground, place of supply, 
unloading & installation etc., and also acquaint himself with the local 
conditions. As proof of visit the bidder shall duly fill the relevant 
declaration form as per the format provided in Form-3. 

(5) It shall be deemed that the bidder has inspected and examined the site 
and its surroundings and information available in this connection 
therewith and to have satisfied himself, before submitting his tender as to 
the form and nature thereof, including the sub-surface conditions, the 
hydrological and climate conditions, the extent and nature of work and 
materials necessary for the completion of the works, the means of access 
to the site and the accommodation he may require and, in general, shall 
be deemed to have obtained all necessary information, subject as above 
mentioned, as to risks contingencies and all other circumstances which 
may influence or affect his tender. 

(6) The Director RGCA shall have made available to the contractor with the 
tender documents such data on sub-surface conditions as shall have been 
obtained by or on behalf of the Director RGCA from investigations 
undertaken relevant to the works and the tender shall be deemed to have 
been based on such data, but the contractor shall be responsible for his 
own interpretation thereof. 

(7) The rate quoted for the work in the tender, shall be inclusive of all 
incidentals, hiring of all necessary equipment, transportation, insurance, 
testing, fabrication, erection at site, and expenses of staff/labour 
connected with the work. Nothing other than the quoted rates shall be 
entertained under any circumstances. 

(8) The rate quoted for the work in the tender, shall be inclusive of all taxes, 
including GST, charges relating to import & customs clearance, or any 
other statutory payments relating to the supply of material to the project 
site. Nothing other than the quoted rates shall be entertained under any 
circumstances. 

(9) The entire work covered in this tender document shall be treated as 
works contract.  Bidder should quote for this work accordingly.  The 
quoted price should include all taxes, duties, octroi, excise, freight etc., 
whatsoever. 

(10) A bidder shall submit his online bid in the Central Public Procurement 
(CPP) portal (http://eprocure.gov.in/eprocure/app) of the Government 

http://eprocure.gov.in/eprocure/app
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of India, on or before the last date for submission of bid specified in the 
Bid Data. No other form of bid will be considered for evaluation. 

(11) It is the responsibility of the bidder to fulfill the terms & conditions 
prevailing in the CPP portal. CPP portal is an e-procurement portal of the 
Government of India and the Director RGCA has no control over the 
portal. Hence, the Director RGCA, at any point of time, is not responsible 
for any technical issues or difficulties arising out of, and/or loss or 
damage incurred due to the usage of the CPP portal. 

(12) Any corrigendum, subsequent amendments and/or extension of date, if 
any, for submission of bids shall be posted on the aforesaid portal only. 
Hence, bidders are advised to visit the portal regularly. 

(13) The currency for the bid shall be Indian National Rupee (INR) only. 

(14) Bids shall be valid for a period specified in the Bid Data. 

(15) Bidder shall digitally sign and upload the required bid documents, one 
by one in the CPP portal. 

(16) The quantities furnished in the bill of quantities are only probable 
quantities are liable to alteration by omission, deduction or addition, and 
it should be clearly understood that the contract is not a lump sum 
contract and the Director RGCA do not, in any way, assure the bidder 
that the said probable quantities are correct or that the work would 
correspond thereto.  Payments will be regulated on the actual quantities 
of work done at the accepted rates. No escalation will be entertained on 
any part in this regard. 

(17) The drawings, specifications and the bill of quantities, forming parts of the 
Contract, are explanatory of and are complementary to one another, 
representing together the works / installations to be carried out. 

(i) If neither the drawings nor the specifications nor the accepted bill of 
quantities include any part / parts the intention to include which is 
nevertheless clearly to be inferred and which are obviously necessary 
for the proper completion of the works / installations, all such parts 
shall be supplied and executed by the Contractor at no extra charge. 

(ii) Anything contained in one or another of (a) the drawings, (b) the 
specifications and (c) the accepted bill of quantities are not found in 
the others will be equally binding as if contained in each of them. 

(18) The Bidder whose Tender is accepted shall not be entitled to make any 
claim for increase in the rates quoted and accepted excepting in 
pursuance of any specific provision in the Contract for such and then 
only in terms of that specific provision, or to make any representation on 
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the ground that he was supplied with any information or given any 
promise or guarantee of any sort, by the Director RGCA,  his agents and 
servants, or their representatives or any other persons, unless such 
information, promise or guarantee is furnished to the Bidder in advance 
of the date of receipt of  Tenders and in writing under proper authority. 

 

(19) The rates quoted shall be firm and fixed and not be subject to any 
variations.  No price variation clause is allowed due on any account. 

 

(20) The Director RGCA will not unless otherwise provided for herein, supply 
or procure for the Contractor, materials of any description, and the 
Contractor shall make his own arrangements therefore at his own cost. 

 

(21) The rates quoted in Tenders shall remain valid for a period of Ninety Days 

from the date of their opening. The rates of the successful bid shall remain  
valid and firm till completion of the whole contract. If any Bidder 
withdraws his Tender before the expiry of the said period or makes any 
modifications to his Tender which are not acceptable to the Director RGCA 
the Tender will be treated as having been rejected or abandoned and EMD 
will be forfeited. 

 

(22) The Director RGCA does not bind himself to accept the lowest tender and 
reserves to himself the right to reject any or all of the Tenders received 
without assigning any reasons therefore. 

 

(23) The Director RGCA reserves the right to award any part of the work to 
more than one Bidder or to award the entire work to one Bidder. 

 

(24) The Director RGCA further reserves the right to delete or reduce an item or 
section of the bill of quantities without assigning any reason whatsoever 
therefore and no claim will be entertained in this regard. 

(25) The Director RGCA reserves the right to accept or reject any bid and to 
cancel the bidding process and reject all bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected 
bidder(s). 
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3.3. Tender Fee: 

(1) The bidder shall submit the tender fee, otherwise called as “Cost of bid 
document”, as specified in the bid data along with the bid, in the form of 
NEFT/RTGS to the below bank account. 

Name of the 
Account Holder 

Current Account 
Number 

IFSC Code Bank 
Name 

Branch Tender Fee  
(in Rs.) 

Rajiv Gandhi 
Centre for 

Aquaculture 

10948711219 SBIN0000875 State 
Bank of 

India 

Mayiladuthurai Rs. 1,180/- 
(Rupees One 

Thousand One 
Hundred and 
Eighty Only) 

 

(2) Non-receipt of tender fee for the specified value and/or within the 
stipulated time, shall render the bid to be considered as non-responsive. 
RGCA shall not be responsible for any delay. 

(3) Tender fee once received shall not be refundable under any 
circumstances. 

(4) Exemptions on tender fee, as determined by the Government of India 
from time to time, shall be applicable, subject to production of 
appropriate valid documents, as part of the online application. 

3.4. Earnest Money Deposit (EMD) 

(1) All bidder shall submit a bid security, otherwise known as “Earnest 
Money Deposit”, as specified in the bid data along with the bid, in the 
form of NEFT/RTGS to the below bank account. 

Name of the 
Account 
Holder 

Current 
Account 
Number 

IFSC Code Bank 
Name 

Branch EMD Amount 
(in Rs.) 

Rajiv Gandhi 
Centre for 

Aquaculture 

10948711219 SBIN0000875 State 
Bank of 

India 

Mayiladuthurai Rs. 44,660/- 
(Rupees Forty 

Four Thousand 
Six Hundred 

and Sixty Only) 

(2) Non-receipt of EMD for the specified value and/or within the stipulated 
time, shall render the bid to be considered as non-responsive. RGCA shall 
not be responsible for any delay. 

(3) Exemptions on EMD, as determined by the Government of India from 
time to time, shall be applicable. Bidder claiming exemption shall submit 
the duly filled declaration in lieu of bid security (as per format provided 
in Form-4) along with necessary valid supporting documents. Failing 
which, the bid will be considered as non-responsive. 
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(4) Bid security to the successful bidder will be refunded without interest, 
upon receipt of Performance Security or it can be adjusted against 
performance security, as the case may be. Bid securities of the 
unsuccessful bidders will be refunded without interest, latest by the 30th 
day after the award of the contract or immediately after the expiry of 
stipulated bid validity period, whichever is earlier. 

(5) A bidder’s bid security will be forfeited, without any notice, if the bidder: 

(i) withdraws or amends its/ his tender/bid; 
(ii) impairs or derogates from the tender in any respect within the 

period of validity of the tender/bid; 
(iii) if the bidder does not accept the correction of his bid price during 

evaluation; and 
(iv) if the successful bidder fails to sign the contract or furnish the 

required performance security within the specified period. 
 

(6) In case of forfeiture of the EMD, the bidder shall become ineligible to 
participate in the re-tendering process, if any. 

3.5. Performance Guarantee/ Performance Security: 

(1) Successful bidder who is awarded the contract shall submit a 
performance guarantee, otherwise known as “Performance Security”, 
equivalent to the value as specified in the bid data, in the form of an 
account payee demand draft or a bank guarantee from a scheduled 
commercial bank in India or online payment through RTGS or NEFT, 
within a period of 7 days from the date of award of contract. 
 

(2) The performance guarantee submitted should remain valid for a period 
of 60 days beyond the date of completion of all contractual obligations of 
the contractor, including the Defect Liability Period (DLP) if any. 

 
(3) Date on which performance guarantee is submitted shall be construed as 

the start date for the work. 
 

(4) In case, time for completion of the works gets extended, the contractor 
shall get the validity of the performance guarantee extended, at his cost, 
to cover such extended time for completion of the work, including the 
DLP. 

 
(5) Once the contractor completes all his obligations under the contract, the 

performance guarantee will be refunded without interest, to the 
contractor after DLP. 

 
(6) The performance guarantee will be forfeited and credited to Director 

RGCA’s account in the event of breach of contract by the contractor. 
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3.6. Security Deposit: 

(1) The Security deposit (otherwise specified as “Retention Money”) shall be 
collected by deduction from each running bills and final bills at the rate 
or value as specified in the bid data. 

(2) 50% of Security deposit shall be refunded after issuing the Work 
Completion Certificate. 

(3) 50% of Security deposit shall be refunded after successful completion of 
the Defect Liability Period (DLP). 

3.7. Payment: 

(1) Interim payments (other than those specified in the payment schedule) 
and advances (including mobilization advance) will not be provided. 
Hence contractor/supplier shall ensure availability of adequate money 
for supply of men and material at delivery location. 

(2) Provisional sum: 

(i) “Provisional sum” means a sum, if any, included in the contract and 
so designated in the schedule of prices, bill of quantities for the 
execution of work or the supply of goods materials, or services, or 
for contingencies, which sum may be used, in whole or in part, or 
not at all, at the direction of the Director RGCA.  The contract price 
shall include only such amounts in respect of the work, supply or 
services to which such provisional sums relate as the Director RGCA 
shall approve or determine in accordance with this clause. 

(ii) In respect of every provisional sum, the Director RGCA shall have 
power to order: 

(a) Work to be executed, including goods, materials or services to 
be supplied by the contractor. The contract prices shall 
include the value of such work executed or such goods, 
materials or services supplied determined in accordance with 
clause “Rates for works not in schedule of Quantities or 
Schedule of Rates and Claims”. 

(b) Work to be executed or goods, materials or services to be 
supplied by a nominated sub-contractor as hereinafter 
defined.  The sum to be paid to the contractor therefore shall 
be determined and paid in accordance with clause “Payments 
to nominated Sub –Contractors”. 

(c) Goods and materials to be purchased by the contractor.  The 
sum to be paid to the contractor therefore shall be determined 
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and paid in accordance with clause “Production of Vouchers, 
etc.” 

(iii) The contractor shall, when required by the Director RGCA produce 
all quotations, invoices, vouchers and accounts or receipts in 
connection with expenditure in respect of provisional sums. 

(3) Claims: 

(i) The contractor shall sent to the engineer in-charge once in every 
milestone or month, as specified in the payment schedule, an 
account giving particulars as full and detailed as possible, of all 
claims for any additional payment to which the contractor may 
consider himself entitled and of all extra or additional work order by 
the Director RGCA which he has executed during the preceding 
month. No final or interim claim for payment for any such work or 
expense will be considered which has not been included in such 
particulars. Provided always that the Director RGCA shall be 
entitled to authorize payment to be made for any such work or 
expense, notwithstanding the contractor’s failure to comply with this 
condition. The contractor shall, at the earliest practicable 
opportunity, notify the Director in writing that he intends to make a 
claim for such work. 

(ii) Final claims: 

Not later than thirty calendar days after the issue of the completion 
certificate, the contractor shall submit to the Director RGCA 
settlement of final account with all supporting documents showing 
in detail the reconciliation of all materials issued to him if any and 
the value of the work done in accordance with the contract together 
with all further sums which the contractor considers to be due to 
him under the contract.  After receipt of the final account and of all 
information reasonably required for its verification, and on the 
Engineer in-charge’s certificate of  completion in respect of the 
works, an adjustment shall be made and the balance of account 
based on the Engineer in-charge’s certified measurements of the total 
quantity of work executed by the contractor up to the date of 
completion and on the accepted schedule of rates and for extra 
works on rates determined under clause “Rates for works not in 
schedule of Quantities or Schedule of Rates” of  these conditions 
shall be paid to the contractor subject always to the contractor 
having delivered to the Director RGCA either a full account in detail 
of all claims he may have on the Director RGCA in respect of the 
works or having delivered a “No claim” certificate and the Director 
RGCA having after the receipt of done under the provisions of the 
contract have been completed, that they have been inspected by him 
since their completion and found to be in good and substantial 
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order, injured in consequence of the work, have been properly 
replaced and made good and all expenses and demands incurred by 
or made upon the Director RGCA for or in respect of damage or loss 
by, from or to consequence of works, have been satisfied agreeably 
and in conformity with the contract.  

(4) Director RGCA’s lien on all moneys due: 

(i) The Director RGCA shall have a lieu on and over all or any, moneys 
that may become due and payable to the contractor under these 
presents, and/or also on and over the deposit or security amount or 
amounts made under the contract and which may become repayable 
to the contractor under the conditions in that behalf herein contained 
for or in respect of any debt or sum that may become due or payable to 
the Director RGCA by the contractor, either alone or jointly with 
another or others and either under this or under any other contract or 
transaction of any nature whatsoever, between the Director RGCA and 
the contractor. 

(ii) The Director RGCA reserves the right to carry out a post-payment 
audit and/or technical examinations of the works and the final bill, 
including all supporting vouchers, abstracts, etc., and to force recovery 
if as a result of such examination any over payment  is discovered in 
respect of any work done by the contractor or alleged to have been 
done by him under the contract and such recovery will be made by the 
Director RGCA from the contractor by and/or all of the methods 
prescribed in these presents, or on  the other hand, if any under 
payment is discovered the amount shall be duly paid to the contractor 
by the Director RGCA. 

(iii) Further the Director RGCA reserves the right to make such recoveries 
and adjustments notwithstanding the fact that the amount of the final 
bill may be included by one of the parties as an item of dispute before 
any arbitrator appointed under the arbitration clause of the contract 
and notwithstanding the fact that the amount of the final bill figures in 
the arbitration award. 

(iv) And further, unless the contractor pays and clears the claim of the 
Director RGCA immediately on demand, the Director RGCA shall at 
all times be entitled to deduct the said debit or sum due by the 
contractor from the moneys, securities or deposits which may have 
become payable to the contractor under these presents or under any 
other contract or transaction between the contractor and the Director 
RGCA. 

(5) No interest shall be payable on the amount of retention money or the 
earnest money or any other dues of the contractor, nor shall any interest 
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be payable in respect of the advances made by the Director RGCA to the 
contractor, unless otherwise provided. 

(6) Currency and terms of payment: 

(i) All payments to the contractor shall be in Indian Rupees, unless 
otherwise specified in the Special Conditions of Contract. 

(ii) All payments to the contractor shall be subject to income tax as per 
relevant provisions for the time being. As required hereby TDS as 
applicable at the particular time, on the amount of each bill shall be 
deducted there from and deposited by the Director RGCA to the 
appropriate income tax authorities in favour of the contractor.  For 
each such deduction the contractor will be furnished a certificate on 
his application to the Director RGCA to enable him to make requisite 
adjustment in the income tax return. 

(iii) All payments to the contractor shall be subject to all accounting and 
auditing, provisions, procedures, rules, regulations, decrease, laws, 
etc., legislated, enacted or in force in India and as applicable to the 
State in which the work is carried out during the period of the 
contract. 

(7) Periodic payment: 

(i) Payments to the contractors for works done and measured in terms of 
the provisions of respective clause shall normally be made based on 
milestone wise work completion as detailed in the Payment Schedule 
as part of the instructions to bidder. 

(ii) The valuation of the Director RGCA for the purpose of making 
periodic payments to the contractor through the account bill shall be 
considered as estimated only and the engineer reserves the authority 
to make amendments or modifications therein through any 
subsequent bill/bills. 

(iii) Running bills as executed up to date will be submitted by the 
contractor in quadruplicate along with the measurements. The same 
shall be verified and certified for payment within two weeks of 
submission of bills completed in all respects. Payment shall be made 
after deducting towards Income Tax, TDS, Security Deposit, 
Construction Labour Welfare Cess, cost of stores issued by the 
Director RGCA, if any and any other amounts due for recovery from 
the contractor. 

(8) Payments on interim certificates to be regarded as advance: 
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The contractor shall on submitting the bill be entitled to receive a monthly/ 
milestone as the case may be payment proportionate to the part thereof then 
approved and passed by the Director RGCA whose certificate of such 
approval and passing of the sums so payable shall be final and conclusive 
against the contractor. But all such intermediate payments shall be regarded 
as payments by way of advance against the final payment only and not as 
payment for works actually done and completed and shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be removed 
and taken away and reconstructed, or re-erected or be considered as an 
admission of the due performance of the contract  or any part thereof in any 
respect of the accruing of any claim, nor shall it conclude, determine or 
affect in any way the powers of the Director RGCA under those conditions 
or any of them as to be the final settlement and adjustment of the accounts 
or otherwise or in any other way vary or affect the contract. The final bill 
shall be submitted by the contractor with full material reconciliation 
statement and other relevant documents within one month of the date fixed 
for completion of the work, otherwise the engineer’s certificate of the 
measurement and of the total amount payable for the work accordingly 
shall be final and binding on all parties. 

(9) Payments to nominated sub-contractors: 

For all works executed or goods, materials or services supplied by any 
nominated sub-contractor, the contractor shall pay directly as per contract 
signed between him and the sub-contractor. However in case of any 
compliant received from the sub-contractor, during the pendency of the 
contract, about non-payment by the contractor which may affect the 
works, the Director RGCA will be fully empowered to intervene and 
direct the contractor to settle the disputes with the sub-contractor within 
ten days, failing which the Director RGCA shall make his own 
investigation and make such payments to the sub-contractor as he deems 
fit and recover the same amounts from the contractor’s bills. 

(10) Payment if contract is terminated: 

If the contract shall be terminated, the contractor shall be paid by the 
Director RGCA, in so far as such amounts or items which shall not have 
already been covered by payments on account made to the contractor, for 
all work executed prior to the date of termination at the rates and prices 
provided in the contract and in additions. 

(i) The amounts payable in respect of any preliminary items, so far as 
the work comprised therein has been carried out or performed and a 
proper preparation as certified by the Director RGCA of any such 
items, the work comprised in which has been partially carried out or 
performed. 
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(ii) The cost of materials or goods reasonably ordered for the works 
which shall have been delivered to the contractor or of which the 
contractor is legally liable to accept delivery, such materials or 
goods becoming the property of the RGCA upon such payments 
being made by the Director RGCA. 

 
(iii) A sum to be certified by the Director RGCA, being the amount of 

any expenditure reasonably incurred by the contractor in the 
expectation of completing the whole of the works in so far as such 
expenditure shall not have been covered by the payments in this 
sub-clause before mentioned. 

 
(iv) Any additional sum payable under the provisions against any 

payments due from the Director RGCA under this sub-clause, the 
Director RGCA shall be entitled to be credited with any outstanding 
balances due from the contractor for advances in respect of 
constructional plant and materials and any other sums which at the 
date of termination were recoverable by the Director RGCA from 
the contractor under the terms of the contract. 

 
(11) Payment in the event of Force Majeure: 

If there arises a circumstance specified under “Force Majeure” which is 
beyond the control of both parties, after the contract is made so that either 
party is prevented from fulfilling his contractual obligations, or under the 
law governing the contract, the parties are released from further 
performance, then the sum payable by the Director RGCA to the 
contractor in respect of the work executed shall be the same as that which 
would have been payable under sub clause (1) above thereof, if the 
contract has been terminated under the relevant provisions thereof. 

(12) If the works or any materials on the site shall sustain destruction or 
damage by reason or any of the said Force Majeure the contractor shall be 
entitled to payment for: 

(i) Any permanent work and for any materials so destroyed or 
damaged and so far as may be required by the Director RGCA, or as 
may be necessary for the completion of works, on the basis of cost 
plus such profit as the Director RGCA may certify to be reasonable. 
 

(ii) Replacing or making good any such destruction or damage to the 
works. 

 
(iii) Replacing or making good such materials of the contractor used or 

intended to be used being at site of the works. 
 

(13) Payment while default of contractor: 
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(i) Valuation at date of forfeiture: 
The Director RGCA shall, as soon as may be practicable after any 
such entry and expulsion by  the  Director RGCA, fix and 
determine, or by experts or fix   and  determine  experts,  or  by  or 
after  reference   to  the  parties,  of  after  such investigation or 
enquiries as he  may  think  fit   to  make  or  institute  and  shall  
certify what amount, if  any,   bad  at  the  time  of  such  entry  
empulsion  been  reasonably  earned   by   or have been reasonably 
earned by or would have reasonably earned by or    or   would 
reasonably accrue to the contractor in respect of work then actually 
done by him under the contract and the value of any of the said 
unused or partially used materials, any constructional plant and any 
temporary works. 
 

(ii) Payment after forfeitures: 
If the Director RGCA shall enter and expel the contractor under this 
clause, he shall not be liable to pay to the contractor any money on 
account of the contract until the expiration of the period of 
maintenance and thereafter until the costs of execution and 
maintenance, damages for delay in completion, if any, and all other 
expenses incurred by the Director RGCA have been ascertained and 
the amount thereof certified by the Director RGCA. The contractor  
shall then be entitled to receive only such sum or sums, if any, as the 
Director RGCA may certify would have been payable to him upon 
due completion by him after deducting the said amount. If such 
amount shall exceed the sum which would have been payable to the 
contractor on due completion by him then the contractor shall, upon 
demand, pay to the Director RGCA the amount of such excess 
within thirty days and it shall be deemed a debt due by the 
contractor to the Director RGCA and shall be recoverable 
accordingly. 
 

(14) The Director RGCA shall be entitled to determine and terminate the 
contract at any time should, in his opinion, the cessation of works become 
unnecessary for any cause whatsoever, in which case the value of 
approved materials at site and of work done to date by the contractor will 
be paid for in full at the rates specified in the contract. Notice in writing 
from the Director RGCA of such determination and the reason therefore 
shall be conclusive evidence thereof.  Should the contract be determined 
under this clause and the contractor claims payment for expenditure 
incurred by him in the expectation of completing the whole of the works, 
the Director RGCA shall admit and consider such claims as are deemed 
reasonable and are supported by vouchers to the satisfaction of the 
Director RGCA. The contractor shall have no claim to any payment of 
compensation or otherwise, however on account of any profit or 
advantage which he might have derived from the execution of the work 
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in full but which he did not derive in consequence of the determination of 
the contract.  The Director RGCA’s decision on the necessity and 
propriety of such expenditure shall be final and conclusive. 

3.8. Bonus and Penalty: 

(1) The contractor shall not be entitled to payment of any bonus or incentive 
for early completion of the works. 

(2) Compensation for delay: 

(i) If the contractor fails to maintain the required progress to complete 
the work and clear the site on or before the contract period or justified 
extended date of completion, then the contractor shall pay to the 
Director RGCA a sum at the rate of 1% (one percent) per month, 
computed on a pro-rata basis for each day of delay on the quantum 
of damage suffered due to stated delay on the part of contractor, 
irrespective of whether RGCA has incurred any loss or not. 

(ii) Provided always that the total amount of compensation for delay to be 
paid under this condition shall not exceed 10% (ten percent) of the 
accepted tendered value of work or of the accepted tendered value of 
the sectional part of work. 

(3) Liquidated damages for delay: 

(i) If the contractor shall fail to achieve completion of the works within 
the time prescribed by clause “Time of completion and Progression 
of work” then the contractor shall pay to the Director RGCA the sum 
stated in the contract as liquidated damages for such default and not 
as a penalty for every day or part of a day which shall elapse 
between the time prescribed in relevant clause thereof and the date 
of certified completion of the works, irrespective of whether RGCA 
has incurred any loss or not.  The Director RGCA may, without 
prejudice to any other method of recovery, deduct the amount of 
such damages from any money in his hands, due or which may 
become due to the contractor.  The amount or deduction of such 
damages shall not relieve the contractor from his obligation to 
complete the works, or from any other of his obligations and 
liabilities under the contract. 

(ii) If, before the completion of the whole of the works any part or 
section of the works has been certified by the Director RGCA as 
completed, pursuant to clause “Certification of completion of 
works”, and occupied or used by the Director RGCA, the 
liquidated damages for delay shall for any period of delay after 
such certificate and in the absence of alternative provisions in the 



   

67 

 

 

contract be reduced in the proportion which the value of the part 
or section so certified bears to the value of the whole of the works 
and Director RGCA’s decision shall be final and binding as to the 
amount of such reduction, if any. 

(iii) The liquidated damages for delay of each week or part thereof, 
shall be at the rate of one percent, on the total value of the contract 
price excluding the value of such part or section of the works as 
may have been covered by certificate of completion. Provided 
however that the total amount of liquidated damages shall not 
exceed ten percent (10%) of the total contract price for the whole 
works. 

(iv) The liquidated damages referred to in sub-clause (1) to (3) above, 

shall be considered as a reasonable compensation to be applied to 

the use of the Director RGCA without reference to the actual loss 

or damage sustained and whether or not any damage shall have 

been sustained. 

 

3.9. Notices: 

(1) Contractors Local Office and Service of Notice to Contractor: 

(i) The Contractor shall have a local office at or near site of work. Full 
address thereof shall be intimated by the Contractor or his 
authorized agent to the Director RGCA as well as the engineer in-
charge. 
 

(ii) All certificate, notices or written orders to be given by the Director 

RGCA or by the engineer in-charge to the Contractor under the terms 

of the Contract, shall be deemed to have been served by sending by 

registered post/ speed post to the last known place to abode or 

business of the Contractor on the date when in the ordinary course of 

post these would have been delivered to him or delivering the same 

to the Contractor’s local office. 

 
(2) Service of Notice to the Director RGCA or Engineer in-charge: 

(i) All notices to be given to the Director RGCA or to the engineer in-
charge under the terms of the Contract, shall be served by sending by 
post or delivering the same to the site address and or the address of 
the Tender inviting authority as stated in the bid data. 
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(3) Change in Address: 

(i) The Director RGCA, the Engineer in-charge or the Contractor may 
change his nominated address to another address by prior written 
notice to the other two. 

 

3.10. Settlement of Disputes: 

(1) Arbitration 

(i) All disputes or differences of any kind whatsoever arising out of or 
in connection with the contract, whether during the progress of 
work/ service or after its completion and whether before or after 
the determination of the contract, shall be referred by the 
contractor to the Director RGCA and the Director RGCA shall 
within a reasonable time after their presentation make and notify 
decisions thereon in writing. The decisions directions, 
classifications, measurements, drawings and certificates with 
respect to any matter, decision of which is specially provided for 
by these conditions given and made by the Director RGCA, are 
matters which are referred to hereinafter as excepted matters, and 
shall be final and binding on the contractor, and shall not be set 
aside or attempted to be set aside on account of any informality, 
omission, delay or error in proceeding in or about the same or on 
any other ground or for any other reason and shall not be 
appealable. 

(ii) If the contractor be dissatisfied with the decision of the Director 
RGCA on any matter or question, dispute or difference on any 
account or as to the withholding by the Director RGCA of any 
certificate to which the contractor may claim to the entitled, or if 
the Director RGCA fails to make a decision within a reasonable 
time then and in any such case, but except in any of the excepted 
matters referred to above, the contractor may within a reasonable 
time but not exceeding 30 days of the receipt of communication of 
such decision take steps to refer the matter in question, dispute or 
difference to arbitration as herein under provided. 

(iii) The demand for arbitration by the contractor shall specify the 
matters which are in question, dispute of difference, only such 
dispute or difference(s) in respect of which the demand has been 
made shall be referred to arbitration and other matters shall not be 
included in the reference. 

(iv) If the contractor does not prefer his specific and final claims in 
writing within a period of sixty (60) days of receiving the 
intimation from Director RGCA that the final bill is ready for 
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payment, he will be deemed to have waived his claim(s) and the 
Director RGCA shall be discharged and released of all liabilities 
under the contract in respect of those claims. 

(v) Matters in question, dispute or difference between the parties 
(whatever relating to the contractor’s claim against the Director 
RGCA or vice versa) to be arbitrated upon shall be referred for 
decision to: 

(a) In respect of sub-clauses with private contractors: 

The sole arbitration of the by an arbitrator approved by the 
from the list of arbitrators defined by Engineers India and if 
the Director RGCA is unable or unwilling to act as such then  
the matter shall be referred to sole arbitration of such  other 
person appointed by the Director RGCA willing to act as such 
arbitrator. There will be no objection, if the arbitrator, so 
appointed is unable to act for any reasons, Director RGCA in 
the event of such inability shall appoint another person to act 
as arbitrator in accordance with the terms of the sub-contract.  
Such other person shall be entitled to proceed with the 
reference from the state at which it as left by his predecessor.  
It is also a term of this contract that no person other than a 
person appointed by Director RGCA as aforesaid should act 
as arbitrator. 

Subject as aforesaid the provision of the India Arbitration and 
Conciliation Act, 1996 or any statutory modification or re-
enactment thereof and the rules made there under and for the 
time being in force shall apply to the arbitration proceeding 
under this clause. 

(b) In respect of sub-clauses with contractors with Public Sector 

Undertaking and Government Department: 

The arbitration or one of the arbitrators in the Department of 
Public Enterprises to be nominated by the Secretary to the 
Government of India in charge of the Bureau of Public 
Enterprises. The India Arbitration and Conciliation Act, 1996 
shall not be applicable to the arbitration under this clause.  
The award of the arbitrator shall be binding upon the parties 
to the dispute, provided, however, any partly aggrieved by 
such award not have a further reference for setting aside or 
revision of the award to the Law Secretary, Department of 
Legal Affairs, Ministry of Law & Justice, Government of 
India, Upon such reference the dispute shall be decided by 
the Law Secretary or the Special Secretary/ Additional 
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Secretary when so authorized by the Law Secretary, whose 
decision shall bind the parties finally and exclusively.   

(c) The parties in dispute will share equally the cost of arbitration 
as intimated by the arbitrator. 

(d) It is a term of the sub-contract that the party seeking 
arbitration shall specify the dispute to be referred to 
arbitration under this clause together with the amount or 
amounts claimed in respect of each such dispute(s).  The 
arbitrator may from time to time with the consent of the 
parties enlarge the time for making and publishing the award. 
The work under the contract shall nevertheless continue 
during the arbitration proceedings.  The arbitrator shall be 
deemed to have entered on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing.  
The arbitrator shall give a separate reasoned award in respect 
of each reference referred to. 

(e) The award of the arbitrator shall be final conclusive and 
binding on all parties to this contract. 

(vi) Progress of work not to be interrupted: 

The contractor must at all-time fulfill his obligations under the contract 
and shall not slow down or stop the progress of works during the 
period any dispute is under settlement either through reference to the 
Director RGCA or through arbitration, pursuant to the last preceding 
sub clause. Even if the works to be carried out during such period 
involves matters under dispute. Failure of the contractor in this respect 
shall constitute a default on his part and render him liable to action 
under the provisions of the clause “Remedies and Power”. 

(2) Court Jurisdiction  

The Court within the jurisdiction of place where executing the works (i.e), 

Chennai, Tamil Nadu alone shall have jurisdiction to deal with any dispute 

arising out of this contract. 

***** 
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Annexure 1- Work & Material Specifications as per CPWD 
 

 

S. 
No 

Description 
Work specification as per IS 
1786-1985 , IS 456 & IS800 

Approved Make as per CPWD 

1 Cement 

For Concrete works -53 Grade OPC 
with ISI mark RAMCO, Chettinad, Ultratech, Birla, 

ACC For Plastering works -43 Grade 
OPC with ISI mark 

2 Steel Reinforcement TMT - FE-500  with ISI mark TATA , Vizag , Tulsian  , Jindal , Zail 

3 
Structural Steel 
sections 

as mentioned in the BOQ with ISI 
mark 

TATA , Vizag , Tulsian  , Jindal , Zail 

4 Aluminium works 
as mentioned in the BOQ with ISI 
mark 

Jindal , Indal , Hindalco 

5 Epoxy Paint 
as mentioned in the BOQ (Color -
Black , Blue & Grey) 

Asian , Shalimar 

6 
Enamel Paint & 
Exterior Paint 

as mentioned in the BOQ Asian ,Shalimar, Berger ,Nipon 

7 Emulsion as mentioned in the BOQ Asian ,Shalimar, Berger ,Nipon 

7 
Water proofing 
materials 

as mentioned in the BOQ 
Fosroc, ROFF / Dr. Fixit (Pidilite 
Industries), CICO, Sika, BASF, Ardex 
Endura (Bal Endura) 

8 
UPVC Doors & 
Windows 

as mentioned in the BOQ 
Fenesta, KOMERLING, RHEAU, 
Aluplast, NCL VEKA Limited 

9 PVC Pipes as mentioned in the BOQ 
Finolex, Astral, Sudhakar/ Maco 
plast/ Modi (ISI MARK)  

10 UPVC Pipes as mentioned in the BOQ 
PRINCE/ SUPREME/ ASHIRWAD / 
EQ 

11 
Roof Sheets 
(Corrugated) 

as mentioned in the BOQ with ISI 
Mark 

GE / Macrolux / Polytechno / 
Danpalon/ Everest / TATA / Hitech 

13 Locks 
as mentioned in the BOQ Godrej, Dorset, Yale, EPPW, Dorma, 

Kitch. 

14 Float Glass / Mirror 
as mentioned in the BOQ Modi guard, Saint gobain, Ashahi, 

HNG 

15 Glazed tiles 
as mentioned in the BOQ Somany, Vermora,Simpolo, Sunheart, 

Kajaria Nitco 

16 Ceramic tiles 
as mentioned in the BOQ Somany,Vermora,Simpolo,Sunheart, 

Kajaria Nitco 

17 Vitrified Tiles 
as mentioned in the BOQ Somany, Vermora,Simpolo, Sunheart, 

Kajaria Nitco 

18 
Joint Filler / silicon 
paint 

as mentioned in the BOQ Wacker, Dowcorning, Sika, Chokshi, 
Saudal. 

19 Paint, primer as mentioned in the BOQ Asian, Berger, ICI, 

20 putty as mentioned in the BOQ Birla , Berger, Asian 

21 Aluminum sections 
as mentioned in the BOQ Jindal, Hindalco, Gujarat extrusion, 

Banco 

22 Aluminum finish 
as mentioned in the BOQ Color anodized / pure polyester 

powder coating 

23 
Window locks cum 
handle 

as mentioned in the BOQ 

Alualpha, Giessee or equivalent. 
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24 
Door Window & 
Furniture Hardware 

as mentioned in the BOQ Enox , dorma , godrej , Kitch, EPPW, 
Dorma, Palladium, Ozon,Magnum, 
Yale. 

25 

SWR PVC PIPE & 
FITTINGS 6 KG CM²; 
FITTINGS : 6 KG CM² 
ECO. DRAIN PIPE & 
FITTINGS 

as mentioned in the BOQ 

FINOLEX /SUPREME/PRINCE/ 
SUPREME/ ASTRAL 

26 SANITARY FIXTURES 
as mentioned in the BOQ JAQUAR / HINDWARE / 

PARRYWARE / CERA /KOHLAR 

27 
MCB/ELCB/RCCB/E
LMCB 

as mentioned in the BOQ LEGRAND DX3, 
ABB,HAGER,SCHNEIDER,C&S, 
L&T,SEIMENS 

28 
ELECTRICAL 
CABLES 

as mentioned in the BOQ AVOCAB,FINOLEX,PRIMECAB,PO
LYCAB,DIAMOND 
POWER,RRCABLE,HAVELLS,RR 

29 
PVC Conduit(ISI 
Marked) 

as mentioned in the BOQ Avon plast/AKG/Precision/Modi/ 
Anchor/ Vasavi(Emjay/Javeri) 

30 Cat 6 Cable as mentioned in the BOQ 
Legrand/Delton/AMP/Havells 

31 

Modular Switch& 
Sockets, Fan 
Regulator,RJ-45 Data 
Socket 

as mentioned in the BOQ Lagrand-Myrius/Crabtree-
Athena/MK-
Logicplus/HoneyWellBenzplus/An
chor 
(RomaPlus)/Schneider(Livia)/Savic 

32 
PVC Insulated Copper 
Conductor FRLS 
Copper ISI Marked 

as mentioned in the BOQ Anchor/Finolex/Havells/RR 
Kabel/Asmon/Mescab/L&T/KEI/P
ower Flex 

33 
XLPE UG Aluminum 
/Copper LT Cable 

as mentioned in the BOQ Anchor/Finolex/Havells/RR 
Kabel/Asmon/Mescab/L&T/KEI/P
ower Flex 

34 Cable gland as mentioned in the BOQ 
Jainsons/Comet/Dowells/Prabath 

35 Cable Lugs as mentioned in the BOQ 
Jainsons/Comet/Dowells/Prabath 

36 
1200mm Ceiling Fan 
Five star Rated 

as mentioned in the BOQ Crompton/Orient/Havells/Bajaj/S
urya/Almonard 

37 Exhaust Fan 
as mentioned in the BOQ Crompton/Orient/Havells/Bajaj/S

urya/Almonard 

38 All LED Fittings 

as mentioned in the BOQ Crompton/Bajaj/Halonix/Philips/S
urya/Jaquar/Wipro/Havells/Corvi
/Syska/Panasonic/Everyday/Lighti
ng Technologies/Litaski/Polycab 

39 
Electrical LT Panel 
Boards 

as mentioned in the BOQ CPRI Approved for relevant bus bar 
rating 
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(to be signed on a stamp paper with minimum value of Rs.100) 

 
Annexure - 2 

 
AGREEMENT FORMAT 

 

THIS  AGREEMENT made in…. location  Sirkali the –th day of ……202... 

 

BETWEEN 

 

M/s. Rajiv Gandhi Centre for Aquaculture (RGCA), Marine Products Export 

Development Authority (MPEDA), Ministry of Commerce & Industry Government 

of India, having its Head Office at 3/197 Poompuhar Road, Sattanathapuram, 

Karimedu Village, Sirkali Taluk, Mayiladuthurai District - 609109, Tamil Nadu 

represented by the Director, …… (hereinafter called   ʺDirector RGCAʺ or “FIRST 

PARTY” which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) of the ONE PART. 

 

AND 

 

M/s…… represented by Shri …., Aged…, son of …… residing at (address) 

(Hereinafter called ʺContractorʺ or “SECOND PARTY” which expression shall unless 

repugnant to the meaning or context hereof mean and includes its legal heirs, 

successors and assigns) of the OTHER PART. 

 

 

WHEREAS the Director RGCA is desirous of doing a Construction Works / Repairs 

& Maintenance works, herein after referred collectively as “works”, at its RGCA - 

Aquatic Quarantine Facility (AQF) at Neelankarai, Chennai, Tamil Nadu as per 

Schedule I to this Agreement and has caused Notice Inviting Tender, Terms and 

Conditions of Contract, bill of quantities and a specification describing the work to be 

done as prepared by RGCA. 

 

And has accepted the offer of the second party on the basis of their bid in response 

thereto to execute the aforesaid work to the complete satisfaction of the first party. 

 

AND WHEREAS the said drawings as per Schedule II inclusive of the bill of 

quantities and the specifications as per RGCA specifications/ M.E.S.S./ Local PWD 

Specifications/ Highway Manuals/ The Indian Standard Specifications have been 

signed by or on behalf of the parties hereto: 
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The work shown upon the said drawings and described in the said specification and 

included in the said bill of quantities for the sum of Rs……… 

(Rupees…………………..). 

 
 

NOW IT IS HEREBY AGREED BY AND BETWEEN THE PARTIES AS FOLLOWS: 

 
1. In     consideration      of      the      sum      of      Rs……… (Rupees……………). 

The sum of only to  be paid at the times and in the manner set forth in the said 

conditions subject to changes on the basis of actual measurement by the first party 

or his authorized Engineer in charge, the Contractor will upon and subject to the 

said conditions execute and complete the works shown upon the said drawings 

and described in the said specification and bill of quantities. 

2. The Director RGCA will pay to the Contractor the said sum of Rs………… 

(Rupees ………………) or such other sum as shall become payable hereunder 

at the times and in the manner specified in the said conditions. 

3. The notice inviting tender, said conditions, specifications and priced bill of 

quantities shall be read and construed as forming part of this Agreement, and the 

parties hereto will respectively abide by and submit themselves to the conditions 

and stipulations and perform the Agreement on their parts respectively in such 

conditions, specifications and priced bill of quantities contained. 

4. Payments shall be made to the Contractor for works done and measured in 

terms of the    provisions as per the payment schedule specified in para 1.6 of the 

tender document. All payments are subject to the deduction of Security Deposit/ 

Retention Money as specified in para 3.6 of the tender document. 

5. Time is the essence of this contract. The time for the completion of the work is 6 

Six Months from the 7th day of placing the work order, as per the time schedule 

specified in para 1.5 of the tender document. 

6. Penalties for delay shall be applicable in the form of compensation and/or 

liquidated damages, as specified in para 3.8(2) and 3.8 (3) of the terms and 

conditions of the tender document. 

7. The following, along with their subsequent amendment/corrigendum (if any), 

shall form part of the contract 

i) Notice Inviting Tender(NIT) 

ii) Tender Document 
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iii) Bill of Quantity & Drawing (submitted by Contractor) 

iv) Letter of Acceptance (LOA) 

v) Integrity Agreement 

vi) Work Order 

 
In witness whereof the parties hereunto set their hand the day and year first above 

written. 

Signed by the Director RGCA: 

…………………………………….. 

Signed by the Contractor: 

……………………………………………….. 

 In the Presence of Witnesses: 

NAME: NAME: 

OCCUPATION: OCCUPATION: 

ADDRESS: ADDRESS: 
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SCHEDULE I 
 
Scope of Work: 

 

1. The scope of work under this contract, at project site, shall broadly include: 

(i) Repair & Maintenance of works for Aquatic Quarantine Facility at RGCA – AQF 
Neelankarai, Chennai, Tamil Nadu. 

(ii) Stacking the dismantled items (Roof sheets, MS roof structural steel etc. as per 
BOQ) 

(iii) Buy back of the scraped items which are dismantled & Removing / Clearing the 
unserviceable items which are dismantled from the site. 

 

a. AQF Main Office  

 

Renovation and up-gradation work of building via.,   
 

(i) Tiles Repairing & New Tiles laying 

(ii) Wall plastering repairing  

(iii) Ceiling plastering repairing  

(iv) Painting  

(v) Removing the existing roof sheets & laying new Roofing Sheets & 

Gutter 

(vi) Door and Windows  

(vii) Sanitary & Plumbing  

(viii) Electrical works 

 

b. Canteen Building 

  

Renovation and up-gradation work of building via.,  
 

(i) Removing the existing roofing sheets & Laying new asbestos Sheets  

(ii) Truss repair works  

 

c. Scientist Quarters Building  

 
Renovation and up-gradation work of building via.,  
 

(i) Removing the existing roofing sheets & Laying new asbestos Sheets  

(ii) Truss repair works  

 

2. Major works, as part of the scope of the work, shall include but not be limited 
to the following. 
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(i) Obtaining all necessary approvals / clearances from appropriate 

Authorities, if any, relating to the work,  

(ii) Existing floor tiles removing and providing new vitrified tiles including 

the raising of front floor area. 

(iii) Existing false ceiling removing and providing new false ceiling 

(iv) Removing existing doors & windows & providing new flush doors and 

Aluminium doors 

(v) Plaster repair on wall & ceiling surface 

(vi) Painting on wall & ceiling surfaces including outer walls 

(vii) Repair & refixing the sanitary fittings in Toilet  

(viii) Removal of existing asbestos roof sheets and laying with new Non-

Asbestos roofing sheet properly fixing with on wall edges. 

(ix) Providing additional lintels & sunshades  

(x) Removing all existing wirings, switch, sockets & other main breakers & 

providing new electrical provisions with LDB & PDB and provision for 

new air-conditioners. 

(xi) Miscellaneous and all related ancillary works. 

 
 

3. All work shall be performed in accordance with the terms, conditions and 
approved drawings and as per the instructions of the Director RGCA. 
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SCHEDULE II 

Name of Work : REPAIR & MAINTENANCE WORKS FOE AQUATIC QUARANTINE FACILITY AT RGCA - AQF,  
                                  NEELANKARAI, CHENNAI, TAMILNADU. 

BILL OF QUANTITIES 

Sl.  
No. 

Detailed Specification & Works 
Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

1 

Brick work           

CPWD DSR 6.4 Brick work with common burnt clay 
F.P.S. (non modular) bricks of class designation 7.5 
in superstructure above plinth level up to floor V 
level in all shapes and sizes in:  
           
 CPWD DSR 6.4.2 Cement mortar 1:6 (1 cement : 6 
coarse sand)          
 

2.00 Cum       

2 

Plastering            

CPWD DSR 13.4 12 mm cement plaster of mix :           

CPWD DSR 13.4.1 1:4 (1 cement: 4 coarse sand) 
 

50.00 Sq m       

3 

CPWD DSR 13.2 15 mm cement plaster on the 
rough side of single or half brick wall of mix: 

    
      

CPWD DSR 13.2.1 1:4 (1 cement: 4 fine sand)  
 

23.00 Sq m       

4 

Reinforced cement concrete             

CPWD DSR 5.1 Providing and laying in position 
specified grade of reinforced cement concrete, 
excluding the cost of centering, shuttering, finishing 
and reinforcement - All work up to plinth level : 

    

      

CPWD DSR 5.1.3  1:2:4 (1 cement : 2 coarse sand 
(zone-III) derived from natural sources : 4 graded 
stone aggregate 20 mm nominal size derived from 
natural sources 
 

11.00 Cum       

5 

CPWD DSR 5.3 Reinforced cement concrete work in 
beams, suspended floors, roofs having slope up to 
15° landings, balconies, shelves, chajjas, lintels, 
bands, plain window sills, staircases and spiral stair 
cases above plinth level up to floor five level, 
excluding the cost of centering, shuttering,finishing 
and reinforcement with 1:1.5:3 (1 cement : 1.5 
coarse sand(zone-III) derived from natural sources : 
3 graded stone aggregate 20 mm nominal size 
derived from natural sources) 
 

1.00 Cum       

6 

CPWD DSR 5.9 Centering and shuttering including 
strutting, propping etc. and removal of form for 

          

CPWD DSR 5.9.5 Lintels, beams, plinth beams, 
girders, bressumers and cantilevers  
 

15.00 Sq m       
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Name of Work : REPAIR & MAINTENANCE WORKS FOE AQUATIC QUARANTINE FACILITY AT RGCA - AQF,  
                                  NEELANKARAI, CHENNAI, TAMILNADU. 

BILL OF QUANTITIES 

Sl.  
No. 

Detailed Specification & Works 
Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

7 

Vitrified Floor Tiles           
CPWD DSR 11.41 Providing and laying vitrified 
floor tiles in different sizes (thickness to be specified 
by the manufacturer) with water absorption less 
than 0.08% and conforming to IS: 15622, of 
approved make, in all colours and shades,laid on 
20mm thick cement mortar 1:4 (1 cement : 4 coarse 
sand)jointing with grey cement slurry @ 3.3 kg/ sqm 
including grouting the joints with white cement and 
matching pigments etc., complete.     

      

CPWD DSR 11.41.2  Size of Tile 600x600 mm 135.00 Sq m       

8 

False ceiling           
CPWD DSR 12.53 Providing and Fixing 15 mm thick 
densified tegular edged eco friendly light weight 
calcium silicate false ceiling tiles of approved texture 
of size 595 x 595 mm in true horizontal level, 
suspended on inter locking metal grid of hot dipped 
galvanised steel sections (galvanising @ 120 grams 
per sqm including both side) consisting of main 
‘T’runner suitably spaced at joints to get required 
length and of size 24x38 mm made from 0.33 mm 
thick (minimum) sheet, spaced 1200 mm centre to 
centre, and cross “T” of size 24x28 mm made out of 
0.33 mm (Minimum) sheet, 1200 mm long spaced 
between in the grid, including, cutting/ making 
opening for services like diffusers, grills, light 
fittings, fixtures, smoke detectors etc., wherever 
required. Main ‘T’ runners to be suspended from 
ceiling using G.I.slotted cleats of size 25x35x1.6 mm 
fixed to ceiling with 12.5 mm dia and 50 mm long 
dash fasteners, 4 mm G.I. adjustable rods with 
galvanised steel level clips of size 85 x 30 x 0.8 
mm,spaced at 1200 mm centre to centre along main 
‘T’, bottom exposed with 24 mm of all Tsections shall 
be pre painted with polyster baked paint,for all 
heights, as per specifications, drawings and as 
directed by Engineer-in-Charge. 

90.00 Sq m       

9 

Aluminium Doors and windows           
CPWD DSR 21.1 Providing and fixing aluminium 
work for doors, windows, ventilators and partitions 
with extruded built up standard tubular 
sections/appropriate Z sections and other sections 
of approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia and 
size, including necessary filling up the gaps at 
junctions, i.e. at top, bottom and sides with required 
EPDM rubber/neoprene gasket etc. Aluminium 
sections shall be smooth, rust free,straight, mitred 
and jointed mechanically wherever required 
including cleat angle, Aluminium snap beading for 
glazing / paneling, C.P.brass / stainless steel screws,     
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Name of Work : REPAIR & MAINTENANCE WORKS FOE AQUATIC QUARANTINE FACILITY AT RGCA - AQF,  
                                  NEELANKARAI, CHENNAI, TAMILNADU. 

BILL OF QUANTITIES 

Sl.  
No. 

Detailed Specification & Works 
Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

all complete as per architectural drawings and the 
directions of Engineer-in-charge. (Glazing, panelling 
and dash fasteners to be paid for separately) : 

CPWD DSR 21.1.2 For shutters of doors, windows & 
ventilators including providing and fixing hinges/ 
pivots and making provision for fixing of fittings 
wherever required including the cost of EPDM 
rubber / neoprene gasket required (Fittings shall be 
paid for separately) 

    

      

CPWD DSR 21.1.2.2 Powder coated aluminium 
(minimum thickness of powder coating 50 micron)  192.00 Kg       

10 

Wooden Flush Door           

CPWD DSR 9.20 Providing and fixing ISI marked 
flush door shutters conforming to IS :2202 (Part I) 
decorative type, core of block board construction 
with frame of 1st class hard wood and well matched 
teak 3 ply veneering with vertical grains or cross 
bands and face veneers on both faces of shutters     

      

CPWD DSR 9.20.1 35 mm thick including ISI 
marked Stainless Steel butt hinges with necessary 
screws  

3.50 Sq m       

11 

Toilet Doors           

CPWD DSR 9.142 35 mm thick factory made Solid 
panel PVC Door shutter, made out of single piece 
extruded soild PVC profiles, 5 mm (± 0.2 mm) thick, 
having styles & rails (except lock rail) of size 95 
mmx 35 mm x 5 mm, out of which 75 mm shall be 
flat and 20 mm shall be tapered (on both 
side),having one side thickness of 15 mm integrally 
extruded on the hinge side of the profile for better 
screw holding power, including reinforcing with MS 
tube of size 40 mm X 20 mm x 1 mm, joints of styles 
& rails to be mitered cut & joint with the help of PVC 
solvent cement, self driven self tapping screws & 
M.S. rectangular pipes bracket of size 190 mm X100 
mm of cross section size 35 mm x 17 mm x 1 mm at 
each corner.Single piece extruded 5 mm thick solid 
PVC Lock rail of size 115 mm x 35 mm, out of which 
75 mm to be flat and 20 mm to be tapered at 
bothends, having 15 mm solid core in middle of rail 
section integrally extruded, fixing the styles & rails 
with the help of solvent and self drivenself tapping 
screws of 125 mm x 11 mm, including providing 5 
mm Single piece solid PVC extruded sheet inserted 
in the door as panel, all complete as per 
manufacturer's specification and direction of 
Engineer in-charge.  

    

      

CPWD DSR 9.142.1 Non decorative finish (matt 
finish)  

6.00 Sq m       
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Name of Work : REPAIR & MAINTENANCE WORKS FOE AQUATIC QUARANTINE FACILITY AT RGCA - AQF,  
                                  NEELANKARAI, CHENNAI, TAMILNADU. 

BILL OF QUANTITIES 

Sl.  
No. 

Detailed Specification & Works 
Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

12 

Painting work           
CPWD DSR 13.45 Finishing walls with textured 
exterior paint required shade : Interior wall surface     

      

CPWD DSR 13.45.1 New work (Two or more coats 
applied @ 3.28 ltr/10 sqm) over and including 
priming coat of exterior primer applied @ 2.20kg/10 
sqm 

314.00 Sq m       

13 

CPWD DSR 13.46 Finishing walls with Acrylic 
Smooth exterior paint of required shade : Exterior 
wall surface 

          

CPWD DSR 13.46.1 New work (Two or more coat 
applied @ 1.67 ltr/10 sqm over and including 
priming coat of exterior primer applied @ 2.20 
kg/10 sqm) 

270.00 Sq m       

14 

CPWD DSR 13.52 Finishing with Epoxy paint (two 
or more coats) at all locations prepared and applied 
as per manufacturer's specifications including 
appropriate priming coat, preparation of surface, etc. 
complete. 

  

  

      

CPWD DSR 13.52.1 On steel work 214.44 Sq m       

15 

CPWD DSR - 15.7 Demolishing brick work 
manually/ by mechanical means including stacking 
of serviceable material and disposal of unserviceable 
material within 50 metres lead as per direction of 
Engineer-in-charge   

          

15.7.4 In cement mortar  2.00 Cum       

16 
CPWD DSR 15.28 Dismantling roofing including 
ridges, hips, valleys and gutters etc., and stacking the 
material within 50 metres lead of:     

      

16a CPWD DSR 15.28. GS Sheet  192.35 Sq m       

16b CPWD DSR 15.28.2 Asbestos Cement sheet  300.00 Sq m       

17 

CPWD DSR 15.23 Dismantling tile work in floors 
and roofs laid in cement mortar including stacking 
material within 50 metres lead.     

      

CPWD DSR 15.23.1 For thickness of tiles 10 mm to 
25 mm 

105.00 Sq m       

18 

Santitary Fittings Installation           

CPWD DSR 17.3 Providing and fixing white vitreous 
china pedestal type water closet (European type) 
with seat and lid, 10 litre low level white vitreous 
china flushing cistern & C.P. flush bend with fittings 
& C.I. brackets,40 mm flush bend, overflow 
arrangement with specials of standard make and 
mosquito proof coupling of approved municipal 
design complete, including painting of fittings and 
brackets, cutting and making good the walls and 
floors wherever required 

          

CPWD DSR 17.3.1 W.C. pan with ISI marked white 
solid plastic seat and lid  
 

1.00 Each       
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Name of Work : REPAIR & MAINTENANCE WORKS FOE AQUATIC QUARANTINE FACILITY AT RGCA - AQF,  
                                  NEELANKARAI, CHENNAI, TAMILNADU. 

BILL OF QUANTITIES 

Sl.  
No. 

Detailed Specification & Works 
Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

19 

CPWD DSR 17.7 Providing and fixing wash basin 
with C.I. brackets, 15 mm C.P. brass pillar taps, 32 
mm C.P. brass waste of standard pattern, including 
painting of fittings and brackets, cutting and making 
good the walls wherever require: 

          

CPWD DSR 17.7.3 White Vitreous China Wash basin 
size 550x400 mm with a pair of 15 mm C.P. brass 
pillar taps each 

1.00 Each       

20 

CPWD DSR 18.5 Providing and fixing C.P. brass long 
nose bib cock of approved quality conforming to IS 
standards and weighing not less than 810 gms. 

          

CPWD DSR 18.50.1 15 mm nominal bore  3.00 Each       

21 

Structural steel work            
CPWD DSR 10.2 Structural steel work riveted, 
bolted or welded in built up sections, trusses and 
framed work, including cutting, hoisting, fixing in 
position and applying a priming coat of approved 
steel primer all complete 

700.00 Kg       

  Roofing Work           

22 

Chennai City Corporation - BD-511 Providing 
roofing with asbestos cement corrugated sheets 
6mm (IS459) thick including fixing with 'J' bolts and 
nuts with bitumen washers etc., complete as 
directed during execution. 

500.00 Sq m       

22a 

Chennai City Corporation - BD-512 Providing 
asbestos cement ridges (adjustable) to fit the 
corrugated or traffered sheets including fixing, etc. 
complete 

30.00 RM       

  Rain Water Gutter Work           

23 
CPWD DSR 12.66.6 Precoated/mill finish 
aluminium Gutter (600 mm over all girth) 22.00 RM       

24 

Chennai City Corporation - BD-668 Supplying and 
fixing PVC 160mm dia rain water down fail pipe 
asper ISI standard (I.S.4985) including PVC bends 
without door arrangements shoes, gratings with 
clamps of suitable size fixed to wooden plugs 
embeded in walls in cement mortar 1:3 (1 cement,3 
Crushed Stone Sand (Commercially called M-Sand) 
including cutting beles in walls and making good the 
same after fixing the plugs etc., complete as directed 
during execution. 

28.00 RM       

25 

Aluminium Repair work           

Market Rate Repair & refixing of aluminium glazzed 
doors and partitions. The rate shall inclusive of 
materials and labour work as per engineer direction.   

104.00 Kg       

Total Civil Works Amount (A) Rs.         
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Sl.  
No. 

Detailed Specification & Works 

Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

ELECTRICAL WORKS 

  Micro Biology Room           

1 

CPWD DSR (E&M 2022) 1.17.2 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required         

  

  2X1.5 Sqmm (Colour-Red, Black) 6.00 Meter       

  Light Point           

2 

CPWD DSR (E&M 2022) 1.3.3 Wiring for Light 
Point/ Fan point/Call bell point with 1.5 sqmm 
FRLS PVC Insulated Copper conductor single core 
cable in surface /recessed Steel conduit with 
Modular switch, Modular plate, Suitable GI Box and 
Earthing the point with 1.5 Sqmm FRLS PVC 
Insulated Copper Conductor single core cable etc. as 
required 

2.00 Point 

    

  

  From DB to Switch Box(Power Socket)           

3 

CPWD DSR (E&M 2022) 1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 6.00 Meter       

4 
 MARKET RATE  Supply of PVC Trunking 38X 20 
mm (White Colour) 2.00 Meter 

    

  

5 
MARKET RATE Supply of Surface PVC Switch  Box 8 
Module Horizontal    (White Colour)  1.00 Nos 

    

  

6 
MARKET RATE Supply of 8 Modules PVC Modular 
Tresa Plate with Frame (White)  1.00 Nos 

    

  

7 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3     
15/16 A switch 1 way 2.00 Nos 

    

  

b) 
CPWD DSR (E&M 2022) 1.24.5     
 6 Pin 15/16 A Socket 3.00 Nos 

    

  

8 
 CHENNAI CORPORATION ED-283 20A modular 
MCB (White Colour) 1.00 Nos 

    

  

9 
 CHENNAI CORPORATION ED-531 Supply of 18W 
LED 3000K Round Type Recessed Fitting with LED 

2.00 Each 
    

  

10 

CPWD DSR (E&M 2022) 1.35 Installation, Testing 
commissioning of Wall bracket/Celling fittings of all 
sizes and Shapes containing up to LED Lamps per 
fitting, Complete with all Accessories including 
connections required 
 

1.00 Each 
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Sl.  
No. 

Detailed Specification & Works 

Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

ELECTRICAL WORKS 

  For Air Conditioner           

11 

CPWD DSR (E&M 2022) 1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 6.00 Meter       

12 

CPWD DSR (E&M 2022) 1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 6.00 Meter       

13 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3                
15/16 A switch 1 way 

1.00 Nos 
    

  

b) 
CPWD DSR (E&M 2022) 1.24.5               
 6 Pin 15/16 A Socket 

1.00 Nos 
    

  

14 
MARKET RATE Supply of Surface PVC Box 6 
Module  (White Colour)  1.00 Nos 

    

  

15 
MARKET RATE Supply of 6 Modules PVC Modular 
Tresa Plate with Frame (White  Colour)  1.00 Nos 

    

  

16 

CPWD DSR (E&M 2022) 1019 Supply of Electrician 
(For Installation and Commissioning of 8M  Modular 
Switch box mini MCB fixing and Connection and 2M 
Modular Switch box Fixing work 

0.50 Day 

    

  

  Visitors Room           

17 

CPWD DSR (E&M 2022) 1.17.2 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  2X1.5 Sqmm (Colour-Red, Black) 12.00 Meter       

18 

CPWD DSR (E&M 2022) 1.3.3 Wiring for Light 
Point/ Fan point/Call bell point with 1.5 sqmm 
FRLS PVC Insulated Copper conductor single core 
cable in surface /recessed Steel conduit with 
Modular switch, Modular plate, Suitable GI Box and 
Earthing the point with 1.5 Sqmm FRLS PVC 
Insulated Copper Conductor single core cable etc. as 
required 

2.00 Point 

    

  

  For Power Socket From DB to Switch Box           

19 

CPWD DSR (E&M 2022) 1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 12.00 Meter       
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Sl.  
No. 

Detailed Specification & Works 

Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

ELECTRICAL WORKS 

20 
MARKET RATE Supply of Surface PVC Box 6 
Module (White Colour) 

1.00 Nos 
    

  

21 
MARKET RATE Supply of 6 Modules PVC Modular 
Tresa Plate with Frame (White Colour) 1.00 Nos 

    

  

22 
 MARKET RATE Supply of PVC Trunking 38X 20 
mm (White Colour) 2.00 Nos 

    

  

23 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3               
 15/16 A switch 1 way 1.00 Nos 

    

  

b) 
CPWD DSR (E&M 2022) 1.24.5              
  6 Pin 15/16 A Socket 1.00 Nos 

    

  

24 

CPWD DSR (E&M 2022) 1019 Supply of Electrician 
(For Installation and Commissioning of 6M Modular 
Switch box Erection of PVC Trunking  0.5 Day 

    

  

25 
MARKET RATE Supply of LED Light Fall ceiling 
Round Type 15 W White colour 1.00 Nos 

    

  

26 

CPWD DSR (E&M 2022) 1.35 Installation, Testing 
commissioning of Wall bracket/Celling fittings of all 
sizes and Shapes containing up to LED Lamps per 
fitting, Complete with all Accessories including 
connections required 

1.00 Each 

    

  

27 

CPWD DSR (E&M 2022) 19.1 Supply and 
Installation, Commissioning of 1200mm Sweep BEE 
5 Star Celling Fan with brush less Direct Current 
(BLDC) Motor Class of Insulation B Nos of Blades 
,30cm Long Down Rod 2 Nos Canopies Shackle kit, 
Safety Rope, Cpeer winding power factor not less 
than 0.9 service value (CM/M/W) minimum 6.00 
Air Delivery minimum 210 Cum/Min,350 RPM 
(Tolerance as per IS: 374-2019)THD less than 10% 
remote or Electronic Regulator for speed control all 
remaining accessories including Safety Pin, Nut 
Bolts, Washers, Temperature rise=75 deg C (Max) 
Insulation resistance more than 2 Mega ohm 
suitable for 230V,50HZ single phase AC Supply 
earthing etc, Complete as required 

1.00 Nos 

    

  

  Veranda           

28 

CPWD DSR (E&M 2022) 1.17.2 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  2X1.5 Sqmm (Colour-Red, Black) 12.00 Meter       
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ELECTRICAL WORKS 

29 
MARKET RATE Supply of Surface PVC Box 2 
Module (White Colour)  

1.00 Nos 
    

  

30 
MARKET RATE  Supply of 2 Modules PVC Modular 
Tresa Plate with Frame (White)  

1.00 Nos 
    

  

31 
 MARKET RATE Supply of PVC Trunking 38X 20 
mm (White Colour) 

1.00 Meter 
    

  

32 

CPWD DSR (E&M 2022) 1.3.3 Wiring for Light 
Point/ Fan point/Call bell point with 1.5 sqmm 
FRLS PVC Insulated Copper conductor single core 
cable in surface /recessed Steel conduit with 
Modular switch, Modular plate, Suitable GI Box and 
Earthing the point with 1.5 Sqmm FRLS PVC 
Insulated Copper Conductor single core cable etc. as 
required 

1.00 Point 

    

  

33 

CPWD DSR (E&M 2022)1019 Supply of Electrician 
(For Installation of 6M and 2M Modular Switch box 
installation and Modular Plate installation and 
Switch Installation and Connections  

0.50 Day 

    

  

34 
MARKET RATE Supply of LED Light Fall ceiling 
Round Type 12 W White colour Round Type 
Recessed Fitting with LED 

1.00 Nos 
    

  

35 

CPWD DSR (E&M 2022) 1.35  Installation, Testing 
commissioning of Wall bracket/Celling fittings of all 
sizes and Shapes containing up to LED Lamps per 
fitting, Complete with all Accessories including 
connections required 

1.00 Each 

    

  

  AQMS Room           
  Switch Box  to Lighting Point           

36 

CPWD DSR (E&M 2022) 1.3.3 Wiring for Light 
Point/ Fan point/Call bell point with 1.5 sqmm 
FRLS PVC Insulated Copper conductor single core 
cable in surface /recessed Steel conduit with 
Modular switch, Modular plate, Suitable GI Box and 
Earthing the point with 1.5 Sqmm FRLS PVC 
Insulated Copper Conductor single core cable etc. as 
required 

1.00 Point 

    

  

37 

CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 15.00 Meter       
  For AC           

38 

CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 20.00 Meter       
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(in Words.)  
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39 
MARKET RATE Supply of Surface PVC Switch  Box 8 
Module Horizontal    (White Colour)  1.00 Nos 

    

  

40 
MARKET RATE Supply of Surface PVC Box 2 
Module (White Colour)  1.00 Nos 

    

  

41 
MARKET RATE Supply of 8 Modules PVC Modular 
Tresa Plate with Frame (White Colour) 1.00 Nos 

    

  

42 
MARKET RATE Supply of 2 Modules PVC Modular 
Tresa Plate with Frame  (White Colour)  1.00 Nos 

    

  

43 
 MARKET RATE Supply of PVC Trunking 38X 20 
mm (White Colour) 3.00 Meter 

    

  

44 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

  
 CPWD DSR (E&M 2022) 1.24.3             
   15/16 A switch 1 way 2.00 Nos 

    

  

  
CPWD DSR (E&M 2022) 1.24.5          
      6 Pin 15/16 A Socket 2.00 Nos 

    

  

45 
 CHENNAI CORPORATION (2020-21) ED-281 20A 
modular MCB (White Colour) 1.00 Nos 

    

  

46 

 CHENNAI CORPORATION  (2020-21) ED-531 
Supply of 18W LED 3000K Round Type Recessed 
Fitting with LED 

1.00 Nos 

    

  

47 

 CPWD DSR (E&M 2022)1.35 Installation, Testing 
commissioning of Wall bracket/Celling fittings of all 
sizes and Shapes containing up to LED Lamps per 
fitting, Complete with all Accessories including 
connections required 

1.00 Each 

    

  

48 

 CPWD DSR (E&M 2022)1019 Supply of Electrician 
(For Installation of 8M and 2M Modular Switch box 
installation and Modular Plate installation and 
Switch Installation and Connections and 
Commissioning Erection of PVC Trunking & Mini 
MCB Installation and etc. 

1.00 Day 

    

  

  Office Hall           

  From DB to Switch Box           

49 

 CPWD DSR (E&M 2022)1.17.2 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  2X1.5 Sqmm (Colour-Red, Black) 20.00 Meter       



   

88 

 

 

Sl.  
No. 

Detailed Specification & Works 

Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
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50 

CPWD DSR (E&M 2022) 1.3.3 Wiring for Light 
Point/ Fan point/Call bell point with 1.5 sqmm 
FRLS PVC Insulated Copper conductor single core 
cable in surface /recessed Steel conduit with 
Modular switch, Modular plate, Suitable GI Box and 
Earthing the point with 1.5 Sqmm FRLS PVC 
Insulated Copper Conductor single core cable etc. as 
required 

4.00 Point 

    

  

  For Power Socket-1           

51 

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 15.00 Meter       

52 
MARKET RATE Supply of Surface PVC Switch  Box 8 
Module Horizontal    (White Colour)  1.00 Nos 

    

  

53 
MARKET RATE Supply of 8 Modules PVC Modular 
Tresa Plate with Frame (White Colour)  1.00 Nos 

    

  

54 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3                                        
15/16 A switch 1 way 2.00 Nos 

    

  

b) 
CPWD DSR (E&M 2022) 1.24.5                                                
6 Pin 15/16 A Socket 2.00 Nos 

    

  

55 For Power Socket-2           

  

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 25.00 Meter       

56 
MARKET RATE Supply of Surface PVC Box 6 
Module  (White Colour)  1.00 Nos 

    

  

57 
MARKET RATE Supply of 6 Modules PVC Modular 
Tresa Plate with Frame (White)  1.00 Nos 

    

  

58 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3              
  15/16 A switch 1 way 2.00 Nos 

    

  

b) 
CPWD DSR (E&M 2022) 1.24.5                        
    6 Pin 15/16 A Socket 2.00 Nos 
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  For Power Socket-3           

59 

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 25.00 Meter       

60 
MARKET RATE Supply of Surface PVC Box 6 
Module (White Colour) 1.00 Nos 

    

  

61 
MARKET RATE Supply of 6 Modules PVC Modular 
Tresa Plate with Frame (White)  1.00 Nos 

    

  

62 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3               15/16 A 
switch 1 way 2.00 Nos 

    

  

b) 
CPWD DSR (E&M 2022) 1.24.5               6 Pin 15/16 
A Socket 2.00 Nos 

    

  

  For Power Socket-4           

63 

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 25.00 Meter       

64 
MARKET RATE Supply of Surface PVC Box 6 
Module (White Colour) 1.00 Nos 

    

  

65 
MARKET RATE Supply of 6 Modules PVC Modular 
Tresa Plate with Frame (White)  1.00 Nos 

    

  

66 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3                                         
15/16 A switch 1 way 2.00 Nos 

    

  

b) 
CPWD DSR (E&M 2022) 1.24.5                         
 6 Pin 15/16 A Socket 2.00 Nos 

    

  

  AC Point-1 (Project Manager Room)           

67 

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 25.00 Meter       
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68 
MARKET RATE Supply of Surface PVC Box 2 
Module (white Colour) 1.00 Nos 

    

  

69 
MARKET RATE Supply of 2 Modules PVC Modular 
Tresa Plate with Frame (White)  1.00 Nos 

    

  

70 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

71 
 CHENNAI CORPORATION (2020-21) ED-283 20A 
modular MCB (White Colour) 1.00 Nos 

    

  

72 
CPWD DSR (E&M 2022) 1.24.5             
   6 Pin 15/16 A Socket 1.00 Nos 

    

  

  AC Point-2 (Office)           

73 

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 25.00 Meter       

74 
MARKET RATE Supply of Surface PVC Box 2 
Module (White Colour)  1.00 Nos 

    

  

75 

MARKET RATE Supply of 2 Modules PVC Modular 
Tresa Plate with Frame (White)  1.00 Nos 

    

  

76 

CPWD DSR (E&M 2022) 1.21.2 Supply and Fixing 
of following size of Medium Class PVC Conduit along 
with accessories in Surface/recess including cutting 
wall and making good the same in case of recessed 
conduit as required 

    

    

  

   Medium class PVC Conduit 25 mm (White Colour) 2.00 Meter     
  

77 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
CPWD DSR (E&M 2022) 1.24.5                
6 Pin 15/16 A Socket 2.00 Nos 

    

  

78 
 CHENNAI CORPORATION (2020-21) ED-283  
20A modular MCB (White Colour) 1.00 Nos 

    

  

  For AC Point-3 (Office)           

79 

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 35.00 Meter       
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80 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

  
CPWD DSR (E&M 2022) 1.24.5                         
 6 Pin 15/16 A Socket 

1.00 Nos 
    

  

81 
 CHENNAI CORPORATION (2020-21) ED-283 20A 
modular MCB (White Colour) 

1.00 Nos 
    

  

82 
MARKET RATE Supply of Surface PVC Box 2 
Module  (White Colour) 

2.00 Nos 
    

  

83 
MARKET RATE Supply of 2 Modules PVC  Modular 
Tresa Plate with Frame (White)  

2.00 Nos 
    

  

84 
 MARKET RATE Supply of PVC Trunking 38X 20 
mm (White Colour) 

25.00 Meter 
    

  

85 
 CHENNAI CORPORATION (2020-21) ED-531 
Supply of 18W LED 3000K Round Type Recessed 
Fitting with LED 

4.00 Nos 
    

  

86 

 CPWD DSR (E&M 2022)1.35 Installation, Testing 
commissioning of Wall bracket/Celling fittings of all 
sizes and Shapes containing up to LED Lamps per 
fitting, Complete with all Accessories including 
connections required 

4.00 Each 

    

  

87 

 CPWD DSR (E&M 2022)1019 Supply of Electrician 
(For Installation of 8M and 2M ,6M Modular Switch 
box installation and Modular Plate installation and 
Switch Installation and Connections and 
commissioning Installation of PVC Trunking & Mini 
MCB Installation and Other works 

1.00 Day 

    

  

  Project Manager Room           

88 

 CPWD DSR (E&M 2022) 1.17.2 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  2X1.5 Sqmm (Colour-Red, Black) 25.00 Meter       

89 

CPWD DSR (E&M 2022) 1.3.3 Wiring for Light 
Point/ Fan point/Call bell point with 1.5 sqmm 
FRLS PVC Insulated Copper conductor single core 
cable in surface /recessed Steel conduit with 
Modular switch, Modular plate, Suitable GI Box and 
Earthing the point with 1.5 Sqmm FRLS PVC 
Insulated Copper Conductor single core cable etc. as 
required 

5.00 Point 

    

  

  For Power Socket-1           

90 

 CPWD DSR (E&M 2022)1.17.21 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  3X 4 Sq.mm (Colour-Red, Black, Green) 20.00 Meter       
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91 
MARKET RATE Supply of Surface PVC Box 6 
Module  (White Colour)  1.00 Nos 

    

  

92 
MARKET RATE Supply of 6 Modules PVC Modular 
Tresa Plate with Frame (White Colour) 1.00 Nos 

    

  

93 

CPWD DSR (E&M 2022) 1.24 Supplying and Fixing 
following Modular Switch /Socket on the existing 
Modular Plate & Switch Box including Connections 
but Excluding Modular Plate  

    

    

  

a) 
 CPWD DSR (E&M 2022) 1.24.3               
 15/16 A switch 1 way 2.00 Nos 

    

  

b) 
CPWD DSR (E&M 2022) 1.24.5             
   6 Pin 15/16 A Socket 2.00 Nos 

    

  

94 

 CPWD DSR (E&M 2022) 1.17.2 Supplying and 
Drawing Following Sizes of FRLS PVC Insulated 
Copper Conductor, Single Core cable in the 
Surface/recessed steel PVC conduit as required 

    

    

  

  2X1.5 Sqmm (Colour-Red, Black) 20.00 Meter       

95 
MARKET RATE Supply of Surface PVC Box 2 
Module (White Colour)  4.00 Nos 

    

  

96 
MARKET RATE Supply of 2 Modules PVC Modular 
Tresa Plate with Frame (White Colour) 4.00 Nos 

    

  

97 
 MARKET RATE Supply of PVC Trunking 38X 20 
mm (White Colour) 

5.00 Meter 
    

  

98 
 CHENNAI CORPORATION (2020-21) ED-531 
Supply of 18W LED 3000K Round Type Recessed 
Fitting with LED 

2.00 Nos 
    

  

99 
 Market Rate Supply of 12W LED Round Type 
Recessed Fitting with LED 

3.00 Nos 
    

  

100 

  CPWD DSR (E&M 2022)1.35 Installation, Testing 
commissioning of Wall bracket/Celling fittings of all 
sizes and Shapes containing up to LED Lamps per 
fitting, Complete with all Accessories including 
connections required 

5.00 Each 

    

  

101 

 CHENNAI CORPORATION ED-179 Supply and 
Fixing of  A.C Exhaust Fan 450mm (18") Sweep 
(Light Duty) complete with necessary wall opening 
and making good of the wall 

3.00 Nos 

    

  

102 

CPWD DSR (E&M 2022) 1.3.3 Wiring for Light 
Point/ Fan point/Call bell point with 1.5 sqmm 
FRLS PVC Insulated Copper conductor single core 
cable in surface /recessed Steel conduit with 
Modular switch, Modular plate, Suitable GI Box and 
Earthing the point with 1.5 Sqmm FRLS PVC 
Insulated Copper Conductor single core cable etc. as 
required 

3.00 Point 

    

  

103  CPWD DSR (E&M 2022)1019 Supply of Electrician 2.00 Day       
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(For Installation of 8M and 2M ,6M Modular Switch 
box installation and Modular Plate installation and 
Switch Installation and Connections and 
commissioning Installation of PVC Trunking 

  MCB & DB Box           

104 

CPWD DSR (E&M 2022)2.4 Supplying and Fixing 
Following way Vertical  type Three pole and Neutral 
Sheet Steel MCB Distribution board,415V on 
Surface/Recess, Complete with tinned copper bus 
bar, neutral Bus bar, Earth bar, Din bar for 
mounting of MCBs  (But without MCBs and 
incomer) as required. Note: Vertical Type MCB 
TPDB for 3 Phase outlets 

    

    

  

  
CPWD DSR (E&M 2022)2.4.3       
  8way (4+24) Double Door 

2.00 Each 
    

  

105 

CPWD DSR (E&M 2022)2.10 Supplying and Fixing 
5A to 32A rating ,240/415V ,10KA,C -Curve 
Miniature Breaker Suitable for Inductive Load of 
following poles in the existing MCB DB complete 
with connections, testing and commissioning etc.as 
required. 

  

  

 

 
CPWD DSR (E&M 2022)2.10.1  6A Single pole 10.00 Nos       

106 

CPWD DSR (E&M 2022)2.10 Supplying and Fixing 
5A to 32A rating ,240/415V ,10KA,C -Curve 
Miniature Breaker Suitable for Inductive Load of 
following poles in the existing MCB DB complete 
with connections, testing and commissioning etc.as 
required. 

  

  

 

 
CPWD DSR (E&M 2022)2.10.1  16A Single Pole 15.00 Nos       

107 

CPWD DSR (E&M 2022) 2.14 Supplying and Fixing 
Following rating double pole (Single phase and 
Neutral),240 residual Current Circuit Breaker 
(RCCB), having a sensitive Current 30 mA in the 
Existing MCB DB Complete with Connections, 
testing and commissioning etc. as required 

  

  

 

 CPWD DSR (E&M 2022) 2.14.2 RCCB 40 A 3.00 Nos       

108 

CPWD DSR (E&M 2022) 2.14 Supplying and Fixing 
Following rating double pole (Single phase and 
Neutral),240 residual Current Circuit Breaker 
(RCCB), having a sensitive Current 30 mA in the 
Existing MCB DB Complete with Connections, 
testing and commissioning etc. as required 

  

  

 

 
 CPWD DSR (E&M 2022) 2.14.1  RCCB 25 A 3.00 Nos       

109 

CPWD DSR (E&M 2022)2.13 Supplying and Fixing 
following rating, Four Pole,415V,Isolator in the 
Existing MCB DB Complete with Connections, 
testing and Commissioning etc.as required 

  

  

 

 
CPWD DSR (E&M 2022)2.13.2 63A 2.00 Nos       
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110 
CPWD DSR (E&M 2022) 1019 Supply of Electrician 
(For Installation and Commissioning of MCB,RCCB 
in DB Box and other DB related wiring) 

1.00 Day 
    

  

  Telecom & LAN           

111 
CHENNAI CORPORATION  (2020-21) ED-755 
Supply of  CAT 6 LAN cable  100.00 Meter 

    

  

112 
CHENNAI CORPORATION (2020-21) ED-786 
Supply of I/O Socket RJ-45  12.00 Each 

    

  

113 
CHENNAI CORPORATION (2020-21) ED-788 
Supply of CAT 6 PVC  Module Box 12.00 Each 

    

  

114 
 CHENNAI CORPORATION (2020-21) ED-789 
Supply of Face Plate Single RJ-45 12.00 Each 

    

  

115 
 MARKET RATE Supply of PVC Trunking 25X 16 
mm 

30.00 Meter 
    

  

116 

CPWD DSR (E&M 2022) 1.21.2 Supply and Fixing 
of following size of Medium Class PVC Conduit along 
with accessories in Surface/recess including cutting 
wall and making good the same in case of recessed 
conduit as required 

    

    

  

   Medium class PVC Conduit 25 mm (White Colour) 40.00 Meter       

117 
CHENNAI CORPORATION  (2020-21) ED-773 
Supply of LAN Network Switches Un-Managed 
1/100/1000-24 Port 

1.00 Each 
    

  

118  MARKET RATE Supply of Cat6 RJ45 Connector 100.00 Nos       
119 MARKET RATE Blank Plate Single 1M (1 Module) 30.00 Nos       

120 
CHENNAI CORPORATION (2020-21)ED-797 Rack 
with Accessories - 4U Rack 

1.00 Each 
    

  

121 

 CPWD DSR (E&M 2022)1020  Supply of Electronic 
Technician  (For LAN Network  Installation and End 
Termination  of Network and Telephone Cables and 
commissioning) 

3.00 Day 

    

  

  Power cable           

122 
 MARKET RATE Supply of 16 Sq.mm 4 core 
Armoured XLPE Aluminium Cable 

35.00 Meter 
    

  

123 
 MARKET RATE Supply of 16 Sq.mm 4 core 
Armoured XLPE Aluminium Cable 

35.00 Meter 
    

  

124 

CHENNAI CORPORATION (2020-21)ED-218 
Supply & Fixing of Brass Cable gland for 2X16 
Sq.mm LT UG Armoured Cable with Earth 
Connection 

2.00 Nos 

    

  

125 
MARKET RATE PVC Junction Box 3 way 25mm size 
(Connection Box) 

15.00 Each 
    

  

126 MARKET RATE Supply of Wooden Plug and Screws  500.00 Nos       

127 

CPWD DSR (E&M 2022)1019 Supply of Electrician 
(For Power Cable laying and End Termination Work 
& Earthing) 

2.00 Day 
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Sl.  
No. 

Detailed Specification & Works 

Abstract Estimate 

QTY Unit 
Rate  

(in Rs.) 
 Amount  
(in Rs.)  

 Amount  
(in Words.)  

ELECTRICAL WORKS 

128 

CPWD DSR (E&M 2022) 5.19 Providing and Fixing 
4.00 mm dia Copper wire on Surface or in recess for 
loop Erathing along with Existing Surface /recessed 
conduit/sub main wiring/cables are required 

10.00 Meter  

    

  

  Air Conditioners and Accessories           

129 

CHENNAI CORPORATION (2020-21) ED-260 
Supply & installation of Split type 2 TON Air 
conditioner ( 3 Star rating) 

3.00 Nos 

    

  

Total Electrical Works Amount (B) Rs.          

Grand Total of Civil & Electrical Works Amount 
(A+B) Rs.  

        
(Rupees ____________________________________________________________________________________________________________________Only) 
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(to be signed on a stamp paper with minimum value of Rs.100) 
 

Annexure - 3 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at............... on this............day of.............20........  

 

BETWEEN 

 

Rajiv Gandhi Centre for Aquaculture, 

RGCA, ......................................................................................................., (Hereinafter 

referred as the 

(Address of Division) 

‘Director RGCA, which expression shall unless repugnant to the meaning or context 

hereof include his successors and permitted assigns) 

AND 

 (Name and Address of the Individual/firm/Company)  

 

Through................................................................................................................. (Hereinafter 

referred to as the  

(Details of duly authorized signatory) “Bidder/Contractor “and which expression 

shall unless repugnant to the meaning or context hereof include its successors and 

permitted assigns) 

 Preamble 

 WHEREAS the Director RGCA has floated the Tender (NIT No...................................) 

(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 

organizational procedure, contract for (Name of work) hereinafter referred to as the 

“Contract”. 

 AND WHEREAS the Director RGCA values full compliance with all relevant laws of 

the land, rules, regulations, economic use of resources and of fairness/transparency 

in its relation with its Bidder(s) and Contractor(s).  

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 

into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), 

the terms and conditions of which shall also be read as integral part and parcel of the 

Tender/Bid documents and Contract between the parties.  

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under:  

Article 1: Commitment of the Director RGCA  

(1)   The Director RGCA commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 
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 a) No employee of the RGCA, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a 

promise for or accept, for self or third person, any material or immaterial benefit 

which the person is not legally entitled to. 

b) The Director RGCA will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Director RGCA will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) could 

obtain an advantage in relation to the Tender process or the Contract execution. 

 c) The Director RGCA shall endeavor to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

2) If the Director RGCA obtains information on the conduct of any of its employees 

which is a criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 

if there be a substantive suspicion in this regard, the Director RGCA will inform the 

Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 

internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

1. It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Director RGCA all suspected acts of fraud or corruption or Coercion or Collusion 

of which it has knowledge or becomes aware, during the tendering process and 

throughout the negotiation or award of a contract.  

2. The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 

prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract execution: 

 a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of RGCA’s employees involved in the Tender 

process or execution of the Contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the 

execution of the Contract. 

 b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other actions to restrict 

competitiveness or to cartelize in the bidding process 

 c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 
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documents provided by the Director RGCA as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 

addresses of agents/ representatives in India, if any. Similarly 

Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the 

foreign principal or the foreign principal directly could bid in a tender but not 

both. Further, in cases where an agent participate in a tender on behalf of one 

manufacturer, he shall not be allowed to quote on behalf of another manufacturer 

along with the first manufacturer in a subsequent/parallel tender for the same 

item. 

 e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or 

any other intermediaries in connection with the award of the Contract.  

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 4. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a willful misrepresentation or omission 

of facts or submission of fake/forged documents in order to induce public official 

to act in reliance thereof, with the purpose of obtaining unjust advantage by or 

causing damage to justified interest of others and/or to influence the 

procurement process to the detriment of the Director RGCA interests.  

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an 

action or influencing a decision through intimidation, threat or the use of force 

directly or indirectly, where potential or actual injury may befall upon a person, 

his/ her reputation or property to influence their participation in the tendering 

process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Director RGCA 

under law or the Contract or its established policies and laid down procedures, 

the Director RGCA shall have the following rights in case of breach of this 

Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts 

and undertakes to respect and uphold the Director RGCA absolute right: 

 

1.If the Bidder(s)/Contractor(s), either before award or during execution of 

Contract has committed a transgression through a violation of Article 2 above or 

in any other form, such as to put his reliability or credibility in question, the 
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Director RGCA after giving 14 days’ notice to the contractor shall have powers to 

disqualify the Bidder(s)/Contractor(s) from the Tender process or 

terminate/determine the Contract, if already executed or exclude the 

Bidder/Contractor from future contract award processes. The imposition and 

duration of the exclusion will be determined by the severity of transgression and 

determined by the Director RGCA. Such exclusion may be forever or for a limited 

period as decided by the Director RGCA. 

 

 2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Director 

RGCA has disqualified the Bidder(s) from the Tender process prior to the award 

of the Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Director RGCA 

apart from exercising any legal rights that may have accrued to the Director 

RGCA , may in its considered opinion forfeit the entire amount of Earnest Money 

Deposit, Performance Guarantee and Security Deposit of the Bidder/Contractor.  

 

3. Criminal Liability: If the Director RGCA obtains knowledge of conduct of a 

Bidder or Contractor, or of an employee or a representative or an associate of a 

Bidder or Contractor which constitutes corruption within the meaning of IPC Act, 

or if the Director RGCA has substantive suspicion in this regard, the 

Principal/Owner will inform the same to law enforcing agencies for further 

investigation. 

 

Article 4: Previous Transgression 

1. The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anti-corruption 

approach or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion 

from the Tender process.  

2. If the Bidder makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holiday listing of the Bidder/Contractor as deemed fit by the Director RGCA.  

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption preventions 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall 

be responsible for any violation(s) of the principles laid down in this 

agreement/Pact by any of its Subcontractors/sub-vendors.  
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2. The Director RGCA will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 3. The Director RGCA will disqualify Bidders, who do not submit, the duly 

signed Pact between the Principal/ Owner and the bidder, along with the Tender 

or violate its provisions at any stage of the Tender process, from the Tender 

process. 

 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/ Bidder 12 months after the completion of defect liability period and 

for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and 

continue to be valid despite the lapse of this Pacts as specified above, unless it is 

discharged/determined by the Competent Authority, RGCA. 

 

Article 7- Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Division of the Director RGCA, who has floated the Tender. 

 2. Changes and supplements need to be made in writing. Side agreements have 

not been made.  

3. If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the 

remainder of this P act remains valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

 5. It is agreed term and condition that any dispute or difference arising between 

the parties with regard to the terms of this Integrity Agreement / Pact, any action 

taken by the Director RGCA in accordance with this Integrity Agreement/ Pact or 

interpretation thereof shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS. 

All rights and remedies of the parties hereto shall be in addition to all the other 

legal rights and remedies belonging to such parties under the Contract and/or 

law and the same shall be deemed to be cumulative and not alternative to such 

legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 

that this Integrity Pact will have precedence over the Tender/Contact documents 

with regard any of the provisions covered under this Integrity Pact.  
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact 

at the place and date first above mentioned in the place and date first above 

mentioned in the presence of following witnesses: (For and on behalf of Director 

RGCA) 

 

(For and on behalf of Bidder/Contractor)  

 
 
WITNESSES:  
 
1.................................................... 
 
(Signature, name and address) 
 
 
 2....................................................  
 
(Signature, name and address) 
 
 
 Place:  
 
 
Dated: 
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Annexure – 4 

 

(to be submitted in the letter head of the bank) 

 

Performance Security (Guarantee) 

Bank Guarantee Bond 

In consideration of the Director, RGCA (hereinafter called “The Director”) having 

offered to accept the terms and conditions of the proposed agreement 

between…………………………….and …………….....................…… (Hereinafter called 

“the said Contractor(s)”) for the work…………………………………………………… 

(Hereinafter called “the said agreement”) having agreed to production of an 

irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… 

only) as a security/guarantee from the contractor(s) for compliance of his obligations 

in accordance with the terms and conditions in the said agreement. 

 

1. We, ………………………………. (Hereinafter referred to as “the Bank”) hereby 

undertake to pay to the Director RGCA an amount not exceeding Rs. 

……………………….. (Rupees………………. Only) on Demand by the Director. 

 

2. We, ……………………………….(indicate the name of the Bank) do hereby 

undertake to pay the amounts due and payable under this guarantee without any 

demure, merely on a demand from the Director stating that the amount claimed as 

required to meet the recoveries due or likely to be due from the said contractor(s). 

Any such demand made on the bank shall be conclusive as regards the amount due 

and payable by the bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs.…….. (Rupees 

……………….only). 

 

3. We, the said bank further undertake to pay the Director any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present being absolute and unequivocal. The payment so made by us under this 

bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

 

4. We, ……………………………. (indicate the name of the Bank) further agree that 

the guarantee herein contained shall remain in full force and effect during the period 

that would be taken for the performance of the said agreement and that it shall 

continue to be enforceable till all the dues of the Director under or by virtue of the 

said agreement have been fully paid and its claims satisfied or discharged or till 
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Engineer-in- Charge on behalf of the Director certified that the terms and conditions 

of the said agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

 

5. We, ……………………………. (Indicate the name of the Bank) further agree with 

the Director that the Director shall have the fullest liberty without our consent and 

without affecting in any manner our obligation hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Director against the said contractor(s) and to forbear 

or enforce any of the terms and conditions relating to the said agreement and we 

shall not be relieved from our liability by reason of any such variation, or extension 

being granted to the said Contractor(s) or for any forbearance, act of omission on the 

part of the Director or any indulgence by the Director to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would, 

but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor(s). 

 

7. We, ……………………………. (Indicate the name of the Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the Director in writing. 

 

8. This guarantee shall be valid up to …………………………unless extended on 

demand by the Director. Notwithstanding anything mentioned above, our liability 

against this guarantee is restricted to Rs.…………………… (Rupees ………………..) 

and unless a claim in writing is lodged with us within six months of the date of 

expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged.  

 

Dated the ………………..day of ……………………for………………….(indicate the 

name of the Bank) 
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(To be submitted in the letter head of the company/firm) 
Form-1 

FORM OF PRE-QUALIFICATION 

NAME OF THE WORK 
REPAIR & MAINTENANCE WORKS OF RGCA 
AQUATIC QUARANTINE FACILITY (AQF) AT 
NEELANKARAI, CHENNAI, TAMIL NADU.  

 

1 Name of the Organization/Firm/Tenderer 
 
 

 

2 Postal Address & Contact No.  
 
 
 

3 Address of Registered / Main Office  
 
 
 

4 Date of establishment  

5 Status of the Company/ Firm/Entity 
(enclose proof) - (Whether Public Ltd./ 
Private Ltd./ LLP / Partnership 
Proprietorship) 

 

6 Name of                                    
Director/Partners/Proprietor 
i) 
 
ii) 
 
iii) 
 

 

7 GST Registration Number (Enclose copy)   

8 Permanent Account Number (Enclose copy)  

9 Details of Contractor License from PWD/ 
CPWD/ MES/ ISRO 

a. License No 

b. Valid up to 

c. Issuing Authority : 

 

10 
 

Financial resource of the Firm 
a.  Paid up capital 
b.  Working capital 
c. Average annual financial turn over for 
the last three years 
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11 Whether any bank guarantee/security was 
invoked as a penalty measure in non-
compliance of any assumed work in the last 
5 years. If yes, furnish details.  

 

12 If you are registered in the panel of other 
Organizations, Statutory bodies, Banks etc., 
furnish their names, category and date of 
registration. (Copy to be enclosed) 

i) 
 
ii) 
 

13 What are your fields of activities? 
Mention the fields on preference basis. 
 

i) 
 
ii) 

14 Furnish the names of three client reference 
as well as past performance of your 
Organization. 
 
 

i) 
 
ii) 
 
iii) 

15 Have you had any Legal / Arbitration / 
proceedings instituted in connection with 
works carried out by you?  If so furnished 
details. 

 

16 Furnish photographs of important Projects 
carried out, if available 

 

17 EPF establishment code  

18 ESI  establishment number  

19 UTR Number and date towards proof for 
remittance of tender fee 
(if not applicable, specify as “Exempted” 
and submit supporting documents) 

 

20 UTR Number and date towards proof for 
remittance of EMD 
(if not applicable, specify as “Exempted” 
and submit supporting documents) 

 

21 Others (If any)  
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Encl. 

1. Contract License from PWD/CPWD/MES/ISRO 
2. Status of Company/Firm/Entity 
3. GST Registration Certificate 
4. Permanent Account Number 

5. Audited financial statements (Last 3 years) 
6. Income Tax Returns & Form 16 A/Form 26 AS (Last 3 years)  
7. Proof of documents like Work Order, Completion Certificate etc. 
8. Integrity Pact duly signed 
9. Declaration about Site Inspection 
10. Solvency or Liquidity Certificate 
11. Net worth & turn over certificate 

 
Acceptance Certificate 
 

i) I / We certify that the information given above is true to the best of 
knowledge.  I / We also understand that if any of the information is found 
wrong, I / We am/are liable to be debarred. 

 
 

Signature of applicant 
 

 
 
Date: 
 

Sl.
No. 

Name Designation Contact Number & Email Id 

1.  
 

  

2.  
 

  

3.  
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(to be signed on a stamp paper with minimum value of Rs.20) 

 
FORM – 2 

 
INTEGRITY PACT 

To 
The Director 
Rajiv Gandhi Centre for Aquaculture (RGCA) 
3/197, Poompuhar Road, Karaimedu Village 
Sattanathapuram Post, SirkaliTaluk 
Mayiladuthurai District, Tamil Nadu 
Pincode: 609109  
 
Sub: Submission of Tender for the work of__________________. 
 
Dear Sir, 

 I/We acknowledge that Rajiv Gandhi Centre for Aquaculture (RGCA) is 

committed to follow the principles thereof as enumerated in the Integrity Agreement 

enclosed with the tender/bid document. I/We agree that the Notice Inviting Tender 

(NIT) is an invitation to offer made on the condition that I/We will sign the enclosed 

integrity Agreement, which is an integral part of tender documents, failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge that 

THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL 

AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 I/We confirm acceptance and compliance with the Integrity Agreement in 

letter and spirit and further agree that execution of the said Integrity Agreement shall 

be separate and distinct from the main contract, which will come into existence when 

tender/bid is finally accepted by RGCA. I/We acknowledge and accept the duration 

of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed 

Integrity Agreement. 

 

 I/We acknowledge that in the event of my/our failure to sign and accept the 

Integrity Agreement, while submitting the tender/bid, RGCA shall have unqualified, 

absolute and unfettered right to disqualify the bidder/bidder and reject the 

tender/bid is accordance with terms and conditions of the tender/ bid.  

 

Yours faithfully 
 
(Duly authorized signatory of the Bidder) 
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Form - 3 

DECLARATION ABOUT SITE INSPECTION  

 

To 

The Director,  

Rajiv Gandhi Centre for Aquaculture, 

(MPEDA, Ministry of Commerce & Industry, Govt. of India),  

3/197, Poompuhar Road, Karaimedu Village,  

Sattanathapuram Post, SirkaliTaluk, 

Mayiladuthurai District, Tamil Nadu.  

Pincode: 609109. Ph: 04364 265200 

 

Sub: RGCA Tender No. ---------------for the work “Repair & Maintenance Works at 
RGCA Aquatic Quarantine Facility (AQF), Neelankarai, Chennai, Tamil Nadu” 

 

Dear Sir, 

It is hereby declared that as per 1.5 Eligibility Criteria, Para 9, Page 9, I / We the 

bidder inspected and examined the subject site and its surrounding and satisfy myself 

/ ourselves  as to the nature of the ground and sub-soil (so far as is practicable), the 

forms and nature of the site, the means of access to the site, the accommodation which 

may require and all necessary information as to risks, contingencies and other 

circumstances which may influence or affect our bid have been obtained. I / We the 

bidder shall have full knowledge of the site and no extra charge consequent upon any 

misunderstanding or otherwise shall be claimed in later date. 

I / We bidder shall be responsible for arranging and maintaining at own cost all 

materials, tools & plants, water, electricity access, facilities for workers and all other 

services required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of a bid by me / us implies that I / We have read 

this notice and all other contract documents and has made myself /ourselves aware of 

the scope and specifications of the work to be done and local conditions and other 

factors having a bearing on the execution of the work.  

   

   Yours faithfully 

 

 

      (Duly authorized signatory of the bidder) 
        Name: 
        Designation: 
        Stamp: 
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(to be submitted in the letter head of the company/firm)  
 

Form - 4 
 

BID SECURITY DECLARATION 

(RGCA Tender No: ---------------) 
 

 I/we, _________________, having office at ________________________ engage to supply the 
material(s) to RGCA project site and 

 
i) Accept that if I/we withdraw or modify my/our bids during the period of validity, or if I/we 

are awarded the contract and I/we fail to sign the contract, I/we will be suspended for a 
period of five years from being eligible to submit bids for any contracts with RGCA.  

ii) Comply with the tender schedule and technical specification indicated. 
iii) Comply with the item/tender specific conditions for this tender.  
iv) Accept the Terms and conditions including special conditions and general conditions printed 

in this tender.  
v) I/we understand that total quantity for the entire project is specified in the tender document, 

however multiple supply orders will be provided for the quantity to be delivered based on the 
progress of the work. 

vi)  Confirm that set off for the ED, VAT, etc. Paid on the inputs have been taken into 
consideration in the above quoted price and further agree to pass on such additional duties as 
sets offs as may become available in future under VAT, etc. 

vii) Certify that I/we have not been debarred by any Government/Undertaking.  
viii)  Certify that the rates quoted are not higher than the rates quoted for same item to any 

Government/ Undertaking.  
ix)  Certify that the bid submitted by me/us is properly sealed and prepared so as to prevent any 

subsequent alteration and replacement. 
 
 Place:      Signature of Authorised Signatory 
 
 
 
 Date:      Name & Seal 

 

 

 
 


