



Bid Number/बोली क्रमांक (बिड संख्या):

GEM/2024/B/5254581

Dated/दिनांक : 19-08-2024

**Bid Document/ बिड दस्तावेज़**

<b>Bid Details/बिड विवरण</b>	
<b>Bid End Date/Time/बिड बंद होने की तारीख/समय</b>	09-09-2024 10:00:00
<b>Bid Opening Date/Time/बिड खुलने की तारीख/समय</b>	09-09-2024 10:30:00
<b>Bid Offer Validity (From End Date)/बिड पेशकश वैधता (बंद होने की तारीख से)</b>	120 (Days)
<b>Ministry/State Name/मंत्रालय/राज्य का नाम</b>	Ministry Of Commerce And Industry
<b>Department Name/विभाग का नाम</b>	Department Of Commerce
<b>Organisation Name/संगठन का नाम</b>	Rajiv Gandhi Centre For Aquaculture
<b>Office Name/कार्यालय का नाम</b>	Rgca
<b>Item Category/मद केटेगरी</b>	Assets Insurance Service - Fire Insurance; Standard Fire & Special Perils Cover, Storm, Typhoon, Hurricane, Tornado, Flood and Inundation (STFI) Cover, cyclones and other natural calamities Special Contingency policy such as for assets at sea etc, Ea..
<b>Contract Period/अनुबंध अवधि</b>	1 Year(s)
<b>Years of Past Experience Required for same/similar service/उन्हीं/समान सेवाओं के लिए अपेक्षित विगत अनुभव के वर्ष</b>	3 Year (s)
<b>Past Experience of Similar Services required/इसी तरह की सेवाओं का पिछला आवश्यक अनुभव है</b>	Yes
<b>MSE Exemption for Years Of Experience/अनुभव के वर्षों से एमएसई छूट/ and Turnover/टर्नओवर के लिए एमएसई को छूट प्राप्त है</b>	Yes
<b>Startup Exemption for Years Of Experience/अनुभव के वर्षों से स्टार्टअप छूट/ and Turnover/ टर्नओवर के लिए स्टार्टअप को छूट प्राप्त है</b>	Yes
<b>Document required from seller/विक्रेता से मांगे गए दस्तावेज़</b>	Experience Criteria,Certificate (Requested in ATC) *In case any bidder is seeking exemption from Experience / Turnover Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer
<b>Bid to RA enabled/बिड से रिवर्स नीलामी सक्रिय किया</b>	No
<b>Type of Bid/बिड का प्रकार</b>	Two Packet Bid

**Bid Details/बिड विवरण**

<b>Time allowed for Technical Clarifications during technical evaluation/तकनीकी मूल्यांकन के दौरान तकनीकी स्पष्टीकरण हेतु अनुमत समय</b>	2 Days
<b>Estimated Bid Value/अनुमानित बिड मूल्य</b>	3841000
<b>Evaluation Method/मूल्यांकन पद्धति</b>	Total value wise evaluation
<b>Financial Document Indicating Price Breakup Required/मूल्य दर्शाने वाला वित्तीय दस्तावेज ब्रेकअप आवश्यक है</b>	Yes

**EMD Detail/ईएमडी विवरण**

Required/आवश्यकता	No
-------------------	----

**ePBG Detail/ईपीबीजी विवरण**

Required/आवश्यकता	No
-------------------	----

**MII Compliance/एमआईआई अनुपालन**

MII Compliance/एमआईआई अनुपालन	Yes
-------------------------------	-----

**MSE Purchase Preference/एमएसई खरीद वरीयता**

MSE Purchase Preference/एमएसई खरीद वरीयता	Yes
---	-----

1. If the bidder is a Micro or Small Enterprise as per latest definitions under MSME rules, the bidder shall be exempted from the requirement of "Bidder Turnover" criteria and "Experience Criteria" subject to meeting of quality and technical specifications. If the bidder is OEM of the offered products, it would be exempted from the "OEM Average Turnover" criteria also subject to meeting of quality and technical specifications. In case any bidder is seeking exemption from Turnover / Experience Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer.
2. If the bidder is a Startup, the bidder shall be exempted from the requirement of "Bidder Turnover" criteria and "Experience Criteria" subject to their meeting of quality and technical specifications. If the bidder is OEM of the offered products, it would be exempted from the "OEM Average Turnover" criteria also subject to meeting of quality and technical specifications. In case any bidder is seeking exemption from Turnover / Experience Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer.
3. Years of Past Experience required: The bidder must have experience for number of years as indicated above in bid document (ending month of March prior to the bid opening) of providing similar type of services to any Central / State Govt Organization / PSU. Copies of relevant contracts / orders to be uploaded along with bid in support of having provided services during each of the Financial year.
4. Purchase preference will be given to MSEs having valid Udyam Registration and whose credentials are validated online through Udyam Registration portal as defined in Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012 dated 23.03.2012 issued by Ministry of Micro, Small and Medium Enterprises and its subsequent Orders/Notifications issued by concerned Ministry. If the bidder wants to avail themselves of the Purchase preference, the bidder must be the manufacturer / OEM of the offered product on GeM. Traders are

excluded from the purview of Public Procurement Policy for Micro and Small Enterprises and hence resellers offering products manufactured by some other OEM are not eligible for any purchase preference. In respect of bid for Services, the bidder must be the Service provider of the offered Service. Relevant documentary evidence in this regard shall be uploaded along with the bid in respect of the offered product or service and Buyer will decide eligibility for purchase preference based on documentary evidence submitted, while evaluating the bid. If L-1 is not an MSE and MSE Seller (s) has / have quoted price within L-1+ 15% (Selected by Buyer) of margin of purchase preference /price band defined in relevant policy, such MSE Seller shall be given opportunity to match L-1 price and contract will be awarded for 100% (selected by Buyer) percentage of total quantity. The buyers are advised to refer the OM No. F.1/4/2021-PPD dated 18.05.2023 [OM No.1 4 2021 PPD dated 18.05.2023](#) for compliance of Concurrent application of Public Procurement Policy for Micro and Small Enterprises Order, 2012 and Public Procurement (Preference to Make in India) Order, 2017. Benefits of MSE will be allowed only if seller is validated on-line in GeM profile as well as validated and approved by Buyer after evaluation of documents submitted.

5. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc. This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of quoted prices which would be determined by the buyer based on its own assessment of reasonableness and based on competitive prices received in Bid / RA process.

6. Past Experience of Similar Services: The bidder must have successfully executed/completed similar Services over the last three years i.e. the current financial year and the last three financial years(ending month of March prior to the bid opening): -

1. Three similar completed services costing not less than the amount equal to 40% (forty percent) of the estimated cost; or
2. Two similar completed services costing not less than the amount equal to 50% (fifty percent) of the estimated cost; or
3. One similar completed service costing not less than the amount equal to 80% (eighty percent) of the estimated cost.

#### **Additional Qualification/Data Required/अतिरिक्त योग्यता /आवश्यक डेटा**

**Details for Assets to be insured:**[1722923130.pdf](#)

**Scope Inclusions/Exclusions Advisory- With reference to Order F.No. 14017/64/2020-Ins. II issued by the Department of Financial Services under Ministry of Finance, it is advised not to include Net-Worth as a criterion for Public Sector General Insurance Companies in General Insurance tenders.:**[1722923418.pdf](#)

#### **Pre Bid Detail(s)**

<b>Pre-Bid Date and Time</b>	<b>Pre-Bid Venue</b>
30-08-2024 11:00:00	Join Zoom Meeting <a href="https://us02web.zoom.us/j/88228032032?pwd=D1K7P63uBuGCCbwLGz7nVSbmeyMD6m.1">https://us02web.zoom.us/j/88228032032?pwd=D1K7P63uBuGCCbwLGz7nVSbmeyMD6m.1</a>  Meeting ID: 882 2803 2032 Passcode: 480582

**Assets Insurance Service - Fire Insurance; Standard Fire & Special Perils Cover, Storm, Typhoon, Hurricane, Tornado, Flood And Inundation (STFI) Cover, Cyclones And Other Natural Calamities Special Contingency Policy Such As For Assets At Sea Etc, Ea.. ( 1179 )**

#### **Technical Specifications/तकनीकी विशिष्टियाँ**

<b>Spec ificat ion</b>	<b>Values</b>
<b>Core</b>	

Specification	Values
Type of Asset Insurance Policy	Fire Insurance
Type of Risk Coverage	Standard Fire & Special Perils Cover , Storm, Typhoon, Hurricane, Tornado, Flood and Inundation (STFI) Cover , cyclones and other natural calamities Special Contingency policy such as for assets at sea etc , Earthquake Cover
Re-insurance Arrangement	Optional
Premium Payment Options	Single Premium
Risk Inspection (Assessment) Report of assets to be provided by Buyer	No

Specification	Values
List of Insurer from where insurance to be taken (can indicate multiple service providers)	Acko General Insurance Ltd. , Aditya Birla Health Insurance Co. Ltd. , Agriculture Insurance Company of India Ltd. , Bajaj Allianz General Insurance Co. Ltd , Bharti AXA General Insurance Co. Ltd. , Cholamandalam MS General Insurance Co. Ltd. , Manipal Cigna Health Insurance Company Limited , Edelweiss General Insurance Co. Ltd. , ECGC Ltd. , Future Generali India Insurance Co. Ltd. , Go Digit General Insurance Ltd. , HDFC ERGO General Insurance Co.Ltd. , ICICI LOMBARD General Insurance Co. Ltd. , IFFCO TOKIO General Insurance Co. Ltd. , Kotak Mahindra General Insurance Co. Ltd. , Liberty General Insurance Ltd. , Magma HDI General Insurance Co. Ltd. , Niva Bupa Health Insurance Co Ltd. , National Insurance Co. Ltd. , Raheja QBE General Insurance Co. Ltd. , Reliance General Insurance Co. Ltd. , Reliance Health Insurance Ltd. , Care Health Insurance Ltd , Royal Sundaram General Insurance Co. Ltd. , SBI General Insurance Co. Ltd. , Shriram General Insurance Co. Ltd. , Star Health & Allied Insurance Co. Ltd. , Tata AIG General Insurance Co. Ltd. , The New India Assurance Co. Ltd. , The Oriental Insurance Co. Ltd. , United India Insurance Co. Ltd. , Universal Sampo General Insurance Co. Ltd.
<b>Addon(s)/एडऑन</b>	
<b>Additional Details/अतिरिक्त विवरण</b>	
Type of Assets	Physical assets, buildings, plants, machines, equipment, etc
Total Sum Assured (INR)	1815788979
Method used for Valuation of Assets (WDV or RIV)	RIV
Insurance Start Date	02-11-2024
Insurance End Date	31-10-2025

**Additional Specification Documents/अतिरिक्त विशिष्टि दस्तावेज़****Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी**

<b>S.No./क्र. सं.</b>	<b>Consignee Reporting/Officer/परेषिती/रिपोर्टिंग अधिकारी</b>	<b>Address/पता</b>	<b>Number of assets to be insured</b>	<b>Additional Requirement/अतिरिक्त आवश्यकता</b>
1	P Michael Renold Bino	629502,Rajiv Gandhi Centre for Aquaculture (RGCA) MPEDA, Ministry of Commerce & Industry, Govt.of India Brood Stock Multiplication Centre (BMC) Theckkurichi, Ganapathipuram Post Rajakkamangalam -629 502 Kanyakumari District	24	N/A
2	V Subash	609113,Rajiv Gandhi Centre for Aquaculture Seabass Hatchery Project & Mud Crab Hatchery Project Koozhaiyar Road, Thoduvai, Thirumullaivasal, Sirkali Taluk, Mayiladuthurai district 609 113, Tamil Nadu, INDIA.	128	N/A
3	Rajarajan S V	531163,Rajiv Gandhi Centre for Aquaculture L. vannamei Broodstock Multiplication Centre Bheemuli Beach Road, Mangamaripeta, Chepalauppada, Bheemunipatnam Mandal, Visakhapatnam District 521 260, Andhra Pradesh, INDIA.	98	N/A
4	Karthik G	628105,Rajiv Gandhi Centre for Aquaculture Pilot Scale Artemia Project, No.2/340, Rajiv Gandhi Road, Tharuvaikulam (PO), Ottapidaram Taluk, Tuticorin 628 105, Tamil Nadu, INDIA.	30	N/A
5	V Pharthasarathy	609604,Rajiv Gandhi Centre for Aquaculture Aquaculture Demonstration Farm D.no.102, north Street, karukkalacheery, Akkaraivattam Post, neravy(Via), Karaikal 609 604, Union Territory Of Pondicheery, INDIA.	47	N/A

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Number of assets to be insured	Additional Requirement/अतिरिक्त आवश्यकता
6	Mahadevan	600041,Rajiv Gandhi Centre for Aquaculture TNFDC Hatchery Complex, Beach Road, Kapaleeswarar Nagar, Neelankarai, Chennai 600041, Tamil Nadu, INDIA	127	N/A
7	Rajeesh G	682504,Rajiv Gandhi Centre for Aquaculture Multi Species Aquaculture Hatchery Complex (MAC) MPEDA, Vallarpadam, Ernakulam District 682 504, Kerala, INDIA	160	N/A
8	K Sankar	609109,RAJIV GANDHI CENTRE FOR AQUACULTURE (RGCA) (MPEDA, Ministry of Commerce & Industry, Govt. of India) 3/197, POOMPUHAR ROAD KARAIMEDU VILLAGE, SATTANATHAPURAM, SIRKALI TALUK-609 109, MAYILADUTHURAI DISTRICT, TAMILNADU	275	N/A
9	Elumalai	744105,Rajiv Gandhi Centre for Aquaculture Domestication of Tiger Shrimp Project, Burmanalla, P.o. Gharacharama (Via), Port Blair, South Andaman 744 105, Andaman And Nicobar Island, INDIA.	151	N/A
10	Sujith P U	521260,Rajiv Gandhi Centre for Aquaculture, Tilapia Project, Manikonda Village, Kunderu Road, Unguturu Mandal, Vijayawada, Krishna District 521 260, Andhra Pradesh, INDIA.	44	N/A
11	J Mohanraj	695513,Rajiv Gandhi Centre for Aquaculture Marine Finfish Hatchery Project, South Kollemcode Road, Pozhiyoor (Via Poovar - Uchakkada), Trivandrum 695 513, Kerala, India.	66	N/A

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Number of assets to be insured	Additional Requirement/अतिरिक्त आवश्यकता
12	K.Velmurugan	623525,Artemia Demonstration Farm, Rajiv Gandhi Centre for Aquaculture (MPEDA, Ministry of Commerce & Industry, Government of India) No. 1/273-2, Kadaloor Village, Uppoor (PO), R.S.Mangalam Taluk, Ramanathapuram District - 623 525, Tamil Nadu, INDIA.	29	N/A

## Buyer Added Bid Specific Terms and Conditions/क्रेता द्वारा जोड़ी गई बिड की विशेष शर्तें

### 1. Generic

OPTION CLAUSE: The buyer can increase or decrease the contract quantity or contract duration up to 25 percent at the time of issue of the contract. However, once the contract is issued, contract quantity or contract duration can only be increased up to 25 percent. Bidders are bound to accept the revised quantity or duration

### 2. Buyer Added Bid Specific ATC

Buyer uploaded ATC document [Click here to view the file.](#)

## Disclaimer/अस्वीकरण

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in the bidding process due to these ATCs and due to modification of technical specifications and / or terms and conditions governing the bid. If any clause(s) is / are incorporated by the Buyer regarding following, the bid and resultant contracts shall be treated as null and void and such bids may be cancelled by GeM at any stage of bidding process without any notice:-

1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum issued by DPIIT in this regard.
2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to exemption provided to such sellers under GeM GTC.
3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any Category item bunched with it.
4. Creating BoQ bid for single item.
5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.
6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
7. Floating / creation of work contracts as Custom Bids in Services.
8. Seeking sample with bid or approval of samples during bid evaluation process. (However, in bids for [attached categories](#), trials are allowed as per approved procurement policy of the buyer nodal Ministries)
9. Mandating foreign / international certifications even in case of existence of Indian Standards without specifying equivalent Indian Certification / standards.
10. Seeking experience from specific organization / department / institute only or from foreign / export experience.



11. Creating bid for items from irrelevant categories.
12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
13. Reference of conditions published on any external site or reference to external documents/clauses.
14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the case may be.
15. Any ATC clause in contravention with GeM GTC Clause 4 (xiii)(h) will be invalid. In case of multiple L1 bidders against a service bid, the buyer shall place the Contract by selection of a bidder amongst the L-1 bidders through a Random Algorithm executed by GeM system.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of this bid, they can raise their representation against the same by using the Representation window provided in the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to such representations.

This Bid is governed by the [General Terms and Conditions/सामान्य नियम और शर्तें](#), conditions stipulated in Bid and [Service Level Agreement](#) specific to this Service as provided in the Marketplace. However in case if any condition specified in General Terms and Conditions/सामान्य नियम और शर्तें is contradicted by the conditions stipulated in Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in accordance with the laws./जेम की सामान्य शर्तों के खंड 26 के संदर्भ में भारत के साथ भूमि सीमा साझा करने वाले देश के बिडर से खरीद पर प्रतिबंध के संबंध में भारत के साथ भूमि सीमा साझा करने वाले देश का कोई भी बिडर इस निविदा में बिड देने के लिए तभी पात्र होगा जब वह बिड देने वाला सक्षम प्राधिकारी के पास पंजीकृत हो। बिड में भाग लेते समय बिडर को इसका अनुपालन करना होगा और कोई भी गलत घोषणा किए जाने व इसका अनुपालन न करने पर अनुबंध को तत्काल समाप्त करने और कानून के अनुसार आगे की कानूनी कार्रवाई का आधार होगा।

---Thank You/धन्यवाद---

**PRICE BREAK UP FORMAT**

**RAJIV GANDHI CENTRE FOR AQUACULTURE (RGCA) AII PROJECT TOTAL CONSOLIDATED STATEMENT INSURED VALUE**

SL NO	PROJECT NAME	CONSIGNEE NAME	CONSIGNEE ADDRESS	1. Standard Fire & Special Perils Cover, 2. Storm, Typhoon, Hurricane, Tornado, Flood and Inundation (STFI) Cover, 3. Earthquake Cover, 4. Cyclones and other natural calamities,			5. Special Contingency policy such as for assets at sea etc.	1. Standard Fire & Special Perils Cover, 2. Storm, Typhoon, Hurricane, Tornado, Flood and Inundation (STFI) Cover, 3. Earthquake Cover, 4. Cyclones and other natural calamities, 5. Special Contingency policy such as for assets at sea etc.			
				Civil Structure /Buildings	Machineries /Equipment's /Furniture /Electronic items /etc	Sum Insured	Sum Insured	Total Sum Insured	PREMIUM	GST	TOTAL PREMIUM
1	AQF, NEELANKARAI	Mahadevan	Rajiv Gandhi Centre for Aquaculture TNFDC Hatchery Complex, Beach Road, Kapaleeswarar Nagar, Neelankarai, Chennai 600041, Tamil Nadu, INDIA	31,25,05,111	4,40,31,886	35,65,36,997		35,65,36,997			
2	MFFHP (COBIA), POZHIIYUR/ MUTTOM	J Mohanraj	Rajiv Gandhi Centre for Aquaculture Marine Finfish Hatchery Project, South Kollemcode Road, Pozhiyoor (Via Poovar – Uchakkada), Trivandrum 695 513, Kerala, India.	1,60,05,775	80,68,129	2,40,73,904	2,39,20,207	4,79,94,111			
3	ARTEMIA, THOOTHUKUDI	Karthik G	Rajiv Gandhi Centre for Aquaculture Pilot Scale Artemia Project, No.2/340, Rajiv Gandhi Road, Tharuvakulam (PO), Ottapidaram Taluk, Tuticorin 628 105, Tamil Nadu, INDIA.	64,01,970	26,51,155	90,53,125		90,53,125			
4	TTTAC, SORKALI	K Sankar	RAJIV GANDHI CENTRE FOR AQUACULTURE (RGCA) (MPEDA, Ministry of Commerce & Industry, Govt. of India) 3/197, POOMPUPHAR ROAD, KARAIMEDU VILLAGE, SATTANATHAPURAM, SORKALI TALUK-609 109, MAYILADUTHURAI DISTRICT, TAMILNADU	43,18,52,491	18,24,29,478	61,42,81,969		61,42,81,969			
5	TILAPIA, VIJAYAWADA	Sujith P U	Rajiv Gandhi Centre for Aquaculture, Tilapia Project, Manikonda Village, Kunderu Road, Unguturu Mandal, Vijayawada, Krishna District 521 260, Andhra Pradesh, INDIA.	1,03,86,551	44,96,963	1,48,83,514		1,48,83,514			
6	ADF, KARAIKAL & MAHENDRAPALLI	V Pharthasarathy	Rajiv Gandhi Centre for Aquaculture Aquaculture Demonstration Farm D.no.102, north Street, karukkalacheery, Akkaraivattam Post, neravy(Via), Karaikal 609 604, Union Territory Of Pondicheery, INDIA.	2,16,78,499	43,20,653	2,59,99,152		2,59,99,152			
7	DTSP & GROUPE ANDAMAN	Elumalai	Rajiv Gandhi Centre for Aquaculture Domestication of Tiger Shrimp Project, Burmanalla, P.o. Gharacharama (Via), Port Blair, South Andaman 744 105, Andaman And Nicobar Island, INDIA.	24,88,10,987	5,58,36,676	30,46,47,663		30,46,47,663			
8	SEABASS HATCHERY & MUD CRAB HATCHERY, THODUVAI	V Subash	Rajiv Gandhi Centre for Aquaculture Seabass Hatchery Project & Mud Crab Hatchery Project Koozhaiyar Road, Thoduvai, Thirumullaivasal, Sirkali Taluk, Mayiladuthurai district 609 113, Tamil Nadu, INDIA.	10,36,62,392	1,90,69,009	12,27,31,400		12,27,31,400			
9	L VANNAMEI, VIZAG	Rajarajan S V	Rajiv Gandhi Centre for Aquaculture L. vannahai Broodstock Multiplication Centre Bheemuli Beach Road, Mangamaripeta, Chepalauppada, Bheemunipatnam Mandal, Visakhapatnam District 521 260, Andhra Pradesh, INDIA.	91,63,446	1,79,66,208	2,71,29,654		2,71,29,654			
10	BMC /SEU, RAJAKKAMANGALAM-	P Michael Renold Bino	Rajiv Gandhi Centre for Aquaculture (RGCA) MPEDA, Ministry of Commerce & Industry, Govt.of India Brood Stock Multiplication Centre (BMC) Theckkurichi, Ganapathipuram Post Rajakkamangalam -629 502, Kanyakumari District	14,81,36,305	81,44,971	15,62,81,276		15,62,81,276			
11	ARTEMIA DEMO FARM, UPPOR	K.Velmurugan	Artemia Demonstration Farm, Rajiv Gandhi Centre for Aquaculture (MPEDA, Ministry of Commerce & Industry, Government of India), No. 1/273-2, Kadaloor Village, Uppoor (PO), R.S.Mangalam Taluk, Ramanathapuram District - 623 525, Tamil Nadu, INDIA.	1,57,30,324	34,96,409	1,92,26,733		1,92,26,733			
12	MPEDA (RGCA -MAC) VALLARAPADAM	Rajeesh G	Rajiv Gandhi Centre for Aquaculture Multi Species Aquaculture Hatchery Complex (MAC) MPEDA, Vallarapadam, Ernakulam District 682 504, Kerala, INDIA	10,14,89,258	1,55,34,128	11,70,23,386		11,70,23,386			
<b>TOTAL</b>				<b>1425823109</b>	<b>366045663</b>	<b>1791868772</b>	<b>23920207</b>	<b>1815788979</b>			

## About RGCA

Rajiv Gandhi Centre for Aquaculture (RGCA) is the Research & Development arm of the Marine Products Export Development Authority, Ministry of Commerce & Industry, Govt. of India. RGCA is a Society registered under the Tamil Nadu Societies Registration Act, 1975. RGCA has been constituted with the objective of Not-for-Profit and for the providing necessary training and disseminating the technologies to the stakeholders for diversified aquaculture.

RGCA is involved in the development of various Sustainable Aquaculture technologies that are Bio-secure, eco-friendly and that offer traceability for seed production and grow out farming of various aquatic species, those having export potential in particular. RGCA is also developing a state-of-the-art Technology Transfer and Training Centre for disseminating the technologies developed at the various projects established at different locations in the country to the Aquaculture sector in order to strengthen the raw material production base for export of quality marine products from India. RGCA is first of its kind in India for Diversified Aquaculture.

RGCA is presently pursuing 15 important aquaculture projects at species-specific locations across the country. The headquarters of RGCA is located at Sirkali, Tamil Nadu. The details of the projects operated under RGCA is furnished below

1. RGCA- Head Quarters, Central Aquaculture Laboratories and TTTAC, Sirkali, Tamil Nadu.
2. RGCA- Aquatic Quarantine Project, Neelankarai, Chennai.
3. RGCA- Pilot Scale Broodstock Multiplication Centre for *L.vannamei*, Visakhapatnam, Andhra Pradesh.
4. RGCA- Multi-Species Aquaculture Complex, Kochi, Kerala.
5. RGCA- Aquaculture Demonstration farm, Mahendirapalli, Tamil Nadu.
6. RGCA- Aquaculture Demonstration Farm, Karaikal, UT of Pudhucherry.
7. RGCA- Artemia Demo farm, Uppur, Tamil Nadu.
8. RGCA- Artemia Project, Tharuvaikulam, Tamil Nadu.
9. RGCA- Marine Finfish Sea cage project, Muttom, Tamil Nadu.
10. RGCA- Marine Finfish Hatchery project, Pozhiyoor, Kerala.
11. RGCA- Seabass Hatchery Project, Thoduvai, Sirkali, Tamil Nadu.
12. RGCA- Mangrove/ Mud Crab Hatchery Project, Thoduvai, Sirkali, Tamil Nadu.
13. RGCA- Domestication of Tiger Shrimp Project, Kodiyaghat, Andaman & Nicobar Island.
14. RGCA- Shrimp Evaluation Study Unit, Rajakkamangalam, Nagercoil, Tamil Nadu.
15. RGCA -Tilapia Project, Vijayawada, Andhra Pradesh.

### Additional Terms and Conditions (ATC) for Assets Insurance Services

**1. Period of Cover:**

- i) Period – One year starting from ..... (mid night 00.00 Hrs) to .... (mid night 00.00 Hrs).

**2. Details of insurance cover:**

The following insurance covers are required under this policy:

1. Standard Fire & Special Perils Cover,
2. Storm, Typhoon, Hurricane, Tornado, Flood and Inundation (STFI) Cover,
3. Earthquake Cover,
4. Cyclones and other natural calamities, and
5. Special Contingency policy such as for assets at sea etc.

**3. Eligibility Criteria :**

1. The bidder / company / insurance agency should be holder of valid license from IRDAI for undertaking insurance business in India.
2. The bidder / company / insurance agency should have at least one fully functional office within the state of Tamil Nadu or within the district of Puducherry / Karaikal in the UT of Puducherry. Bids without the above details will be considered as non-responsive.
3. The bidder / company / insurance agency must not have been blacklisted, by any Government Department /PSUs / PSU Banks / Financial Institutions etc, in India at the time of submission of bid.
4. Documents required to be submitted/uploaded by bidder along with the bid for qualifying the bidding.

Applicant Details

SI No	Particulars	Required Details
1	Name	
2	Address and contact details	
3	Certificate of Insurance agency approved by IRDA.	
4	Corporate identification number	
5	Pan Card	
6	GST Certificate	
7	Date of commencement of business	

**4. Risk inspection for Marine Finfish cage culture project of RGCA located at Muttom, Kanyakumari district, Tamil Nadu:**

The bidder / company / insurance agency shall access the risk of items by visiting the premises (including those present within coastal waters) at his own cost and responsibility, before quoting the tender/bid. It is to note that the Marine Finfish Cage Culture Project of RGCA located at Muttom, Kanyakumari District, Tamil Nadu is operating within the coastal waters and hence risk assessment may be considered accordingly, before quoting.

**5. Price for the goods:**

- a) The price/ rate quoted shall be in Indian Rupees only.
- b) The rate quoted for the goods / service shall be inclusive of all taxes. Nothing other than the quoted rates shall be entertained under any circumstances.
- c) The bidder should mention the GST rate quoted for the items prescribed by the Central/State Government as on the date of submission of the bid.

MPEDA-RGCA -AQUATIC QUARANTINE FACILITY, NEELANKARAI, CHENNAI-TAMIL NADU				
DETAILS OF ASSETS PROPOSED FOR INSURANCE COVERAGE AS ON 29.02.2024				
Sl No	Date	Details	Qty Nos	Amount (Rs)
1	09.07.2020	Blue Star 1.0 TR Portable Air Conditioner	2	58,744
2	18.01.2021	Daikin - 1.5 TR 3star - FTL50TV16U3	3	2,06,623
		Daikin - 1.8 TR 2star - FTQ60TV16U2	2	
3	13.07.2021	VRF Air Conditioner - LG -(Supply ,Installation,Testing & Commissioning)	set	26,66,617
4	09.04.2021	33Nos Daikin 1.8TR 2star Split AC	33	13,76,433
5	04.09.2021	3 Nos Daikin 1.8TR 2star Split AC	3	1,25,130
6	06.01.2022	Air Conditioner-Feed room	2	1,74,146
7	19.08.2022	Air Conditioner	set	14,16,450
8	07.01.2016	Kirloskar SP 3L + 5C 4 Motor (Kirloskar SP 3L + With Kirloskar 5 HP 1440 RPM Motor in Common Base Frame)	3	1,32,800
9		Gin DAB Euroswim 200 T Grundfos DAB 2HP 3ph	2	76,923
10	25.07.2013	Gin DAB Euroswim 200 T Grundfos DAB 2HP 3ph & acces.	1	47,492
11	19.10.2013	Gin DAB Euroswim 300 T Grundfos DAB 3HP 3ph	2	84,336
12	01.09.2014	3HP Texmo Taro Sub Pump & Pipe Fit	1	46,055
13	29.05.2020	Crompton 7.5HP 3PH Monoblock Pump	1	29,680
14	04.11.2015	EPH400 E-Power Pump, 4.0HP, Three Phase Emaux	9	4,12,798
15	07.01.2016	EPH-200 E-Power Pump, 2.0 HP Three Phase-Emaux	3	1,37,271
16	11.08.2021	Crompton Swimming Pool Pump	6	1,48,020
17	28.09.2021	Lubi Make Pump Model LSH300 3HP 3Phase	1	23,205
18	28.09.2021	Lubi Make Pump Model LSH300 3HP 3Phase	5	1,16,025
19	08.10.2021	Kirlosekar Make Pump	2	90,273
20	24.09.2021	5HP Air Blower Pump	2	2,35,872
21	20.09.2022	Swimming pools pump single Phase	3	1,08,000
22	20.09.2022	Swimming pools pump 3 Phase	2	71,344
23	26.09.2023	5HP Ring Blower	2	92,040
24	31.03.09	Deep Freezer-100 L-HF100	2	26,500
25	02.02.2016	500 ltr Deep Freezer, Model, CHF 500A	1	30,750
26	07.03.2020	CHF 500 Deep Freezer, Blue Star Make	2	57,980
27	19.02.2020	Deep Freezer	2	66,825
28	06.01.2022	Deep Freezer	2	1,31,250
29	02.11.2023	Voltriq Deep Freezer	1	30,848
30	20.12.12	EU-Locker Single column with 6 Comp. - (1No) EU-Locker Single column with 12 Comp. - (1No) Steel Almirah 6 Units/6 Locker Model - (1No) Steel Almirah 12 Units/12 Locker Model - (3Nos) EU - 4 Drawer Metal Vertical Filing Cabinet - (2Nos) with filing pockets - (200Nos)	6	1,26,015
31	27.02.2014	Bunker Cot	4	78,101
32		Wooden Cupboard	4	82,217
33	05.11.2013	Steel Almirah 6 Units	2	41,910
34		Steel Almirah 12 Units	2	41,911
35		Steel Almirah 12 Units	2	41,911
36	07.03.2014	Relish Stool	12	38,172
37	25.03.2014	Relish Table	2	24,512
38	07.05.2014	Steel Slotted Angle Rack	6	41,745

39		Filling Cabinet - 4Drawer	2	36,635
40	31.03.2016	TABLE with GRANITE TOP WITH GI PIPE	8	1,61,582
41	31.03.2016	Steel Slotted Angle Rack - SSR-1 1st Grade-6Shelves,	6	41,745
42	9.5.2015	Steel ALMIRAH	2	37,086
43	18.06.2016	Wooden cupboard Size: 78"x36"18" with 4 compartment with door for locking arrangements	4	82,217
44	08.07.2016	Steel Almirah - 12 Compartments, 1st Grade, Enamel painting finish Size: 78"H x36"W x19D	7	1,46,688
45	09.08.2016	Wooden Queen Cot size:6.25 x 5 ft. - 1no, Rubber Wooden Sofa set (3+1+1) - 1no, Wooden Single Cot Size:6.25 x 3 ft. - 6nos	8	1,07,859
46	12.08.2016	6.25*3 ft single cot 6 nos at Rs.4,694.5/one, 2 door wardrobes 6.5*3ft 4nos at Rs.9045.5/one, 3*2 folding table 3nos at Rs.1106.8/one. wooden teapoy 1 at Rs.4465.5/- and wardrobe 6*2.5 ft 1no at Rs.6641/-	15	78,776
47	26.08.2021	Industrial Almirah	2	40,800
48	19.09.2022	Industrial Locker	2	45,800
49	24.07.2013	FRP Tank 625 Litres	120	10,14,012
50	01.10.2013	FRP Tank 1000 Litres	24	6,11,980
51	18.01.2021	FRP Tanks (Holding Tanks-650 lit)	100	13,45,000
52	27.10.2021	FRP Tanks(Rectangular tank with Legs and two drains-1000 Ltrs Capacity)	38	12,69,200
53	23.05.2016	IFB front Loading washing Machine - 7 kg - ELITE AQUA SX	2	64,200
54	04.09.2021	Top Load Washing Machine	3	96,000
55	05.08.13	Kirloskar Make DG Set 250KVA	2	25,22,000
56	23.05.16 15.07.16	Supply & installation of L & T Active Harmonic Filter	1	4,54,148
57	31.03.2020	Good Life UV Water Disinfection (Model: GLS45)	1	1,75,230
58	04.06.2021	Goodlife UV Disinfection System GLS45	1	2,05,485
59	04.06.2021	Goodlife UV Disinfection System (Model No.: GLS45) - 05	5	10,27,425
60	21.12.2021	Supply of Installation & Commissioning 2 nos Cecon Ozonator	2	4,81,950
61	21.04.14	SS Platform Trolley with SS -316, 18 Gauge SS Bracket wheel (6" X 2") Size: 30"L X 19 1/2" W X 29" (one Side Handle)	2	38,930
62		SS Platform Trolley with SS -316, 18 Gauge SS Bracketwheel (6" X2") Size: 1450 mm X 490 mm X 740mm (Both Side Handle)	1	26,839
63		SS Platform Trolley with SS-316, 18 Gauge SS Bracket Wheel (6" X 2" - Size: 30"L X 191/2"W X 29" One Side Handle)	11	2,14,115
64	03.06.2014	SS Platform Trolley with SS -316, 18 Gauge SS Bracket Wheel (6" X 2" - Size: 30"L X 191/2"W X 29" One Side Handle)	8	1,55,720
65		SS Platform Trolley with SS -316, 18 Gauge SS Bracket Wheel (6" X 2" - Size: 1450mm X 490mm X 740mm - both Side Handle)	2	53,678
66	13.10.2021	SS Platform Trolley	10	2,80,193
67	13.10.2021	SS Single Gas Trolley	5	91,665
68	13.10.2021	SS Platform Trolley	5	1,35,565

69	10.07.2014	SINTEX TANK 5000 LITRES	2	78,000
70	11.07.2014	SINTEX TANK 5000 LITRES	2	78,000
71	12.01.2018	Refrigerator - 283 Litres (SAMSUNG MAKE)	1	29,000
72	26.05.2016	RKS Model - 510 Alu.Extention,Steps and trolley Lader ( Cl.Ft-12 feet & Ex. Ft. -20 Feet) & Aluminium Foldable Ladder - Ht.6 feet	2	73,535
73	23.12.2021	Proquatro Handheld Multiparameter Meter	2	5,50,935
74	23.11.2015 24.03.2016 03.03.2016	CCTV camera fixed in AQF facility	set	6,74,302
75	14.10.2015	Entrance Gate	1	2,54,440
76	06.09.2013	LT&HT EARTH MEGER TESTING MACHINE		43,593
77	04.10.2013	CENTRIFUGE 5424r	1	2,88,750
78	06.09.2013	Horizontal Laminar Airflow 4x2x2 feet	2	2,57,980
79	04.10.2013	Miniphor UVT System (5Items Only Assets & another for Consumables)	5	1,46,035
80	26.11.2013	Gene Amp PCR System 9700, 96 well Aluminium	1	3,57,000
81	04.10.14	Tissuelyser ii / adapter & accessories	1	8,56,571
82	29.12.14	Axio Lab A1 (430037-9010-000) -1nos	1	5,20,403
83	31.03.2016	RT - PCR Light Cyclers	1	12,47,540
84	11.09.2015	Tiny Run Agarose Gel Electrophoresis Unit with its accessories (Cat No.HTS0032)	5	39,375
85	01.06.2016	Centrifuge - 5418 R 230v/50-60Hz, incl. rotor & Centrifuge - 5424 R 230v/50-60Hz, incl. rotor	2NOS	4,93,500
86	08.12.16	Master cycler nexes GX2, 230V/50-60 Hz Batch:F2774541	1	4,72,500
87	27.02.2018	Incubator: make:Orbitek - LE	1	3,05,001
88	27.09.2018	Laminar Air Flow (Horizondal Type)	1	44,840
89	08.12.2011	GeNei Maxi Electrophoresis Unit & GeNei TM Digital PS 500 voltage stabilizer	1	44,937
90	24.03.2021	Godrej Laboratory Table1 nos & Godrej Relish SS Table for Laboratory 2 nos	3	1,91,100
91	02.11.2021	Centrifuge	1	3,20,000
92	22.09.2021	Horizontal Laminar Air Flow Working Size :3*2*2 M.S Powder Coated with All Accessories	1	44,100
93	10.05.2021	02Nos 6KVA UPS	2	2,64,863
94	13.10.2021	PCR Workstation	1	32,025
95	02.11.2021	PCR Workstation	2	1,38,474
96	21.10.2021	Spinwin centrifuge	1	26,226
97	13.12.2022	Electronic Balance	1	29,900
98	15.12.2022	Dry Block Heater	1	21,000
99	20.03.2023	Weights Sets	1	24,950
100	08.12.2022	Single Beam -Uv-Visible Spectrometer	1	97,999
101	12.04.2023	Master Cycler-PCR Machine	1	3,99,000
102	21.04.2024	Vilber Lourmat Gel Documentation System with CMOS Camera	1	4,96,000
103		Ph Meter	1	32,899
104		THYMOL Autoclave (THYMOL) Model   TAI-902 (22 L)	1	59,055
105	26.12.2018	60 TR Online Seawater Chiller	1	34,10,550
106	10.03.2021	80 TR Online Seawater Chiller	1	33,15,375
107	28.06.2021	Multi Housing Cartidge Filter	2	41,713
108	19.03.2021	Electric Incinerator 5 Kg	1	4,60,950.00



109	25.07.2022	Diesel Incinerator 10 Kg	1	6,95,100.00
110	01.12.2021	Fire Extinguishers & Detectors	12	66,063
111	18.11.2022	Softener	1	37,760
112		RMG Pannel	1	7,60,000
113		VCB Pannel Out door	1	5,70,000
114		VCB Pannel indoor	1	5,70,000
115		800 KVA Transformer	1	17,10,000
116		MV Pannel	1	9,35,750
117		Capacitor pannel	2	6,65,000
118		DG sync pannel	1	14,53,921
119		Dell Inspiration (3647) Desktop 4th Gen i5-4460S/ 4GB RAM/ 1 TB/Nv1GB/W8.1 SL/E 19.5" Monitor(Ser tag: 58RJ622, 8ZQJ622 & G5RJ622)	1	50,200
120	31.03.2016	HP desktop Computer	1	62,667
121	17.02.2021	HP 280 Pro G6 MT PC & HP-V190 18.5" Led Monitor (Computer)	5	2,97,500
122	08.12.2022	Acer Intel Core i3 10105 8 GB 1000 gb hdd/windows 10 professional (Computer)	1	42,562
123	01.12.2015	LG 32" LF595B LED TV (Rs.29,500)	1	29,500
124	12.12.2019	Epson EB 108 Projector	1	44,000
125		<b>CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/GUEST HOUSE / HATCHERY / LAB /STORE ROOM /SECURITY SHED /COMPOUND WALL &amp; OTHER MISCELLANEOUS BUILDING, ETC.</b>		24,00,82,719
126		<b>Construction of AQF expansion (IV th phase) &amp; additional works carrying out and Installation of Equipment &amp; Machinery at RGCA-AQF, Neelankarai, Chennai</b>		5,75,89,854
127		<b>Construction of AQF expansion (IV th phase) &amp; additional works carrying out and Cement Concrete Road, Raising of Compound wall, Feed Storage Room</b>		1,48,32,538
		<b>TOTAL</b>		<b>35,65,36,997</b>
<b>NOTE: All the assets are situated at: AQF PROJECT-Kapaleeswarar Nagar, Beach Road,Neelankarai Village, Tambaram (Taluk), Kancheepuram (Dist), Tamil Nadu-Survey No. 92/A-Except otherwise mentioned</b>				

Civil	31,25,05,111
Equipments	4,40,31,886
Total	35,65,36,997

**RAJIV GANDHI CENTRE FOR AQUACULTURE**

**MARINE FINFISH HATCHERY PROJECT**

**POZHIYOOR, THIRUVANANTHAPURAM**

**LIST OF ASSETS TO BE INSURED AS ON 31st MARCH'2024**

Sl. No	Date	Details	Qty	Amount
1	24.09.09	Autoclave	1 no	43,695
2	26.09.09	FRP Tank (500 ltr) [Height - 82 cm & Dia - 90 cm ]	4 nos	26,800
		FRP Tank (1300 Ltr) Circular [Height - 75 cm & Dia - 150 cm ]	6 nos	71,400
3	10.10.09	FRP Tank (500 ltr) [Height - 82 cm & Dia - 90 cm ]	15 nos	96,427
4	03.11.09	FRP Tank (1300 Ltr) Circular [Height - 75 cm & Dia - 150 cm ]	6 nos	71,400
5	01.01.10	Eye Piece Digital USB Camera	1 no	35,477
6	15.03.10	Visible Spectrophotometer	1 no	40,765
7	08.05.10	Emaux Rapid sand filter V-700	2 nos	44,890
8	19.08.10	Kirloskar Diesel Generator (62.5KVA) [Base Frame no: 10084300] [Engine no: 4H3423/1021936]	1 no	4,78,002
9	20.04.11	Sausage Filter + Kabab Maker	1 no	38,550
10	06.09.11	FRP tanks (10000 Ltr)	4 nos	2,88,000
11	27.12.11	Diesel Generator (125KVA) [Model: CP125D5P]	1 no	6,80,000
12	-	Butt Fushion Welding machine SHD 160/63 [USD 4200.00 @ ₹ 55.68]	1 no	2,33,856
13		Butt Fushion Welding machine SHD 450/200 [USD 7500.00 @ ₹55.68]	1 no	4,17,600
14		Holder Plate Welding machine HA-250 W [USD 950.00 @ ₹55.68]	1 no	52,896
15	16.06.14	DO Meter "YSI"	2 nos	1,00,000
16	21.06.14	High Pressure Pump (3 HP) "Car washer" (With 2 HP single phase gooting motor)	1set	48,012
17	17.07.14	Solar Panel 1500 Watts PUC (1 KV + 1 KV),	1 set	2,03,500
18	06.08.14	Grundfos DAB Pump (1 HP) (Single Phase) [Model :Euroswim 100M]	2 nos	54,200
19	23.10.14	LCD Projector "Sony" [Model: VPLDX 100]	1 no	35,990
20	27.07.15	Grundfos DAB Pump (3 HP) [Model: Euroswim 300T]	1 no	44,467
21	07.01.15 & 01.03.16	MSB (With PLC based Panel Board)	1 no	12,89,650
22	07.01.15	Electrical Panel Board (SSB1)	1 no	1,76,100
23	&	Electrical Panel Board (SSB2)	1 no	1,76,100
24	01.03.16	Electrical Panel Board	1 no	1,44,880
25	07.01.15 &	Indoor CRT (With OLTC) 11KV / 433V - 250KVA	1 no	12,95,750
26	01.03.16	Indoor SFU (With Metering) 11KV / 630A - 350 MVA	1 no	1,50,000
27	-	Liquid Oxygen Cylinder (175 Ltr) (Stainless Steel) [USD 7812.50 @ ₹66.80]	2 nos	5,21,875
28	18.04.16	Air Blower "Kay Twin Lobe compressor" [Model: 59AC] (With Crompton motor)	1 no	1,57,239

29	16.06.16	Ocean Current Meter	1 no	1,55,000
30	20.12.17	Sintex Tank - 5 Ton (White)	2 nos	81,000
31	30.06.18	Kirlosker Submersible Pump 5 HP [KU41524T]	1 no	27,000
32	31.03.19	Meat Mincer (120kg/hr)	1 no	26,550
33	19.01.19	Kirlosker 1HP Motor pump "Submersible Portable" (Model :EWSS4-113)	1 no	29,000
34	11.07.19	Car Wash Pump "3 HP" (Maruti) Single Phase	1 no	54,320
35	23.08.19	Water Tank "2000 ltr" (Aqua Tech - White Color)	2 nos	31,600
36	10.12.19	Oxygen Concentrator "5 LPM" (Nidek Nuvo Lite)	2 nos	1,07,000
37	05.08.20	Texmo Submersible Pump "3 HP" 3 Phase	2 nos	43,100
38	27.10.21	Blue Star AC "1.5 Ton"	2 nos	69,000
39	27.10.21	Blue Star AC "2 Ton"	1 no	46,000
40	17.02.22	Crompton Swimming Pool Pump [3 HP] "3 Phase" Model: SPM32	2 nos	45,000
41	-	Voltas Deep Freezer [500 ltr]	1 no	34,070
42	23.10.14	LCD Projector "Sony" [Model: VPLDX 100]	1 no	35,990
43	25.07.19	Desktop "DELL" Inspiron-3470 i3 8th Generation 4GB RAM / 1TB HDD Monitor 19.5"	1 no	38,000
44		Desktop "DELL" Inspiron-3470 i3 8th Generation 4GB RAM / 1TB HDD Monitor 19.5"	1 no	38,000
45		Laptop "DELL" Inspiron-3567 i3 7th Generation 4GB RAM / 1TB HDD Screen 15.6"	1 no	34,000
46	-	Olympus TG4 (Underwater Camera)	1 no	85,504
47	-	Monocular WG (Zeiss)	1 no	26,052
48	-	Binocular (Kenko Untra View X)	1 no	44,422
<b>Building /Hatchery /compound wall and other construction details</b>				
49	Hatchery main building <b>(Truss work with Asbestos Roof)</b> (NRT / Broodstock Section /Artemia Section / RAS / Technical Staff Room)		1130.3	1,60,05,775
	Artemia Section <b>(Truss work with Asbestos Roof)</b>		84.46	
	Broodstock Section <b>(Truss work with PVC Roof)</b>		203	
	Larval Rearing Tank Section <b>(Truss work with Asbestos roof &amp; PVC Side wall)</b>		107.1	
	Pompano Broodstock Section <b>(Truss work with Asbestos roof &amp; PVC Side wall)</b>		135	
	Live Feed Lab (With fresh water storage tank in 1st floor)		112.5	
	Office Building <b>(Truss work with Asbestos Roof)</b> (Toilet + Rest room - 2 nos)		72.48	
	Guest Room - 1 <b>(2 Floor RCC building with Asbestos truss work in the 2nd floor)</b>		183.6	
	Rest Room for cook <b>(Truss work with Asbestos roof)</b>		11.375	
	Guest Room - 2 <b>(Asbestos truss work in 1st floor)</b>		161	
	Generator Room + Electricity Panal Room + Transformer Room <b>(Truss work with Asbestos roof)</b>		149.8	
	Rotifer Culture Section <b>(Truss work with Polythene sheet roof)</b>		216	
	Seawater Reserviour - 2 nos <b>(Truss work with Asbestos roof)</b>		112.32	
	Store Building <b>(Truss work with Asbestos roof)</b>		76.76	
Secuity Shed <b>(RCC Building)</b>		16.9		
Tools Room <b>(Truss work with Asbestos roof)</b>		21.16		

		Car Shed <i>(RCC Building)</i>	17.3	
		Compound Wall <i>(1.5 Mtr Height With Brick )</i>	650 Runnin g Meter	
<b>RGCA MARINE FINFISH SEA CAGE CULTURE PROJECT SITE AT J.P.R FISHING HARBOUR, MUTTOM, NAGERCOIL, KANYAKUMARI DISTRIC, TAMIL NADU</b>				
50		HDPE Cage Raft [5 x 5 sqm]	36 nos	1,29,60,000
51		HDPE Cage Raft [3 x 3 sqm]	5 nos	8,75,000
52		Cage Net [5 x 5 x 5 + 1] [Pes K.Less 40mmsq]	2 nos	70,400
53		Cage Net [5 x 5 x 5 + 1] [Pes K.Less 50mmsq]	8 nos	5,32,584
54		Cage Net [5 x 5 x 5 + 1] [Pes Nylon Knotted 12mmsq]	5 nos	75,000
55		Cage Net [5 x 5 x 5 + 1] [Pes Nylon Knotted 18mmsq]	5 nos	1,00,000
56		Cage Net [5 x 5 x 5 + 1] [Pes Nylon Knotted 24mmsq]	10 nos	2,50,000
57		Grapnel Anchor (80 kg)	15 nos	1,20,000
58	12.02.18	Wooden Floating Shed	1 no	3,92,188
<b>BOATS</b>				
59	23.03.12	Speed Boat	1 no	1,82,070
60	26.11.16	PVC work Boat (With Winch)	1 no	46,17,845
61	31.03.17	PVC work Boat (Without Winch)	1 no	20,46,339
62	28.03.18	Fibre Glass Boat (Length 32ft) (Width 7.08ft) (Height 2.11 ft)	1 no	2,44,377
<b>OUT BOARD MOTORS</b>				
63	26.02.14	Outboard Motor "Susuki" (9.9 HP) (4 Stroke)	1 no	1,57,561
64	31.03.14	Outboard Motor "Yamaha" (40 HP) (2 Stroke) [Model: E40]MHL]	1 no	3,93,143
65	02.03.17	Outboard Motor "Yamaha" (60 HP) (4 stroke petrol) [Model F60FETL]	1 no	7,60,700
66	21.07.18	Outboard Motor "Sizuki" (9.9 HP) (4 Stroke)	1 no	1,43,000
<b>TOTAL</b>				<b>4,79,94,111</b>
<b>NOTE: All the assets are situated at:1. MFHP (COBIA) PROJECT-south kollemcode road, pozhiyoor p.o,thiruvananthapuram. - SURVEY NO : 352/5, 352/6, 352/7, 352/13, 353/6, 353/10, 353/7 and 2. RGCA MARINE FINFISH CAGES CULTURE PROJECT SITE AT J.P.R FISHING HARBOUR, MUTTOM, NAGERCOIL, TAMIL NADU</b>				

Civil	1,60,05,775
Equipments	80,68,129
ASSETS AT SEA	2,39,20,207
<b>Total</b>	<b>4,79,94,111</b>

RGCA- ARTEMIA PROJECT,TUTICORIN				
Sl. No	Date	Details of Assets		
		Details	Qty (Nos)	Amount (Rs)
1	Ho	<b>Microscope</b>	1	2,67,691
2	12, 24/11/08	<b>Artemia Cyst Processing Equipments:</b> Electrical fitting items from M/s Fathima Electricals Rs.2496 and Artemia siever and cyst dryer machine purchased		2,74,274
3	HO	<b>Olympus compnd.Microscope &amp; Adaptor:</b> Olympus CH 20i Compount Microscope <b>Sl.No. 8A06164</b>	1	43,681
4	03-01-2010	<b>Artemia cyst processing equipments:</b> Artemia cyst vacuum packing machine	1	1,47,900
5	04-08-2011	Generator: Kirloskar Green Make 15KVA Model: KG15AS1-C Engine No.02.2129/1120375	1	2,30,000
6	27/05/11	Lab Equipments: Purchased YORCO Hot Air Sterlizer Type: Memmert (455x455x455) Model: YsI-431	1	46,525
7	07-01-2011	Pond Aerator: Purchased Forjet Make 1HP Model: FJ102 Paddle Wheel Aerators	6	1,26,775
8	29/07/11	Lab Equipments: Purchased LCGC RADWAG Model:PS600/C/2 Weighning Machine Cap:600g	1	38,272
9	08-06-2011	Cyst Processing Unit: Purchased LG Make Top Loading 11kg Model: T1103TEE3 Washing Machine	1	26,730
10	26.03.2012	Pure FRP concial tank 15 Nos , FRP Motor cover 22" 1 nos & 18" FRP Motor cover 2 nos	17	42,022
11	29.03.2012	Air Blower: purchase of HYMD Twin Lobe Air blower with motor model :HY55 air cooled & All Accessories	2	2,00,774
12	31.03.2012	Lab Equipment: Purchase of Moister Balance- LCGC Radwag, Model No. MAC 50/NH, Cap. 50g, Re:001 g/0.01/	1	97,241
13	02-04-2014	LG 1 ton Spilt AC	3	84,000
14	02-04-2014	AHV 4FEET Aircuration	1	18,279
15	21-04-2014	Ozone generator skid & Ozone Air purifer &service charges	1	1,31,016
16	18.06.2015	L & T make mug 6 dol starter 5 nos & L & T make 3sx2.5 cable	5	27,284
17	18.06.2015	2 hp openwell submersible three phase pump	5	66,600
18	31.12.2015	Lab instruments(sea water purifer)1.carben filter, 2.5 micron filter, 3.UV	3	99,086
19	15.11.2016	3 Hp submersible pumpset	2	47,680
20	29.08.2020	Texmo Industry Openwell 3HP pump	2 nos	35,200
21	04.09.2020	6" Borehole submersible - Premium range - 6I series	1 no	30,858
22	15.04.2021	Kirloskar 3HP 3Phase vacuum pump	1 no	36,900
23	15.04.2021	1HP aerator with two paddle-2set and 2HP aerator with four paddle-2set	2 set	1,08,560
24	28.04.2021	Kirloskar 7.5HP Monobloc pump	1no	32,600
25	18.09.2021	Blue Star 500 Lit Deep Freezer	1 no	32,000
26	24.11.2021	Radwag Precision Balance	1 no	64,900
27	25.06.2022	Desktop Vostro Dell computer Numeric Digital 600 VA UPS	1+1	50,372
28	29.06.2022	LUBI 3 stage 2.5O/L 3Ph Pump (LSJ24)-1 no PVC flexible hose and hose collar	1 set	45,100
29	31.03.2023	LG 1.5 ton Split AC and installation charges	4 nos	1,98,835
30		<b>CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/GUEST HOUSE / LAB /STORE ROOM /SECURITY SHED /CANTEEN &amp; OTHER MISCELLANEOUS BUILDING, ETC.</b>		<b>64,01,970</b>
		<b>TOTAL</b>		<b>90,53,125</b>

NOTE: All the assets are situated at: RGCA- ARTEMIA,Tharuvaikulam &Po,Tuticorin-628105 - Land Survey No- 282 /1 -Except otherwise mentioned

Civil	64,01,970
Equipments	26,51,155
Total	90,53,125

**RGCA -HEAD OFFICE ,SIRKALI**

Sl.No	Date	Details of Assets		
		Details	Qty (Nos)	Amount (Rs)
1		Fire Fighting systems-TTTAC		9,71,973
2	08.04.09	Furniture & Fittings		19,31,695
3	05.02.11	EPABX System(TTTAC)		97,000
4		Fire Fighting System(TTTAC)		6,10,211
5	31.03.11	Refrigerator / Micro Oven	7+3	1,17,700
6	31.03.11	Imported Equip.&Machinery(TTTAC)		84,88,131
7	31.03.11	Lab Equipments(TTTAC)/ Gel Electrophoresis units		3,58,385
8	31.03.11	Microscope with Digital Camera(TTTAC)		2,81,250
9	31.03.11	Lab Equipments / Deep Freezer		7,75,200
10	31.03.11	Lab Equipments / Refrigerated /Centrifuge /Stand Rotor		2,40,002
11	31.03.11	Lab Equipments / BioPhotometer plus,	2*100 pcs,	4,95,000
12	24.03.11	ELECTRIC POWER CONNNECTION (TTTAC)		44,82,079
13	31.03.11	Interior Decoration & Modular Furniture(TTTAC)		41,43,471
14	31.03.11	Installation&Errect. of AC Work at TTTAC		33,06,460
15	31.03.11	Fabrication of Grill Window&Angle Lader(TTTAC)		5,90,608
16	31.03.11	Install.of Public Address Systm&LCD Projector-TTTAC		2,34,808
17	17.02.11	LIBRARY AUTOMATION/STRUCTURAL MODIFICATION (TTTAC)		13,05,070
18	24.11.11	office Two Wheeler		51,425
19	25.05.11	Interior decoration & modular funiture		6,75,792
20	01.06.11	Furniture & Fittings : Filing Cabinet		7,22,613
21	13.06.11	Aluminium partition		99,855
22	15.06.11	125 KVA kirloskar Generator		6,34,144
23	17.06.11	Interior decoration & modular funiture		2,99,658
24	23.06.11	Biometric Access control system		47,464
25	28.06.11	Interior decoration & modular funiture		4,36,500
26	30.06.11	Vertical Laminar Airflow Bench	4	3,46,528
27	07.07.11	water Treatment systems		2,32,444
28	13.07.11	Library books	11	93,647
29	13.07.11	Library books	4	3,74,767
30	13.07.11	Library books	16	1,03,939
31	15.07.11	LED Sign Board		48,880
32	27.07.11	LIBRARY BOOKS-HO		32,222
33	21.07.11	Epoxy Wall Coating		1,37,200
34	11.08.11	Library books	22	2,17,788
35	10.08.11	Racks - Library	6+4+2+2+49 2+2+3+1+2+ 2+16+8	8,12,232
36	24.08.11	Audio & Video installation		1,59,519
37	24.08.11	water Treatment systems		2,44,257
38	15.09.11	Lab furniture&Chemical Storage cabinet		2,40,858
39	15.09.11	Fume Exhaust Hood, PCR work station,Negative&Positive Pressure modules,&Pressure Magnehelic gauge		2,95,521
40	15.09.11	Finfish,Shelfish,Recent adv.New Species,Gold Fish Varieties,Ornamental fish,Nutrition,Sustainable aqulture etc.	1	74,269
41	15.09.11	Biometric Access control system		43,520
42	20.09.11	water treatment plant		7,09,155
43	20.09.11	3Pavilion Desktop,LED monitor guard&UPS		1,19,250
44	07.10.11	Binocular Microscope,Olympus make, Model, CH20i		2,26,755
45	07.10.11	Auto clave		1,19,438
46	07.10.11	Hot Air oven		106689.00
47	17.11.11	Godrej furnitures (chairs,Revolving stool,Filing Cabinet,lima,Coffee table, Visa files		2,74,516

48	07.12.11	Filing Cabinet(TTTAC)		1,50,349
49	26.12.11	ELECTRICAL FITTINGS (jaibalaji heavy duty industrial plug.legrand)		1,00,829
50	26.12.11	LIBRARY BOOKS-HO		51,135
51	02.01.12	Millipore water purification system		2,48,000
52	02.01.12	LIBRARY BOOKS-HO		78,917
53	05.01.12	Micro centrifuge,Spinix		44,788
54	18.01.12	LIBRARY BOOKS-HO		35,443
55	18.01.12	LIBRARY BOOKS-HO		47,433
56	18.01.12	Acrylic 3mm 1fee letter Male & female & LED		77,357
57	23.01.12	WATER TREATMENT SYSTEM-HO		50,176
58	25.01.12	WATER TREATMENT SYSTEM-HO		1,41,831
59	30.01.12	INTERIOR DECO. & MODULAR FURNISHINGS-HO		85,448
60	03.02.12	Analytical Balance, finnpipette,cryogenic,Reversible rack,PCR tube,Thermometer,		52,125
61	14.02.12	SUPPLY & INSTALLATION OF LED SIGN BOARD-HO		1,15,230
62	25.04.12	Touch Screen information Kiosk		1,02,025
63	27.04.12	Library Books		35,356
64	19.05.12	Library Books		44,724
65	12.06.12	Library Books		71,657
66	26.06.12	Library Books		37,045
67	26.06.12	Library Books		27,464
68	01.09.12	Auto Clave		2,36,099
69	27.09.12	interioer & Modular Furniture		4,95,833
70	09.11.12	Library Books		83,529
71	09.11.12	Library Books		25,875
72	27.11.12	Library Books		91,888
73	27.11.12	Library Books		37,200
74	27.11.12	Library Books		30,562
75	22.02.13	Library Books		39,874
76	22.02.13	Library Books		19,855
77	22.02.13	Library Books		1,41,373
78	26.04.13	Library Books(HO-TTTAC)		44,388
79	26.04.13	Library Books(HO-TTTAC)		1,01,991
80	26.04.13	Gas Stove for Canteen (HO-TTTAC)		10,400
81	30.04.13	Tissue Lyser II CAT,Adapter&Stainless Steel Beads		5,99,513
82	01.06.13	INCUBATOR(CPL-TTTAC)		68,765
83	01.06.13	MASTERCYCLER PRO S+ CONTROL PANEL 230V-PCR MACHINE		5,67,000
84	07.06.13	Library Books(HO-TTTAC)		34,168
85	07.06.13	Library Books(HO-TTTAC)		35,014
86	19.06.13	Library Books(HO-TTTAC)		50,108
87	19.06.13	Library Books(HO-TTTAC)		61,997
88	28.06.13	INCUBATOR(CPL-TTTAC),5mlh Plus MAGNETIC STIRRER with ENAMEL H.PLATE(CPL)		2,16,176
89	08.07.13	Library Books(HO-TTTAC)		1,00,318
90	17.07.13	FURNITURE & FITTINGS (HO-TTTAC)		2,16,277
91	17.07.13	Library Books(HO-TTTAC)		57,570
92	17.07.13	Library Books(HO-TTTAC)		74,142
93	29.08.13	DEEP FREEZER(TTTAC) REFRIGERATOR(TTTAC) MICRO OVEN (TTTAC)		44,500
94	03.09.13	SONY LED CTV-TTTAC(HO) MICRO OVEN (TTTAC)		72,650
95	06.09.13	Public Address System:Audio & Vedio(HO-TTTAC)		4,51,918
96	11.09.13	Library Books(HO-TTTAC)		1,00,788
97	12.09.13	FURNITURE & FITTINGS (HO-TTTAC)		1,42,611

98	17.09.13	PROFLEX WLL PCR SYSTEM(CGL-TTTAC)		5,25,000
99	07.10.13	JULABO SHAKING WATER BATH (CGL-TTTAC)		2,69,776
100	17.10.13	Library Books(HO-TTTAC)		38,247
101	17.10.13	Library Books(HO-TTTAC)		40,669
102	17.10.13	Library Books(HO-TTTAC)		92,967
103	17.10.13	SORVALL LEGEND 21 R , COST OF BALANCE & PAN, VORTEX GENIUS 3 VORTEX SHAKER, GLASS CERAMIC HEATING PLATE C-MAG HS 7		3,23,621
104	17.10.13	BIO-CLEANAIR -CGL (TTTAC)		80,150
105	31.10.13	FURNITURE & FITTINGS (HO-TTTAC)		1,27,220
106	13.11.13	Library Books(HO-TTTAC)		31,859
107	13.11.13	Library Books(HO-TTTAC)		49,100
108	19.11.13	Library Books(HO-TTTAC)		50,831
109	29.11.13	LEICA RM2125 RTS CONFIGURATION & EMBEDDING MOLDS		5,10,720
110	12.02.14	FURNITURE & FITTINGS(CAPL & CGL-TTTAC)		73,073
111	16.06.14	ELECTROPHORESIS UNITS (HO-TTTAC)		3,94,305
112	16.07.14	Library Books(HO-TTTAC)		30,785
113	16.07.14	Library Books(HO-TTTAC)		90,096
114	16.07.14	Library Books(HO-TTTAC)		51,002
115	01.08.14	Godrej-fami storage systems 6 drawers for the storage of CD/DVSS for the 960nos. CD/DVD		1,42,574
116	08.08.14	5KVA online double conversion UPS system, Phaseinput,1800v dc with Acid sealed Maint. free batteries for back-up 12V,42AH*15Nos.		1,08,150
117	03.09.14	Refrigerator, nterior made up of pre-coated steeel Model No.FRC-V-300 & volume :300 Liters along with Automatic Voltage stabilizer		81,375
118	03.09.14	MICROSCOPE WITH DIGITAL CAMERA (TTTAC)		1,58,571
119	03.09.14	Godrej filling cab lateral -4drw with 160 visa files		44,096
120	10.09.14	Vertical freezer		99,750
121	19.09.14	Library Books(HO-TTTAC)		33,073
122	28.10.14	Incubator Shaker (CGL-TTTAC)		5,31,531
123	28.10.14	Hot Air oven & Pipet Tips,		29,770
124	21.11.14	Vehicle Maruti omni TN 07 V 8797		30,000
125	28.01.15	True Count Bill Machine 2 nos. & with Thermal Paper Roll 50 nos.		27,825
126	24.06.2015	Subcell GT W/15X25 Tray & Caste f		62,146
127	16.07.2015	Vestar Eltech Chest Freezer 400 litre Model: Serial : ECF-EB09505201 400123 and ECF 398 BDK & also transportation charges from Mayiladuthurai to TTTAC office		28,950
128	07.08.2015	Scientific & Technical Books ie., Reproductive Biology of Teleost Fishes & Conservation and the Genetics of populations and etc.,		1,26,204
129	07.08.2015	SCientific & Technical Books for RGCA Modern Library		27,005
130	17.08.2015	Scientific & Technical Books for the year 2014-15		72,432
131	17.08.2015	Being the expenditure incurred towards the payment has to be released to M/s Book Paradise, Bangalore, for the purchase of Supply of Scientific & Technical Books for the year 2014-15 vide invoice No. 80432 & 80538 dt. 19.6.15 & 7.7.15 ₹ 63119+ 35188 ₹ 98307		98,307
132	03.11.2015	Blue star Refrigerator Model No. VISI 350 cooler		40,991
133	13.11.2015	library books		48,853
134	13.11.2015	purchase of Scientific & Technical Books		65,791



135	01.12.2015	Mastercycler nexus GX2e PCR Machine with purchase of Mastercycler nexus GX2em 230V/50-60 Hz & Can-Bus connecting cable between 2 thermomodules, 150 cm for the uses of PCR machine to the CAPL		3,57,000
136	01.12.2015	Scientific & Technical Books		43,402
137	14.12.2015	book for the year 2015-16		25,281
138	13.01.2016	Godrej-Storel-KD Combi and Storwel Plain with Four shelf		42,900
139	25.01.2016	library books Scientific & Technical books purchased for 2015-16		97,814
140	24.02.2016	Bio-Rad High Voltage Power Pac (HV Power Supply Equipment)		2,13,960
141	12.05.16	Scientific & Technical Books		76,891
142	17.05.16	Online UPS System 2nos.Brand-Numeric 3.0 KVA/(96V DC) 1Ph-1Ph Double Conversion,Online UPS System,inbuilt isolation Transformer with 16 nos. 12V/28AH SMF Batteries along with powder coated MS rack for housing the batteries and interlink cables		1,04,000
143	12.07.16	Online UPS System 2nos.Brand-Numeric 3.0 KVA/(96V DC) 1Ph-1Ph Double Conversion,Online UPS System,inbuilt isolation Transformer with 16 nos. 12V/28AH SMF Batteries along with powder coated MS rack for housing the batteries and interlink cables		1,04,000
144	12.07.16	Godrej-Femi Storage System 6 for Storage CD/DVDS,Godraj Storwel Plain Prince Gray,Godraj-Filling Cabinet-4 Drawes 2nos. & Godrej Filling Cabin Lateral-4 Drawer		1,72,690
145	14.07.16	Robotic Extraction System(QIACube 230V,Starter Pack,DNeasy Blood & Tissue Kit,Tubes,Conical,2ml,Qsym AS(500),Collection Tubes) and Automated Gel Electrophoresis System (QIAXcel Advanced System,QIAXcel DNA High Resolution Kit,TissueLyser LT Adapter)		20,27,760
146	14.07.16	Real Time PCR (Rotor-Gene Q 56plex HRM Platform),Rotor-Gene SYBR Green PCR Demo Kit,Rotor-Disc 100 Starter Kit,QuantiNova SYBR Green PCR Kit and Robotic Extraction System (QIACUBE 230V),Starter Pack,QIACber,DNeasy Blood & Tissue Kit,Collection Tubes		17,85,000
147	22.07.16	book Name Bhardwaj: Modern Techniques in Fish Handeling & Processing,Creswel: Aquaculture Desh Reference,Kim: Marine Microbiology :Bioactive Compounds & Biotechnological,Sayer: Biology & Use in Aquaculture,Ninawe: Advances in Marine Biotechnology,Spotte: Marine Aquarium Keeping,Yin: Molecular Aspects of Fish & Marine Biology Vol.3		45,702
148	22.07.16	purchase of Books in the Name of Decision Making Models for Aqaculture Farming Devel.,Postharvest Technology of Fish & Fish Products,Emergence of Aquaculture,Freshwater Prawn Culture,Birth of Blue Revolution,Crabs & Crab Fisheries of Sundarban,Indian Estuaries,Guide to Antimicrobial Use in Animals,Guide to Antimicrobial Use in Animals,Advances in Marine Biology,The Cell a Molecular Approach,Kuby Immunology,Environment and Livelihoods in Tro Pical Coastal Zones,Fishes of the Open Ocean,Aquafeed Formulation,Water Quality Management Assessment & Interpretation,Advances in Marine Biology,Fish Physiology,Developments in Aquaculture & Fisheries Science,Dynamic Aquaria:Building & Restoring Living Ecosystems,Handbook of Marine Microalgae for R&D activities		1,24,165

149	09.08.16	Scientific & Technical Books (Aquaculture and The Environment:A Shared Destiny,Health and Environment in Aquaculture & Sustainable Aquaculture Techniques		28,755
150	27.12.16	Scientific & Technical books		47,588
151	24.03.17	Library Books(HO-TTTAC)		50,720
152	24.03.17	Library Books(HO-TTTAC)		75,367
153	06.07.17	CCTV for Surveillance at TTTAC		3,96,603
154	01.08.17	Preethi Mixie X Pro Duo for Canteen(TTTAC) Rs.6985/-,Frozen Seafood Display Unit-AAI-2017(TTTAC)Rs.97,165/-,Chafing Dish & Tong-AAI-2017(TTTAC)Rs.15,386 & FLASK (TTTAC)Rs.1800		1,21,336
155	12.17,28.12.17	Electrical Power Supply & Upgradation From LT to HT		40,17,801
156	25.04.18	Hand held salinity Refractometer -ATAGO 2491 Qty 11 @ ₹ 14400 for our various projects		1,87,679
157	05.06.18	10 nos. of YSI-Pro 1020- Dissolved Oxygen, pH, or MV (ORP) and Temperature indicator -4 nso. Meter cable, photograpic DO-Sensor pH sensor & pH Buffer 1A sorting cable ) Meter for our RGCA projects vide PO No.RGCA/Stores-HO/1.0/PO/18-19/4 dt. 2.4.18 vide invoice No.GST-0310 t. 8.5.18 ₹ 1067000+GST@5% ₹53350= ₹ 1120350		11,20,350
158	19.11.18	1no. UV Transilluminator (SLB -01)		59,899
159	12.12.18	supply and laying of 2.5sqmm, 7 core DG foundation to EB panel room,4 pole change over switch (800 Amp) & 3.5 core 240 Sq mm cable(DG foundation to EB panel room) for installation of 380 KVA Diesel Genset work		66,139
160	12.12.18	Olympus advanced labarotary Trinocular Microscope		47,649
161	19.12.18	(GeM portal) of 380 KVA 3 phase liquid cooler Diesel Generator set with AMF control panel (Make: Koel green electro)		29,67,000
162	21.02.19	Mini-protean Tetra Vetrical Electrophoresis, Power Pac HC power		2,05,145
163	25.02.19	Olympus advanced labarotary Trinocular Microscope		47,249
164	11.03.19	Lyophilizer		4,72,500
165	30.03.19	Aluminium partion work, removing & relaying of Diesel generator shed roofing sheet of 680 Sq.ft. for 380 KVA Diesel genset, Fabrication of Cable tray of 61 running meters for 380 KVA Genset & supply and fabrication of MS Aquarium tank stand 4 nos. with Kadapa stone & experimental lab door repairing works at Chaiman&PD name board works & 10nos. R.C.C concrete slab work done at RGCA-TTTAC, sirkali		68,150
166	30.03.19	Proflex 3*32-well PCR system & Dry Block Heater 3		5,16,717
167	30.03.19	Finnpipette F2 -4 sets		1,65,075
168	30.03.19	Ice flake machine RGCA-CGL, TTTAC		1,83,750
169	30.03.19	Cooling centrifuge 1 nos. & Micropipette Research plus -2 nos.		2,89,800
170	30.03.19	Horizontal Gel Electrophoresis with power supply - 3 nos.		5,98,290
171	30.03.19	Autoclave 40*60 Cm. 15 PSI SLEFA Equitron SL:AIA.002478.		1,86,808
172	13.06.19	supply of 2nos. of Olympus Advanced Laboratory Trinocular Microscope		95,200
173	01.04.21	FLEXACAM C1 Camera & Stand alone kit for FLEXACAM C1 from inconnection with microscope (make:Leica, Srl.No.257101459)		3,07,889

174	25.06.21	Intel 17 10700F 2.9 GHz processor, ASUS prime Z490 P Mother Board, WD 2 TB SATA HDD Blue, Crucial 16 GB NVIDA Graphics CARD, Antec ATOM V450 Power supply, Antec Chassis NX200, Logitech Keypad and Mouse kit, MS Win 10 Pro OEM 64 Bit, HP 27" 27Y Monitor (2GB27AA), Numeric 1.0 KVA UPS, HP/LG/Liteon DVD R/W external USB, K7 Total Security from inconNECTION with histology slide observation & result intrepretation at Microscopy image analysis in CAPL,		1,29,150
175	22.07.21	Incinerator HAAT-Batch/Lot wise Manual Medical waste incinerator - ADR 10 kg/h from inconNECTION with CAPL & CAGL laboratory provides disease diagnostic services on Molecular analysis microbiology, histology & water quality analysis for RGCA projects & CAGL provides	1 no	6,17,254
176	23.04.21	Ch:583502 dated 23.04.2021Ch:583501 dated 23.04.2021 Portable Water purification System for Food Testing Centre at CAPL of RGCA HQ Sirkali		7,33,752
177	23.04.21	Ch: 583503 dated 23.04.2021 Dissolved Oxygen Meter for Food Testing facility at CAPL of RGCA, HQ Sirkali		53,079
178	23.04.21	Ch:583504 dated 23.04.2021 Sharp Air purifier for Food Testing Facilityat CAPL of RGCA, HQ Sirkali		99,552
179	23.04.21	Ch:585305 dated 23.04.2021 Spectrophotometer, power cable, USB Cable & Quartz cell for Food Testing Facility at CAPL complex of RGCA-HQ Sirkali		9,39,797
180	23.04.21	Ch:583506 dated 23.04.2021 Vertical Deep Freezer for Food Testing Facility at CAPL Complex of RGCA HQ Sirkali		3,14,136
181	23.04.21	Ch:583507 dated 23.04.2021 Pipettes for food testing facility at Central Aquaculture Laboratory at RGCA HQ Sirkali	6 Packs	3,21,360
182	03.05.21	Ch:583508 dated 03.05.2021 Real Time PCR System for Food Testing Facility at Central Aquaculture Laboroatory of RGCA, HQ Sirkali vide Invoice no: 157 dated 26.03.2021 after the deduction of GST TDS (SGST@1% & CGST @1%).		14,42,000
183	03.05.21	Ch:583509 dated 03.05.2021 Enrichment sample Homogenizer(Bag Mixer, Bag Clip for lab blender bags) for Food Testing Facility at Central Aquaculture Laboratory of RGCA, HQ Sirkali vide after the deduction of GST TDS(CGST @1% & SGST @1%).		7,00,400
184	07.05.21	Ch:583510 dated 07.05.2021 towards the remittance of GST TDS Deducted from towards the purchase of Real Time PCR Machine for Food testing faciliit at CAPL of RGCA HQ Sirkali		28,000
185	13.05.21	Ch:583511 dated 13.05.2021 Being Paid to M/s Science Enterprises, Delhi towards the purchase of 2 No's of Fume Cupboards for Food Testing Facility at CAPL of RGCA, HQ Sirkali vide Invoice no: 4259 dated 26.03.2021 after the deduction of GST TDS -IGST @ 2% Rs.4891/-		2,51,909
186	13.05.21	CH:583512 dated 13.05.2021 PH Pocket tester (Eutech make) for the Food testing facility at CAPL of RGCA, HQ Sirkali	4 No's	56,700
187	19.06.21	Ch:583514 dated 19.07.2021 Refrigerated micro Centrifuge		17,51,000
188	19.06.21	Ch:583515 dated 19.062021 Being Paid to GST Division, Mayiladuthurai towards the remittance of GST TDS @2% in total bill amount ₹1700000/- towards the purchase of Refrigerated micro Centrifuge Invoice no: 3502117954 dtd 26.03.2021 from M/s Eppendorf India p ltd,Chennai		34,000
189	14.07.21	ch NO:583517 Water Bath for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.		68,985

190	14.07.21	cH no:583518 Being the payment to of Purchase of of ROTARY EVAPORATOR-2nos for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.		10,69,238
191	14.07.21	Ch no:583519 Thermal Cyclor for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali		4,90,280
192	14.07.21	Ch no:583520 ELISA MICROPLATE READER for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali		6,35,658
193	14.07.21	Ch no:583521 Gel Documentation Systemfor the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.		5,14,995
194	14.07.21	Ch no:583521 Gel Electrophoresis page for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.		6,02,888
195	27.07.21	cH no:583523 payment to towards the Payment for Purchase of INCUBATOR-1 NO D49		88,065
196	27.07.21	Ch no:583523 2nos MICRO BALANCE		2,66,770
197	27.07.21	Ch no:583523, 2 nos ANALYTICAL WEIGHING BALANCE		3,46,080
198	27.07.21	Ch no:583523 Clean room system(Laminar air flow cabinet)-2 nos		1,23,600
199	27.07.21	Ch no:5B3523 ph meter/conductivity meter/do/tds meter-1 no		4,94,400
200	26.07.21	cH NO:583524 ULTRA LOW FREEZER-2 NOS for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali		20,41,236
201	13.09.21	Ch no:583526 High Feed Refrigerated Centrifuge for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.		58,66,096
202	13.09.21	Ch no:583527 CO2 Incubator for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.		2,66,420
203	13.09.21	Ch no:583528 Refrigerator for the Food Testing facility at Central Aquaculture Laboratory Complex of RGCA-HO,Sirkali.	4 Nos	1,45,433
204	13.09.21	Ch no:583529 Hot Air Oven- 2nos for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.	2nos	1,44,000
205	13.09.21	Ch no:563230 2 Nos Refrigerator for the Food Testing facility at Central Aquaculture Laboratory Complex of RGCA-HO,Sirkali.	2nos	64,566
206	16.09.21	Ch no:583533 pymt of GST TDS deducted from purchase of High Feed Refrigerated Centrifuge.(GST TDS.CGST1% Rs.56,952/- +SGST1% Rs.56952/-)		1,13,904
207	26.10.21	Ch:563534 Autoclave inconnection with Food Testing Lab purpose. (GST on TDS for the current Bill amt of Rs.396190 -/-@ 2%-Rs.7924 -/-)		4,08,076
208	26.10.21	Ch no:583535 Spectrophotometer inconnection with Food Testing Lab purpose vide bill no:after deuction (GST TDS.CGST1% Rs.5500/- +SGST1% Rs.5500/-)		5,66,500
209	26.10.21	Ch no:583536 ICE MATIC FLAKER for the Food Testing facility at Central Aquaculture Laboratory Complex of RGCA-HO,Sirkali. (GST on TDS for the current Bill amt of Rs.284746 -/-@ 2%-Rs.5695/-)		2,93,288
210	26.10.21	Ch no:583537 Genetic Analyser for the food testing facility at RGCA-HO,Sirkali. (GST TDS.CGST1%Rs.80,000/-+SGST1% Rs.80,000/-)&94Q(30 lakhs@0.1%= Rs.3000/-)		82,37,000
211	26.10.21	Ch no:583538 towards pymt of GST TDS deducted from bill no:after deuction GST TDS-Rs.160,000/- & 94Q(30 lakhs@0.1%= Rs.3000/-)		1,63,000
212	29.10.21	Ch no:583539 Being payment to for Purchase of BOD Incubator-1 no for the food testing facility at Central Aquaculture Laboratory at RGCA-HO,Sirkali.	1 no	4,73,800

213	25.03.21	Ch no:583541 Being payment to for purchased ICP Ms with Microwave Digester for food laboratory at RGCA-HO,Sirkali. after deduction TDS 94Q.(Rs15065450 lakhs@0.1%= Rs.15,065/-		2,00,50,385
214	16.06.2022	Binocular Microscope.	10	1,77,188
215	20.06.2022	Genexy , Heater Based Dry bath Incubator , Part . Genexy, Block , 35*2.0ml Tubes. Genexy, Digital Micro Pipette, 0.1-2 Autoclavable. Genexy, Digital Micro Pipette, 0.5-10 Autoclavable. Genexy, Digital Micro Pipette, 2-20 Autoclavable. Genexy, Digital Micro Pipette, 10-100 Autoclavable. Genexy, Digital Micro Pipette, 20-200 Autoclavable. Genexy, Digital Micro Pipette, 100-1000 Autoclavable. Genexy, Digital Micro Pipette, 1-5 Autoclavable.	12+2+12+2	2,14,915
216	16.08.2022	Hp Slim So - Pf2467 In desktop with V20HD Monitor	1+2	52,000
217	29.08.2022	Horizontal laminar Air Flow cabinets(HO).	1	44,500
218	18.11.2022	5Hp Diesel Engine Pumpset.	1	34,500
219	01.12.2023	Deforested Deep Freezer capacity (L)500	1	34,070
220	07.12.2023	Fusion Bench	1	83,33,512
221	12.01.2023	Colony Counter-2 Nos.	2	11,200
222	19.01.2023	1 HP 3 Phase Four Paddle Wheeler Aerator (BMC).	4	1,32,160
223	23.02.2023	Micro score	1	4,44,249
224	20.06.2022	Dry Heating Block	3	5,31,526
225	15.07.2022	Wall Mount Fan	60	1,29,600
226	08.08.2022	Analytical-cum-Semi Preparative Hplc System.	1	39,90,000
227	30.08.2022	Lcmsms Xevo TQ-S Micro	1	1,87,62,000
228	21.10.2022	Trinocular Microscope.	1	7,30,403
229	03.02.2023	Nilkamal Revolving chair with ARM pus back	25	1,24,100
230	23.02.2023	GC-MS/MS Equipment & Accessory instruments	1	1,84,97,301
231	23.02.2023	Godrej Interio Fusion Bench	1	92,29,565
232	14.03.2023	File Storage Cabinets	10	3,50,120
233	06.07.2023	Bio-Red single moulded horizontal Electrophoresis system	3	1,63,692
234	12.07.2023	Stainless steel dining table with marble Top-15 nos & Supreme wed chair-60nso	15+60	2,47,500
235	17.08.2023	Pest o flash Fly Catchers machine	2	16,999
236	03.10.2023	Cot & Mattress	25	2,50,000
237	05.10.2023	(Civil Electrical and Plumbing) works Performed for the installation the lab furniture in central labs		3,13,608
238	26.05.08	Computer & Accessories	3 nos	92,850
239	28.02.10	Computer / Printer	C 1+P 2+1	55,790
240	31.03.11	computer / V Guard UPS	3+3	1,36,770
241	13.07.11	IBM Server,SFF Slim HS HDD,Samsung LCD Monitor	2+2+2	1,47,000
242	10.08.11	Computer/Leaser- deskjet printer/ups 20 HP LCD MONITOR / Leaser- deskjet /600UA INA 120 2G60,INA 120 2G5K,INA 120 2G3W /CNFX39410,CNIIK3N2KK	3+1+1+3	1,29,650
243	20.09.11	installation of IBM Server		1,47,000
244	02.11.11	Windows server2008 - 42 U Server rack,Server software&client addition,Online UPS		1,61,700
245	17.11.11	Computer, UPS, and V.Guard		2,46,750
246	01.02.12	Xerox Machine(TTTAC)	1	43,556
247	03.02.12	42 U Server Software,Rack,Online UPS(TTTAC)		31,900
248	30.07.12	Toshiba Scan,Photo & print Machine		4,83,916
249	30.07.12	Computer & Printer		39,535
250	31.08.12	Computer & Printer		50,550

251	10.05.13	Computer & Printer(TTTAC-HO)		33,900
252	27.09.13	Computer & Printer(TTTAC-HO)		1,14,400
253	04.11.13	Computer & Printer(TTTAC-HO)		96,880
254	20.10.14	Hp Pavilion 110-217 Desktop computer with V-Guard 600 VA UPS HP Lazerjet M1536 Printer less against buy back printer TVSE 80 Col. Printer ₹ 2000		60,500
255	04.09.18	1no. of desktop computer (asseembled) Intel core 17-8700 (3.2 GHZ) processor, Corsair, Asus H370M plus mother board, Antec cabinet, Seagate 2 TB, LG DVD Writer OEM, Samsug 22 LED Monitor with HDMI, Logitech keypad and mouse kit, Zotac 730 Graphics card 4 GB DDR3 & SESTo 1000 UPS ₹104700		1,04,700
256	30.03.19	Instrument Quantum CX 5 Edge, Gel Documentation system & HP Laptop		6,00,001
257	23.08.19	Toshiba e-studio machine Model e2309A with Network printing, Colour scanning A3 copier/cum Printer 23 PPM/CPM (A4)		49,250
258	17.07.20	HP Slim SO1-PF03111IN DESKTOP, HP 20KH 19.5" LED Monitor - 3WK96A6,V Guard SESTO 1000 UPS, Zion 4 GB DDR4 RAM2400 & HP Laser Jet MFP M 1005 Printer		76,100
259	31.01.22	<i>HP M27F -27"HD Monitor &amp; HP Smart Tank 530 WIFI AIO Printer frominconnectionwith instruments for conducting various hands on Trining program &amp; farmers awarness meet for the exclusive benefits of SC/ST farmers, entrepreneurs, students &amp; scholars from various states of India, inthis regard extension wing preparation of training certifcates &amp; many softwares like photoshop, coral draw etc.,</i>		33,898
260	27.04.2022	Computer	3	1,96,800
261	27.04.2022	Computer for Microscope	1	82,200
262	17.03.2023	KONICA MINOLTA C2871-printer		2,48,980
263	11.12.10	Laptop (Genesh /Anup mandal) INA0380KJI INA0250FW9	2	1,04,400
264	11.12.10	Laptop (A.G.Arif)	1	58,700
265	31.03.11	LaptoP (CAM / Jaideep )	2	97,800
266	16.06.2015	HP Pavilion Laptop H13-b202TU (srl. No. 5CD5143KCC with back bag) for Project Manager(works)	1	47,990
267	19.08.18	HP 15 –AU624TX Laptop 2 Nos. 1,17,600.00+HP 15-BS636TU Laptop 2 Nos. ₹ 67,800.00+HP Tendsetter Back pack W2N96P 2 Nos.₹ 3,400.00+ HP Entry Level Backbag F6Q97PA 2 Nos. ₹2,000.00=₹190800 with Buyback of Old Laptops from M/s Service point, MYM vide Bill dt. 30.04.2018 HP Pavilion DV6- core i7 Laptop 1 No. ₹3,000.00+HP Pavilion DV6- core i3 Laptop 1 No.9,000.00+HP Pavilion TM2- core to Duo Lap 1 No. ₹6,000.00+Dell Vostra – Core to Duo Lap 1 No. ₹3,000/-		1,90,800
268	27.04.2022	Labtop & Printers	4+4+1+1 2+2+1+1	3,10,000
269		<b>CIVIL CONSTRUCTION -TECHNOLOGY TRANSFER TRAINING &amp; ADMIN. COMPLEX (TTTAC-OFFICE/CAPL / CAGL / LAB/ADMN. BLDG./LIBRARY/STORE ROOM/ COMPOUND WALL AND OTHER MISCELLANEOUS BUILDINGS ETC)</b>		6,34,77,510

270	04.03.2022	supplying, cutting, hoisting & fixing in position & size with post of ize thick M.S Pipe & for Truss and purlins, Roof covered with advvalumon sheet incl. pointings and fixing with necessary cement works, fixing rain water gutter arrangements with PVC pipe fittings around & Wall gladding with golvolum sheet supporting by M.s vertical pipes & Angles supplied by inconectionwith Parking of Mobile Van coverage shed fabricated at RGCA-TTAC, Karaimedu, sirkali		2,01,370
271		Construction of Pathogen screening Lab		8,95,28,970
272		Construction of 4Nos. Lower Type Qrarters,2 Nos. Higher type quarters,20 nos.Female and 20 Nos. hostel block,44 seaters canteen and compound wall		22,79,18,443
273		Construction of additional Electrical Panel Room for Pathogen Screening lab at RGCA Campus karaimedu		48,47,679
274		Construction of Development of existing internal roads, patrol Road,street Light,Sub station ilding,supplying,installation 630 KVA transformer,500 KVA DG, four wheeler and Two Wheeler parking, 2 Nos. 75 KVA stablizer,1 Nos. 200 KVA UPS,55 Nos. Split AC		3,95,86,257
275		Supplying installation testing and commissioning of 30KLD capacity water treatment plant		62,92,262
				<b>61,42,81,969</b>
NOTE: All the assets are situated at: Sirkali Taluk- Karaimedu village-survey NO:1312, Bldg.No:3/197-Except otherwise mentioned				

Civil	43,18,52,491
Equipments	18,24,29,478
<b>Total</b>	<b>61,42,81,969</b>

**TILAPIA PROJECT**  
**MANIKONDA VILLAGE, UNGUTURU MANDAL, KRISHNA DISTRICT, ANDHRA PRADESH**

**LIST OF ASSETS TO BE INSURANCE FOR THE FY'2024-25**

**EQUIPMENTS & MACHINERIES**

Sl No	Vr.Date	Details	Qty (Nos)	Amount (Rs)
1	11.12.09	7.5HP Texmo Monoblock Pump	1 no	41,415
2	19.11.19	7.5 HP Submersible borewell Pump & "5.625 kwh" (3 Phase)	1 no	29,000
3	20.07.11	Kay Rotary Twin Lobe Compressor with 3 HP Electric Motor 36 AC	2 nos	2,15,695
4	26.07.08	3 HP Air compressor	1 no	39,555
5	30.04.11	1 HP-NRA-111 Paddle Wheel Aerator 1 HP - NRA-111	4 nos	92,050
6	09.11.11	1 HP-NRA-111 Paddle Wheel Aerator 1 HP - NRA-111	12 nos	2,76,690
7	30.03.13	Paddle Wheel Aerator "Nanrang-1 HP"	9 nos	2,46,997
8	11.02.20	IFB Split AC "2 Ton" (Model#IACI24X83T3C)	2 nos	91,000
9	14.10.22	O-General 1.5 Ton AC	2 nos	1,33,038
10		Hitachi 2 Ton AC	7 nos	5,66,363
11	13.02.12	30 KVA Kirloskar Generator ENG NO: 3H.3025/1121685 ALT NO: CS3C012A19250	1 no	3,32,000
12	16.11.15	Honda Porable Generator "EP1000"	1 no	27,000
13	09.07.08	Kirlosker 7.5 KVA generator with battery	1 no	89,500
14	17.09.08	30 KVA Kirloskar Generator	1 no	3,35,000
15	29.08.11	Power Tiller Machine "VST SHAKTI " E.No: SIIG - 116042 C.NO: VIIG-208837	1 no	1,59,990
16	27.12.11	Magnus Stereoscopic Trinocular "MSZ-TR"	1 no	60,500
17		Olympus Digital SLR Camera	1 no	64,000
18	12.08.13	DO Meter "YSI 55"	1 no	48,375
19	05.06.18	DO Meter "YSI Pro 1020"	1 no	1,12,035
20	-	Olympus Compound Microscope (Sl.No:8A06157)	1 no	43,682
21	05.09.09	Carl Zeiss Stereo Microscope Sl.No:000043594 KL-200, Light Sl.No:018559	1 set	2,67,691
22	06.06.18	Pit Tag Scanner / Transponder Reader "ARE-H5" (Handheld Multi-Chip)	1 no	1,10,354
23	24.04.21	Pit Tag Reader "BioMark-HPR Lite"	1 no	83,958
24	02.12.12	Analytical Balance "Metler"	1 no	1,03,775
25	01.03.10	UV water purifier with online UV Monitor [Capacity:6000ltr/hr]	1 no	85,950
26	25.07.22	UV Systems "Philips" (SS304 with 50mm in & Out)	1 no	48,500
27	05.12.19	Grass Cutter "Honda" Model# UMK450T	1 no	31,500
28	18.03.14	Room Heater "1500 W"	3 nos	45,000
29	29.04.14	Room Heating Air Blowers	6 Sets	1,00,000
		<b>TOTAL</b>		<b>38,80,613</b>

**COMPUTER, PRINTERS ETC**

Sl No	Vr.Date	Details	Qty (Nos)	Amount (Rs)
30	26.09.19	Desktop Computer "Dell" Vostro 3550" Monitor (1 no)	2 nos	69,000
31	05.05.22	Laptop "Dell " "Vostro 3500" 11th Gen	1 no	59,500
32	05.05.22	Desktop Computer "Dell" "3891/d15 11th Gen" Monitor (1 no)	2 nos	1,27,800



33	28.05.14	Desktop Computer "HP 110-217" Monitor 18.5"	1 no	35,300
34	14.07.14	Desktop Computer Monitor	1 no	35,300
		<b>TOTAL</b>		<b>3,26,900</b>

### FRP TANKS

Sl No	Vr.Date	Details	Qty (Nos)	Amount (Rs)
35	12.05.12	Sintex Tanks "10000 ltr "	2 nos	1,32,000
36	06.02.13	Sintex Tank - 5000 ltrs	1 no	34,450
		<b>TOTAL</b>		<b>1,66,450</b>

### TELEVISION / PROJECTOR

Sl No	Vr.Date	Details	Qty (Nos)	Amount (Rs)
37	14.02.15	SONY LED TV " 32 inch" Model: R422B	1 no	28,500
38	25.07.22	LCD Smart Television "Hairer 656"	1 no	60,500
39	08.05.12	Sony LCD Projector	1 no	34,000
		<b>TOTAL</b>		<b>1,23,000</b>

### BUILDINGS

Sl. No	Details	Value of Building
40	Breeding & Nursery Unit	31,32,922
41	Office Complex & Training Hall	57,46,258
42	Retaining Wall	11,83,676
43	Quarantine Shed	74,520
44	Workers Shed / Store	2,49,175
	<b>Total</b>	<b>1,03,86,551</b>

### Total Amount

**1,48,83,514**

**NOTE: All the assets are situated at: RGCA- TILAPIA, Manikonda Village, Unguturu Mandal, Krishna District, Andhra Pradesh - 521151- Land Survey No- 610/2,611,612/1,118 -Except otherwise mentioned**

Civil	1,03,86,551
Equipments	44,96,963
<b>Total</b>	<b>1,48,83,514</b>

## ASSET DETAIL OF RGCA AQUACULTURE DEMONSTRATION FARM, KARAIKAL

Sl no	Date	Description	Qty	Amount
1	07.01.2004	Pellet Extruder	1	264170
2	07.01.2004	Feeder & Mixer	1	41952
3	09.04.2007	Pellet Container	1	119600
4	26.05.2007	11M Tubular Post with light and fittings	1	88330
5	31.03.2001	Kirloskar make Chota Jawan Model	1	28000
6	20.02.2002	YSI-DO METER	1	104817
7	03.11.2012	Fabrication of Floats With PV C Pipes	1	36000
8	23.02.2015	HP Pavilion Laptop	1	37490
9	27.03.2009	Canon Digital Camera	1	35517
10	08.08.2011	Sony LCD Projector	1	40000
11	09.05.2015	1.5 Ton Daikin Make Split Air conditioner	1	31000
12	14.04.2016	Blue Star make 500ltrs Deep freezer with Vguard Stablizer	1	34400
13	30.12.2016	Blue Star Make 500 Ltrs Deep Freezer	1	31000
14	18.09.2017	Honda Activa 4G	1	62258
15	22-08-2009	BLOWER	1	65813
16	12/012/2009	Panel board With Accessories		173233
17	05.06.2018	YSI Pro 1020 DO, PH Or MV ORP-ADF	1	112035
18	27-10-2023	Starter -6nos, Sintex Box -4nos, aluminium Leg -24nos, Alu.Bullet Leg - 24nos, etc.,	1 Set	59563
19	26-12-2023	Acer Intel Core i3 12100 16 GB/ 1000 GB HDD/ Windows 10 Professional - 1no	1	37840
20	09-01-2024	Acer Intel Core i5 14inch	1	51879
21	12-01-2024	Main Gate work	1	238661
22	12-01-2024	Truss Work for Office Building Front	1	241425
23	18-01-2024	VOLTRIQ Smart Television Tv 85 Inch 4K Ultra HD	1	142811
24	31-01-2024	Whirlpool Split Air Conditioner, Wall Mount Type 1.5 Ton 3 Star	4	121356

### ADF MAHINDRAPALLI TRANSFER TO RGCA ADF, KARAIKAL

Sl no	Date	Description	Qty	Amount
25	16.08.2014	Paddle Wheel Aerators	6	191490
26	16.08.2014	YSI DO METER	1	55000
27	15.09.2014	Electronic Weighing Scale	1	35000
28	23.09.2014	Paddle Wheel Aerators	6	193490
29	28.04.2017	Microscope	1	55000
30	02.09.2014	7.5 HP monoblock Motor	1	31240
31	23.07.2013	Kirloskar 10 Hp Motor & Pump	1	94273
32	28.04.2017	5000lts sintax tank	1	37000

### TRANSFER FROM SEABASS HATCHERY

Sl no	Date	Description	Qty	Amount
33		7.5HP TEXMO PUMP	2 nos	35000

### TRANSFER FROM MUDCRAB HATCHERY

Sl no	Date	Description	Qty	Amount
34	18.07.2013	Fabrication of FRP platfarm	15 nos	448070
35	08.03.2014	Fabrication of FRP platfarm	10 nos	320065
36	19.03.2014	Fabrication of FRP platfarm	10 nos	320065

### Computer / Printer

Sl no	Date	Description	Qty	Amount
37	15.02.2014	HP Pavilion Desktop Computer	1	27500

38	26.02.2015	HP Pavilion Desktop	1	27990
39	28.03.2008	Microscope	1	32431
40	23.02.2015	HP Pavilion Laptop	1	37490
41	CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/PUMP ROOM /TOILET ROOM /APPROCH ROAD/ SULICE GATE/ DRAINAGE / POND DYKE & OTHER MISCELLANEOUS BUILDINGS, ETC.			<b>20833494</b>
<b>TOTAL</b>				<b>24973748</b>

NOTE: All the assets are situated at: RGCA-FARM PROJECT, Karukkalacherry Road, karaikal, Pondicherry-Survey No. 196 revenue village Oduthurai-Except otherwise mentioned

**ASSET DETAIL OF RGCA, AQUACULTURE DEMONSTRATION FARM, MAHINDRAPALLI**

ASSETS OF RGCA, ADF MAHINDRAPALLI TRANSFER TO RGCA SEABASS HATCHERY, THODUVAI

Sl no	Date	Description	Qty	Amount
42	08.11.2013	Kirloskar make 3HP Vaccum Pump	1	29925
43	17.10.2016	Acrylic Grader	1	53550
44	16.09.2014	7.5 HP monoblock Motor	1	31840

ASSETS OF RGCA, ADF MAHINDRAPALLI TRANSFER TO RGCA ARTEMIA PROJECT, UPPUR

Sl no	Date	Description	Qty	Amount
45	15.10.2015	Texmo make 10 HP I submersible pump	1	35444
46	15.10.2015	Taro Make 7.5 HP submersibel Pump	1	29640
47	13.08.13	CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/ SECURITY SHED / & OTHER MISCELLANEOUS BUILDINGS, ETC.		845005
Total				1025404

AGGREGATE VALUE TO BE INSURED UNDER VARIOUS POLICIES FOR RGCA- AQUA DEMO FARM AT MAHENDRAPALLI-SIRKALI TK, TAMIL NADU	<b>10,25,404</b>
---	------------------

AGGREGATE VALUE TO BE INSURED UNDER VARIOUS POLICIES FOR RGCA- AQUA DEMO FARM AT MAHENDRAPALLI-SIRKALI TK, TAMIL NADU & RGCA AQUACULTURE DEMONSTRATION FARM, KARAIKAL	<b>2,59,99,152</b>
---	--------------------

Civil	2,16,78,499
Equipments	43,20,653
<b>Total</b>	<b>2,59,99,152</b>

**DTSP PROJECT,PORTBLAIR,ANDAMANS**

Sl.No	Date	Details of Assets		
		Details	Qty (Nos)	Amount (Rs)
1	12.08.05	7.5 KVA Generator (DTS)	1	90,000
2	10.09.05	Air Blower & Motors (DTSP)		34,085
3	13.10.05	Air Blower & Motors (DTSP)		62,967
4	12.11.05	FRP Tanks (DTSP)	10	65,471
5	26.08.05	Furniture & Fittings (DTSP)		1,11,013
6	08.09.05	Furniture & Fittings (DTSP)		55,812
7	13.09.06	FRP Tanks (DTSP)		73,049
8		Furniture & Fittings (DTSP)		39,679
9	21.01.08	125 KVA generator (SQU)		15,00,000
10	05.05.08, 13.02.08&23.02.08	125 KVA generator (SQU)		14,89,338
11	21.01.08	FRP Tank (SQU)		1,03,866
12		FRP Tank (SQU)		37,17,750
13		Seawater Reaervoirs--(SQU)		1,46,651
14		Seawater Reaervoirs--(SQU)		2,25,148
15		Seawater Reaervoirs--(SQU)		8,97,253
16		Seawater Reaervoirs--(SQU)		1,18,483
17	20.11.08	Air Blower & AccessoriesPPQU(DTSP)	2	75,838
18	25.7.08	Air Curtains-SQU(DTSP)	3	1,23,760
19	26.3.09	Air Curtains-SQU(DTSP)	2	63,500
20	21.10.08	Cost of AirfiltersSQU(DTSP)	2	1,60,616
21		Cost of AirfiltersSQU(DTSP)		4,00,000
22	27.02.09	Cost of AirfiltersSQU(DTSP)	11	4,55,209
23	1.8.08	Deep Freezer-NBC(DTSP)	2	66,000
24	20.1.09	Diesel GeneratorPPQU(DTSP)	2	5,89,396
25	31.05.08	FRP TanksSQU(DTSP)		15,00,000
26	16.06.08	FRP TanksSQU(DTSP)		7,69,186
27	24.10.08	Furniture & FixturesSQU(DTSP)	8	60,960
28	21.3.09	Furniture & FixturesSQU(DTSP)	4	1,10,760
29	6.9.08	Portable GeneratorGenetic Lab(DTSP)	1	1,85,166
30	6.9.08	Portable GeneratorPCR(DTSP)	1	1,85,166
31		Recirculation System(DTSP)		16,73,238
32		Recirculation System Import-PQU(DTSP)		3,76,928
33	25.5.08	Sintex Tank-NBC(DTSP)	1	37,500
34	11.7.08	Sintex Tank-NBC(DTSP)	1	37,500
35	10.06.08	WashboyHigh Pressure Cleaner-NBC(DTSP)		1,54,697
36	16.09.08	WashboyHigh Pressure Cleaner-NBC(DTSP)		3,10,010
37	22.05.09	Mixer table Top	1 nos	46,687
38		Sintex (H)	1 nos	47,250
39	26.3.10	Fabrication of Panel board		96,000
40		FRP Tanks		5,39,090
41	02.06.09	EB 3 Phase Connection		5,54,671
42	09.04.10	FRP Tanks for NBC		12,35,052
43	18.05.10	FRP Tanks for NBC		22,03,036
44	02.08.10	FRP Tanks for NBC		20,33,762
45	09.11.10	Auto Clave Verticals, fully Digital-300x500mm	1	1,10,000
46	09.11.10	Incubator -Memmert type digital ,450x450x450	1	52,000

47	07.07.10	Supply ,installing ,testing & commissioning of indoor type Penal Board with CRCA sheet	1	2,48,311
48	04.06.10	Equipment & Machinery - SQU (Voltage stablizer)		1,45,500
49	28.09.10	Air intake filter Housing	1 set	63,281
50	02.03.11	Takatsuki HP 80 Blower ,Made in japan, with forwarding charges of Rs 1000	10	1,70,000
51	10.01.11	63 A MCB , fabrication,Supply , Erecting ,testing And comissioning of 40 KVA distributor Panel Board With AMF	2	1,91,000
52	11.01.11	40 KVA Diesel Gensets ,Make -Kirloskar ,Model-56Ap & 1500 RPM ,4 cylinder	1	4,28,760
53	21.07.10	Rapid Sand Filter	1	35,000
54	06.4.11	Almirah with locks (M-2)	2	39,100
55	28.05.11/13.06.11/05.08.11	Emaux High rate sand filter with multi port ,Valve -V-900 Capacity :31800 LPH,Valve -V-1000Capacity :39000 LPH,Valve -V-1200 Capacity :51600 LPH	1	8,21,121
56	13.06.11	SQU pannel board	1	1,42,228
57	19.05.11	500ltrs sintex tank	1	35,000
58	17.10.11	Washing Machine (Fully Automatic 5.8 Kg)	1	10,700
59	23.04.12	High Pressure Cleaner	14	3,70,509
60	26.04.12	Split Air conditionar 2 ton , 2 Star	2	67,000
61		Split Air conditionar 1.5 ton , 2 Star	4	1,04,000
62		Split Air conditionar 1 ton , 2 Star	3	60,000
63		Washing Machine 6.2KG	5	74,500
64	15.05.12	Air Filteration module and filters	1	85,392
65	23.5.12	Pump starter		5,47,859
66	29.5.12	FRP Tank	1	2,48,175
67	21.6.12	Meat mincer with motor	1	63,548
68	21.6.12	Forced ventilated filtration system Model A & Model B	1	18,56,998
69	08.08.12	Binocular Microscope	1	39,325
70		Binocular Microscope -MLX-B	6	1,84,442
71	09.10.12	Cloth Dryer	6	1,68,000
72	22.10.12	Deep Freezer (405 ltrs Capacity)	1 no	25,500
73	09.11.12	Electrical Incinator complete with dulution pro system & Chimney total length 5 mtr	1 no	6,01,677
74	03.01.13	Forced ventilated filtration system Model B	4 nos	12,46,502
75	07.03.13	FRP Cone	1 no	1,05,550
76	12.06.2013	Supply & Installation of DG Sets 380 KVA & 500 KVA with accoustic enclosure & AMF Panel	1	27,38,588
77	10.08.2013			3,08,779
78	14.10.2013			4,27,516
79	28.08.2013	Supply of Primary Main Pump Panel (width - 2700mm, height - 2175 mm, depth - 450 mm)	1	3,34,760
80	13.11.2013	Supply of LT Panel with L&T make Swith gears	1	1,67,880
81	04.05.2013	FRP Bubble Bead Filter, Size : Diamater : 660 mm, Height : 1525 mm, wall thichness : 8mm, CETSH No. 39 26 90 99	1	68,700
82	01 07 2013	FRP Bubble Bead Filter, Size : Diamater : 660 mm, Height : 1525 mm, wall thichness : 8mm	3	2,06,100

83	01.07.2013	FRP Bubble Bead Filter, Size : Diamater : 660 mm, Height : 1525 mm, wall thichness : 8mm	4	2,74,800
84	14.12.2013	FRP Bubble Bead Filter, Size : Diamater : 660 mm, Height : 1525 mm, wall thichness : 8mm	5	3,72,125
85	23.04.14	2D x Sofa Set (3+1+1) Make: Zuari	1 set	39,000
86	08.05.14	Supply & Installation of Dg set, 380KVA & 500 KVA with acoustic enclosure & AMF panel for NBC	1 no	4,28,537
87	08.05.14	Planetray Mixer 20 litres	1 no	44,655
88	08.08.14	Supply & Installation of Sea Water chiller (Capacity: 15TR comprising of 2x7.5TR. (Paid 50%Rs 885000/2=442500/-	1 set	9,72,700
89	17.09.14	DO Meter Model : 55-12FT, 55-12FT SN: 14G 101137, 14G100343.	2Pcs	1,30,200
90	05.11.14	Supply & Installation of Sea Water chiller (Capacity: 15TR comprising of 2x7.5TR. (Paid balance 50%Rs 885000/2=442500/-	1 set	9,72,700
91	05.05.15	Tray Drier (4KW) 12 Trays, Capacity 50KGs	1	1,63,710
92		Tray Drier (6KW) 24 Trays, Capacity 100KGs	1	2,60,910
93	06.08.15	Supply, Installation, Testing and commissioning of 1000 LPH RO Plant	1 job	2,99,990
94	21.08.15	Pulveriser 5HP	1 no	73,853
95	07.10.15	DAB Euroswim 300T Grundfos Cod: 97647437	2 nos.	84,698
96	18.11.15	Steamer gas cum electric fully S/s	1 nos	32,060
97	05.02.16	DAB Euroswim 300T CODE:97647437 Make: Grundfos	02 nos.	84,698
98	17.03.16	Bench Top Incubator cum Rotary Shaker	01no.	94,577
99	30.03.16	Washing Machine-LG Capacty 6.2KG Model:7258 MiFA(DB)	01 no.	10,000
100	03.05.16	Spiral Mixer -20ltr	01 no.	69,273
101	07.06.16	Split AC Copper Condensor Capacity:1.5Ton Make:LG	01 no.	38,500
102	25.07.16	DAB Euroswun 300T Code:97647437 Make:Grundfos	01 nos	1,69,396
103	01.11.16	3HP Coupling Pump 50 x 50mm	1	31,256
104	13.01.17	Split Air Conditioner Capacity: 1.5 ton , 3star Make:LG, Voltage stabilizer with AC stand	1	37,000
105	08.02.17	TRAY DRIYER Size:915 x 840 x915 mm 6KW, 24 Trays	2	5,71,200
106	27.02.17	DAB Euroswim 100M Grundfos 1HP 1PH pump set	1	36,855
107	13.04.18	10 HP Regenerative Blower	1	1,14,944
108	29.01.19	Kirloskar Vaccum Pump	1	54,880
109	20.03.19	Sinetx Tank 5000 Ltrs	1	60,000
110		Sintex Tank 1000 Ltrs	1	11,000
111	30.08.19	Sea Water Intake Pump	1	40,815
112		Johnson Make-CN40C-160 PUMP (SI no.F212012001)		
113		Johnson Make- CCR 65C-160 pump (SI no.F212012002)	1	2,46,087
114	19.10.19	Ozone Generator WO-50 Sl.no.2895 Teflon Tube 6mm -Mtrs PU Tube 10 mm -10 mtrs	1	1,17,705
115	20.01.2020	2HP E-Power Pump , Model-EPH 200, SI no.824865 SI no.824871	2	65,945

116	06.06.2020	Johnson Make CCR 65 C -160 Pump CD4S2L3 SL No.F212088001, SL No.F212088002, SL No.F212088003	3	6,47,193
117	14.07.2020	Ozone Generator WO-50 HSN Code no.84051010 SL no.3137	1	1,24,785
118	24.08.2021	<b>Ozone Concentrator -5LPM</b> Model -ONG-5, SI no.4018,3992	2	1,84,965
119	24.08.2021	<b>Panasonic Window Air Conditioner</b> Model no.CW-LC121AM SI no.206PRDCLGU00071 SI no.206PRDCLGU00144	2	52,000
120	01.10.2021	<b>2ton Split Air Conditioner</b> Model no.FTQ60TV16U2 IDU-SI no.0040753, ODU-SI no.005249 Make -DAIKIN (Anti Corrosion Coating )	1	58,620
121	30.03.2022	<b>2 Ton Split Air Conditioner</b> Make -O General, Sakthi Steblizer	2	1,32,100
122	13.01.2022	<b>Honda Brush Cutter</b> Model:-UMK435TU2NT, Engine no.6882111 Frame no.2348772	1	32,000
123	23.04.2022	<b>Air Conditioner</b> IFB Split AC 2.0 Ton (Silver) Make -IFB Model no.IACI2SA3G3C, IACI24SA3G3C SI no.200137210419004714, 200120210407004509 IFB AC Outdoor stand -2 No VS-530-5KVA DB -2 No	2	1,22,000
124	23.04.2022	<b>Air Conditioner 1Ton</b> Samsung AC Split AC Make -Samsung Model no. ARI2BY4YAWKX SI no.ARI2BY4YAWKXNA AC Stand 1 No Premier Stablizer 1 No	1	38,900
125	28.05.2022	<b>Deep Freezer</b> 300ltr Double Door Deep Freezer Make -Blue Star SI no.CHFDD300DGSW211C020266	1	30,899
126	12.12.2022	<b>Submerisable Pump 415 V 3 Phase</b> Make - Kirloskar Model - KU4-1519 4 HP Pump No. R22BXY000004	1	39,850
127	21.12.2022	<b>Deep Freezer</b> Make - Lloyd Havells Model No. LHT550CDD Capacity - 550 (L)	1	39,990
128	11.01.2024	Underwater camera Gopro Hero 12 camera with accessories kit,Hard disc ,Gopro Hero dual & Adaptor	1	59,746
129	26.04.12	Office Computer	2	67,000
130	05.05.15	HP Pavilion 210-011N Desktop with 19"HP LED Monitor	1	33,990
131	28.09.15	LED TV Make: LG, Model:49LB5510, SLNO:503PLUH098734	1 no	73,900
132	20.09.16	LED-TV 32" LG Model:32LF550 SI no:603PLDX063986	1 no	24,000

133	17.01.2022	HP Desktop Computer System <u>Monitor</u> SI no.3CQ14013BB SI no.3CQ14012TP <u>HP Desktop/I5</u> <u>SI no.1N114109NX</u> <u>SI no.1N114109GV</u>	2	1,40,000
134	19.02.2022	Canon Printer Model -LBP 6230 DN Standard SI no.NTSA203349 SI no.NTSA203350 SI no.NTSA203352	3	55,228
135	19.02.2022	Photocopier Machine Model-Toshiba ES2329A SI no.CPAL19797 Toshiba RADF MR 30D32	1	85,000
136	CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/GUEST HOUSE / HATCHERY / LAB /STORE ROOM /SECURITY SHED /COMPOUND WALL / ELECTRICAL (HT & LT), DOMESTIC & AQUACULTURE PLUMBING AND SANITARY WORKS / OFFICE/LAB/HATCHERY/ETS /SECURITY SHED /COMPOUND WALL & OTHER MISCELLANEOUS BUILDINGS, ETC.(Portblair, Amkunj)			24,88,10,987
<b>TOTAL</b>				<b>29,22,72,066</b>
NOTE: All the assets are situated at: RGCA-DTSP PROJECT,Kodiaghat,burmanalla,Portblair-Survey No. 255/17 and 255/207-Except otherwise mentioned				

LIST OF CAPITAL ASSETS PURCHASED DURING THE YEAR 2006 TO 2024 IN GROUPER PROJECT				
Sl.No	Project Date	Details of Assets		
		Details	Qty (Nos)	Amount (Rs)
137	13.03.09	Butt Welding Equipment		41,279
138	06.01.09	Portable Generator	1	1,85,166
139		Water Recirculation System	1	26,58,896
140	08.06.09	MEAT MIXER	1	47,250
141	18.09.09	Marine fish Grader	1	33,509
142	04.12.09	FRP Tanks	4	46,575
143	18.12.09	Marine Fish Grader	1	21,320
144	13.10.10	FRP Tanks 1.36 mtr Dia x 0.800 mtr Ht 1.8 mtr Dia x 1.9 mtr Ht	05 no. 04 no.	5,62,020
145	18.07.11	FRP Tank Capacity: 3000 ltrs. Size Top Dia 2000 mm, bottom Dia 1850, (H) 1000mm. %	10 nos.	2,86,313
146		Cage Raft and Frame & Assecories	21	73,50,000
147	23.04.07	<b>Yamaha Outboard Motor</b> Model-EK40JMHL Carton No:-087492 Engine No:-1003750J	1	1,40,625
148	14.09.07	<b>5.48M-FRP Speed Boat "Freedom"</b> Boat Name-RGCA-MV-I Reg No.IND-AN-SA-MM-23	1	2,55,395
149	26.12.10	<b>Yamaha Outboard Motor</b> Model-E40JMHL Carton No:-778059 Engine No:-1026537	1	1,82,250



150		5.48M-FRP Speed Boat "Freedom" Boat Name-MFV-RGCA-II Reg No.IND-AN-SA-MM-1770	1	3,10,516
151		<b>Suzuki ,2stoke Outboard Motor</b> Model no-DT40WL, HP-40, Engine no.04005-512755	1	2,54,483
				<b>1,23,75,597</b>

**NOTE: All the assets are situated at: RGCA-GROUPER PROJECT,Kodiaghat,burmanalla,garacharma,south Anthaman-Survey No.north :7 and 9 south:5/1 & 5/2,east: 10,west 9-Except otherwise mentioned**

AGGREGATE VALUE TO BE INSURED UNDER VARIOUS POLICIES FOR RGCA DTSP & GROUPER PROJECT,PORTBLAIR,ANDAMANS	<b>30,46,47,663</b>
---	---------------------

Civil	24,88,10,987
Equipments	5,58,36,676
<b>Total</b>	<b>30,46,47,663</b>

**RAJIV GANDHI CENTRE FOR AQUACULTURE, SEABASS HATCHERY, THODUVAI**

Sl. No.	Date	Particulars	Qty.	Amount
1	-	Metalic Fish Grader (Imported)	1	46,480
2	31.12.01	Acrylic Fish Grader (Imported)	1	63,412
3	19.09.01			40,073
4	31.03.02	Trinocular Stereo Microscope	1	96,665
5	27.10.03	FRP Tank - 5Ton	4	1,50,750
6	25.01.05	FRP Tank 5 Ton	5	2,93,500
7	14.03.05			
8	20.07.05	MultiMedia (Handycam)	1 unit	41,370
9	05.08.07	Kirlosker 5HP Motor + SP 3L Pump	1	55,313
10	30.01.08	7.5HP Submersible Pump	1	34,155
11	27.03.08	Electrical Panel Board	1	2,84,625
12	-	Foam Fractionator	6	6,37,374
13	01.11.07	FRP Bio Filter Tank (Rectangular) [5mtr x 1.2mtr x 1.35mtr]	3	4,64,970
14	30.01.08	FRP Tank Round (3 Ton)	10	4,75,000
15	07.11.07	FRP Tank Lid (Rectangular)	2	1,36,000
16	13.03.08	Trinocular Stereo Microscope [Stemi-2000C]	1	2,67,691
17	03.04.08	3 HP Air Blower (Kay Rotary) 36AC	1	42,737
18	03.04.08	7.5HP Air Blower (Kay Rotary) 55AC	2	1,38,895
19	03.04.08	Kay Rotary Electric Motor 7.5 HP	2	58,459
20	22.05.08	125KVA Generator (With Acoustic Panel)	1	6,24,733
21	14.08.08	Auto Main Panel for 125KVA Generator	1	97,500
22	12.04.08	Motor Control Panel (For 10HP)	1	68,000
23	12.04.08	Motor Control Panel (For 7.5HP)	1	75,000
24	12.04.08	Motor Control Panel (For 5 HP)	1	42,000
25	02.05.08	Electrical Panel Boards	1	1,41,174
26	20.03.09	FRP Tank [3 Ton] - Rectangular	1	46,800
27	28.04.08	Emaux Sand Filter [V1000]	4	1,05,170
28	09.06.08	Emaux Sand Filter [V1000]	4	1,05,170
29	20.09.08	Sintex Water Tank [10 Ton]	2	1,30,000
30	25.08.09	Fish Grader	1	33,509
31	14.12.11	Electrical Panel Board with accessories	1no.	1,03,050
32	27.03.12	ECPCDWP650 Water proof Cyber scan PCD 650	1no.	1,33,875
33	17.12.12	Blue Star 1.5Ton Split AC	1	37,750
34	02.03.13	Blue Star 3 star 1.5Ton Split AC	2	70,000
35	04.04.13	O General 1.5 Tonn AC - 5 Star (Model.No: ASGA18ACT)	2	89,980
		Sakthi Stabilizer (4 KVA)	2	
36	04.04.13	Emaux Sand Filter - 36" V 900	1	31,217
37	07.05.13	Gin Euroswim 300T	1	30,900
		Grundfos DAB Pump set (1 hp) Kirloskar SP3L + 5HP Motor	1	64,535
38	08.05.13	Rectangular Fibre Tank (5 partition) 5M (L) x 1.2M (W) x 1.35M (H)	1	2,28,000
39	24.09.13	Activated Carbon Filter (Flow 5KLH x 4 - 20KLH)	4 nos	2,70,220
		Disc Filtration System - 20micron	1 no	37,785
		Disc Filtration System - 5micron	1 no	45,238
		Oxygen Generator (Pluto-214)	1 no	54,600
		Ozone Generator (Faraday) {Ozone 1 + Oxygen 1}	1 Set	3,43,869
40		CP Plus Speed Dome Camers	1 no	35,500
41	14.08.14	Acrylic fish grader (HG01) [57cm X 36cm X 24cm] Slides (8 nos)	1 set	53,550

42	04.05.15	OG 1.5 Ton Split AC [Model : ASGA18AET] [With Stabilizer Everest 4KVA]	2	93,000
43		OG 2 Ton Split AC [Model : ASGA24AET] [With Stabilizer Everest 4KVA]	1	53,500
44	09.06.15	OG 1.5 Ton Split AC [Model : AOGA18FMTAHA] [With Stabilizer Everest 4KVA]	1	46,500
45	08.12.15	Ozone Generator	1 set	3,26,025
		With Oxygen Generator	2 nos	
		Ozone Generator (For Egg Wash)	1 no	31,500
46	11.02.16	Ozone Test Meter (Digital) [Make:Palintest] [Sl.no:PTO0431250014]	1	64,000
47	18.02.16	FRP Ozone Cone [820cm x 11cm x 210cm] 8mm Thickness	1	75,000
48	18.08.16	Kirlosker Pump - 5HP	1 no	40,000
49	17.07.18	1) SP4L+A BS GMI MS BARE PUMP (D14151000873, Kirloskar Make, Self Priming Bare Shaft Pump)	1	52,612
		2) KV-30 32x32 3HP 3P VACUM PUMP (D12080300223, Kirloskar Make, Vacum Pump)	1	30,680
50	20.09.18	SP4L+A BS GMI MS BARE PUMP (D14151000873, Kirloskar Make, Self Priming Bare Shaft Pump, S/no. ) - 1no	1	52,612
51	28.12.18	Larvel Rearing Circular Tanks 5 ton capacity - 5nos @ Rs.465000/-	5	4,65,000
52	21.02.19	1.5 Ton Split AirConditioner 1) S/n: T034235 Model No. ASGA18FTTC-B Made In Thailand Year : 2018 2) S/n: T035023 Model No. ASGA18FTTC-B Made In Thailand Year : 2018	2	1,12,000
53	23.02.19	Larvel Rearing Circular Tanks - 5Tons Capacity	5	4,65,000
54	27.03.19	HP-200 Hiblow Air Pump Set -2 Set	2	94,400
55		DO Meter	1	1,12,035
56	23.12.19	Electrical Weghing Machine (220g to 620g), AJ Series	1	64,692
57	18.02.20	Twin Lobe Compressor 36AC	1	97,194
58	11.09.19	Emaux Sand Filter with Accessories	3	2,03,196
59	18.09.20	LID 573 ISO Trovan Multi Chip Trans. ReaderW/Ba+Ch [Batch: LID 573 ISO The Multichip Transponder Reader New {Pocket Type} -Reads Trovan Unique Trovan Flex PSK1/PSK2, ISO FDX - B, Destron /Avid (Fecava) ASK 64bit with USB Interface and USB Communication Cable Stores upto 3060, Trovan Codes with Date/ Time or 4020 without Includes Rechargeable 9v NiMH/Battery with Charges ]	1	42,244
60	23.12.20	FG0195/Oxygen Concentrator 5LPM DO2-5AM	2	1,20,407
61	07.01.21	Blue Star Deep Freezer [Capacity -500ltrs, Temperature Range -18° to - 22°]	1	31,500
62	14/08/2021 & 03/09/2021	200KVA Electric Generating Set (Customisei)	1	14,75,000
63	24.02.22	3HP Vaccum Pump	1	44,722

64	18.10.21	1.5 Split Airconditioner	1	52,000
65	19.01.22	IFB W/M Serena WXS	1	34,500
66	08.10.21	Brush cutter	1	30,900
67	06.08.22	Airconditioner (O-General) with Stabilizers	2nos	1,29,000
68	16.12.22	HAP 200 Air Pump Hailea	1no	25,600
69	31.07.23	Deep Freezer	2nos	64,020
70	27.10.05	Multimedia Computer	1	57,500
71	27.10.05	Compaque Desktop Computer	2	67,000
72	05.11.12	HP Pavilion Desktop with 20" Monitor	1	31,800
73	07.01.15	Inter core I-3 CPU [With 4GB DDR3, 1TB Hard Disk,]	1	26,500
74	20.02.19	43" LG LED TV	1	44,500
75	16.11.21	HP SO1-PF1155 Desktop - 1no, HPSlim S01-PF1153IN Desktop - 1no, HP V20HD Monitor 2nos, SESTO 600 DX 2nos & CRUCIAL 4GB DDR4 2666DT RAM 2nos [HP slim Desktop PC (Sl.No: 4CEI36BY91), (Sl.No: 4CE128xBYV), HPV20HD+Monitor (Sl.No: 3CQ1290WH6) (Sl.No: 3CQ1290WSR) V-Guard Sl.no: VC2101222678 & Sl.No: VC210122268] for Seabass Office usage vide bill no: 0176 Dtd: 06/11/2021.	2nos	94,000
76	08.12.08	HP Pavilion Laptop	1	47,550
77		Hp Laptop 15-bsd636tu	1	33,900
78		<b>CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/GUEST HOUSE / HATCHERY / LAB /STORE ROOM /SECURITY SHED /CANTEEN /ELECTRICAL (HT &amp; LT), DOMESTIC &amp; AQUACULTURE PLUMBING AND SANITARY WORKS / ETS &amp; OTHER MISCELLANEOUS BUILDINGS, ETC.</b>		<b>2,85,75,930</b>
79		<b>Civil Construction For Indoor Algae Production Unit</b>		
80	17.08.22	<b>Plywoods, Mica &amp; Accessories</b>	<b>32nos</b>	<b>1,36,303</b>
81	30.06.22	<b>Imported Vengai</b>	<b>28.687</b>	<b>1,03,966</b>
82	11.07.22	<b>Labour charges Setup Wooden Rack frame Works</b>	<b>28.687</b>	<b>76,144</b>
83	14.04.22	<b>GI Roof Works</b>	<b>2178</b>	<b>4,96,356</b>
84	10.10.22	<b>Electricals works new micro algae</b>	<b>Electrical Fittings</b>	<b>92,265</b>
85		<b>Construction of boundary wall with entrance Arch and security cabin toilet storm water drain recarpeting of existing road and street lighting for RGCA campus at thoduvai village Sirkali</b>		<b>4,55,38,012</b>
<b>Total</b>				<b>8,63,77,159</b>
<b>NOTE: All the assets are situated at: Seabass Hatchery,koolaiyar Road, Thoduvai, Thirumullaivasal, Sirkali-Survey No. 622 Sub Division No.7381A1 &amp; 7383A1-Except otherwise mentioned</b>				

<b>RGCA -MUDCRAB HATCHERY, THODUVAI</b>				
Sl. No.	Date	Details of Assets		
		Particulars	Qty.	Amount
86	25/10/04	Kirloskar SP-4LA Pump (10HP)	1	30,603
87	03.05.05	FRP Tanks [3 Ton]	5	1,62,500
88	29.07.05	FRP Tanks [3 Ton]	1	32,500
89		Trinacular Stereo Microscope [Carl Zeiss]	1	1,33,846
90	-	FRP Tank [600 ltr]	6	56,100
91	15.06.11	Meat Mincer	1	37,125
92	29.12.11	FRP Larval Tank (Round) - 2500mm	5	2,96,500
93	29.12.11	FRP Tank (Rectangular) - 10 Ton	2	2,42,879
94	29.12.11	FRP Tank (Rectangular) - 10 Ton	2	2,42,879
95	29.12.11	FRP Tank (Rectangular) - 10 Ton	2	2,42,879
96	01.08.12	Floor Mounting Switch Board Main Panel	1	2,70,712
97	01.08.12	Floor Mounting MCC Panel	1	1,42,003
98	01.08.12	Indoor Metering Panel	1	40,075

99	01.08.12	Floor Mounting cubical LT Switch Board	1	68,700
100	18.08.12	125 KVA Diesel Generator	1	7,56,408
101	21.08.12	OG 2Ton Split AC (5 star)	3	1,55,220
102	05.10.12	High Blow Airpump HP-200 GJL	1	38,358
103	15.03.13	OG Air Conditioner (2.0 Ton) - 5 star	1	50,540
104	15.03.13	OG Air Conditioner (1.5Ton) - 3 star	1	45,540
105	30.03.13	Washboy High Pressure Cleaner	1	38,189
106	14.08.13	FRP Floating Platform (60mtr Length x 1mtr Width)	15	4,48,070
107	14.08.13	Twin Lobe Compressor-36AC With Motor & Accessories	1	86,751
108	24.09.13	10KLH - UV Disinfection System (Goodlife Make)	3	4,97,280
109		CP Plus Speed Dome Camers	1 no	35,500
110	15.03.14	Fabrication of FRP Platform [6mtr Length x 1mtr Width]	10 nos	3,26,310
111	21.07.14	Oxygen Generator	2 nos	78,750
112	14.08.14	High Blow Air Pump (HP 200)	3	1,25,770
113	29.09.14	DO Meter Electrode [ECDOIIANDYN] (With 10ft Cable)	1	53,865
114	21.04.15	Kay Rotary Twin Lobe Compressor - 36AC	1	96,002
115	09.06.15	DO Meter (Hanna) - H19147	1	30,000
116	05.02.16	100KVA Servo Stabilizer	1 no	2,90,000
117	08.01.19	Larvel Rearing Tanks (Circular) - 0.5m	8	7,44,000
118	06.02.19	Brood Stock Holding Tanks 8.5 m Tons Capacity	3	5,85,000
119		DO Meter	1	1,12,035
120	13.09.19	Algae Mass Culture FRP Rectangular Tanks	4	8,00,000
121	28.11.19	SP3 7.5C2 CII MS Kirlosker Make Self Priming Motor Coupled Pumpset	1	47,197
122	23.12.19	Electrical Weghing Machine (220g to 620g), AJ Series	1	64,692
123		MLX-TR-Plus [Microscope]	1	35,673
124	08.01.21	Blue Star Deep Freezer [Temperature Range -18° to -22°]	1	31,500
125	07.09.21	Aluminium Wall Support Ladder	4	65,625
126	21.07.08	Desktop Computer [Compaq Preserio] + UPS [Mercury 600V]	1	32,750
127	28.02.22	HP SLIM SO1 - PF1153IN/PF 199IN DESKTOP HPV20HD MONITOR CRUCIAL4GB DDR42666DT RAM SESTO 600DX	1	40,500
128	CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/GUEST HOUSE / HATCHERY / LAB /STORE ROOM /SECURITY SHED /ELECTRICAL (HT & LT), DOMESTIC & AQUACULTURE PLUMBING AND SANITARY WORKS / ETS & OTHER MISCELLANEOUS BUILDINGS, ETC.			2,86,43,416
		<b>TOTAL</b>		<b>3,63,54,242</b>
<b>NOTE: All the assets are situated at: Mud Crab Hatchery,koolaiyar Road, Thoduvai, Thirumullaivasal, Sirkali-Survey No. 622 Sub Division No.7381A1 &amp; 7383A1-Except otherwise mentioned</b>				

<b>AGGREGATE VALUE TO BE INSURED UNDER VARIOUS POLICIES FOR RGCA -SEABASS HATCHERY AND MUDCRAB HATCHERY, THODUVAI</b>	<b>12,27,31,400</b>
---	---------------------

Civil	10,36,62,392
Equipments	1,90,69,009
<b>Total</b>	<b>12,27,31,400</b>

<b>RGCA -L.VANNAMEI PROJECT,VISAKHAPATNAM, ASSET DETAILS - THE BEGINING FROM DEC 2011</b>				
<b>SL no</b>	<b>Date</b>	<b>Item with Details</b>	<b>Qty.</b>	<b>Amount</b>
1	12.06.2012	LG-LSA5KR3A Air Conditioner with stabilizer	1	29000
2	19.06.2012	LG-LSA5UR2A Air Conditioner with stabilizer	1	30100
3	06.07.2012	Emaux Sand Filter - 32"v800	1	28504
4	06.07.2012	Emaux Sand Filter - 32"v800	1	28504
5	06.07.2012	Emaux Sand Filter - 32"v800	1	28504
6	17.07.2012	HP Compaq 8200 Elite MT PC (Core1.5)	1	41000
7	17.07.2012	HP Compaq 8200 Elite MT PC (Core1.5)	1	41000
8	30.07.2012	LG-LSA5UR2A Air Conditioner with stabilizer	1	30100
9	30.07.2012	LG-LSA5UR2A Air Conditioner with stabilizer	1	30100
10	17.07.2012	Pumps (Grundfos Make Euroswim 300T) 3HP	1	31889
11	17.07.2012	Pumps (Grundfos Make Euroswim 300T) 3HP	1	31889
12	17.07.2012	Pumps (Grundfos Make Euroswim 200M) 2HP	1	29085
13	17.07.2012	Pumps (Grundfos Make Euroswim 200M) 2HP	1	29085
14	17.07.2012	Pumps (Grundfos Make Euroswim 200M) 2HP	1	29085
15	10.09.2012	Ozonation System For Sea Water Aquaculture	1	282488
16	27.09.2012	125KV Diesel Generator Cummins		865000
17	27.09.2012	Ricoh Aficio MP 2000L2 Printer/Scanner	1	54454
18	03.10.2012	Trinocular Microscope, N400M	1	54722
19	13.10.2012	LG-LSA-3UR3A Air conditioner	1	27250
20	13.10.2012	LG-LSA-5UR3A Air conditioner	1	32750
21	17.10.2012	1200 4'x2'x2' Vertical laminar air flow with accessories	1	97325
22	03.11.2012	UV Water purifier	2	224000
23	03.11.2012	Online UV Monitor	2	70000
24	08.12.2012	VPL-DX100//CSYQ(Color data projector) with Screen	1	38000
25	08.12.2012	Ozonation system of sea water aquaculture	1	282488
26	19.12.2012	FRP Ozone Cone	1	109999
27	19.12.2012	FRP Ozone Cone	1	109999
28	27.12.2012	2 ton Air conditioners	1	38900
29	27.12.2012	2 ton Air conditioners	1	38900
30	27.12.2012	1 ton Air Conditioner	1	25800
31	28.12.2012	Autoclave-250x450 KAUC-31	1	33720
32	28.12.2012	2 ton Air conditioners	1	39000
33	28.12.2012	2 ton Air conditioners	1	39000
34	28.12.2012	Oxygen Meter	1	120878
35	24.01.2013	Ozonation System	1	282488
36	31.01.2013	LG-LSA-6UR2A Split Airconditioner	1	39000
37	02.02.2013	5000ltr Sintex Water Tank (CCWS-500-01)	1	33850
38	07.02.2013	Oxygen Concentrator Nuvo Mark 8	1	76650
39	07.02.2013	Oxygen Concentrator Nuvo Mark 8	1	76650
40	13.02.2013	Sand Filters-32" V 800	1	28504
41	13.02.2013	Sand Filters-32" V 800	1	28504
42	13.02.2013	Sand Filters-32" V 800	1	28504
43	13.02.2013	Sand Filters-32" V 800	1	28504
44	13.02.2013	Sand Filters-32" V 800	1	28504
45	20.03.13	Autoclave	1	99964
46	02.04.13	Airconditioner	1	26000
47	17.04.13	Deep Freezer	1	28500
48	25.04.13	Oxygen Concentrator	1	76650
49	20.05.13	Air Blow	2	103598
50	07.05.13	Advance for FRP Tanks	1	1400000
51	04.06.13	Do Meter	1	83864

52	06.06.13	Drill machine	1	31500
53	26.06.13	CC TVCamera	1	51525
54	30.07.13	Do Meters	2	130515
55	12.09.13	Chiller Machin	6	1171436
56	10.09.13	Portable Pool	1	95880
	19.09.13			884500
57	11.10.13	250 KVA DG	1	884500
58	14.10.13	40 Ton FRP Tank	8	700000
59	06.12.13	Personal locker	1	39200
60	30.12.13	Wash boy Hp Pump	1	107234
61	07.01.14	FRP TANKS	2	529800
62	05.03.2014	Blue star 2.5 TR Verti cool split A/C	1	75000
63	09.10.2014	0.25 HP compressor	1	48364
64	27.10.2014	Ozone Generators	1	336535
65	18.11.2014	Ozone Generator	1	336525
66	17.04.2015	Cassette	1	68300
67	28.05.2015	Ozone Generator	1	326025
68	02.06.15	5 HP Blower	1	46104
69	23.06.15	Chiller Machine 50% Advance Payment	1	349350
70	25.07.2015	Blue star make 3 star 1 Tr split AC	2	61600
71	14.08.2015	Chiller machine 25%	1	174675
72	18.08.2015	Blue Star 2 Tn AC	1	46500
73	31.10.2015	Chiller Machine (10 TR)	1	174675
74	10.11.2015	65 Ton Chiller 50% Advance payment	1	1621800
75	07.12.2015	FRP TANKS	8	300000
76	11.01.2016	Uv Water Disinfection Systems	1	285355
77	17.02.16	7 HP Pump	1	115000
78	11.03.2016	65 TR Chiller Machine 40%	1	1297440
79	27.04.2016	Fogstar Powerjet	1	28875
80	27.04.2016	Pump (3 HP)	1	33000
81	27.07.2016	Fogstar Powerject Machine	3	86625
82	23.08.2016	Ozone Test Meter	1	72635
83	26.12.16	Chiller Machine (10% Final payment)	1	324360
84	13.11.2017	Deep Freezer	1	30500
85	02.02.2018	Deep Freezer	1	31110
86	30.03.2019	Ozone Genarator	1	262550
87	24.09.2019	Bio Metric Systems & Accessories	1	53829
88	17.11.2020	3 HP DAB Pumps	3	148888
89	15.04.2021	Deep freezer	1	33500
90	21.05.2022	O General make 1.5 Ton Air Conditioner	2 No's	102000
91	21.05.2022	O General make 2.0 Ton Air Conditioner	4 No's	260000
92	09.08.2022	Ozonation System	1 No	214200
93	09.08.2022	Oxygen Concentrator	1 no	78750
94		7.5 HP PUMP	2	2,46,000
95	27.06.2014	Desktop	2	73600
96	17.03.2015	HP-120 Desktop	2	70000
97	17.06.2015	Desktop	1	34200
98		<b>CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/GUEST HOUSE / HATCHERY / LAB /STORE ROOM /SECURITY SHED /COMPOUND WALL &amp; OTHER MISCELLANEOUS BUILDING, ETC.</b>		9163446
<b>TOTAL</b>				<b>27129654</b>

**NOTE: All the assets are situated at: L.VANNAMEI PROJECT- TASS PARC, MANGAMARIPETA, CHEPALAUPPADA - 531163,BHEEMUNIPATNAM MANDAL,VISAHAPATNAM DIST,AP**

AGGREGATE VALUE TO BE INSURED UNDER VARIOUS POLICIES FOR RGCA -L.VANNAMEI PROJECT,VISAKHAPATNAM

**27129654**

Civil	91,63,446
Equipments	1,79,66,208
<b>Total</b>	<b>2,71,29,654</b>



<b>RGCA - DTSP-BROODSTOCK MULTIPLICATION CENTRE,NAGERCOIL,KANYAKUMARI DIST</b>				
<b>ASSETS DETAILS OF RGCA, BMC, RAJAKKAMANGALAM SINCE INSPECTION TO 31.03.2024</b>				
Sl. No.	Date	Details of Assets		
		Particulars	Qty	Total Amount
1	27.10.12	LG Make Air Conditioner V-Guard Stabilizer VG 400	1+1	31,000
2	01.05.12	HP Pavilion Computer i3 Processor 4GB Ram 500 GB HDD	1	32,200
		18.5" HP LED Monitor	1	
		HP Keyborad	1	
		Logitech Mouse	1	
3	13.06.14	Laptop & Computer Accessories	1	43,700
4	18.07.2023	Toshiba E-Studio Multifunction photo copy mach	1	62,000

<b>Shrimp Evaluation study Unit Asset details from 1 April 2022 to 29 February 2024</b>				
Sl No	Vr.Date	Particulars	Qty	Total Amount
5	RGCA HO	250 KVA DG	1 No	21,46,999
6	RGCA HO	1 HP 3 Phase Wheel Aerator	4 Nos	1,32,160
7	RGCA HO	Split Air Conditioners 2 Ton	1 No	51,400
8	RGCA HO	Water Treatment Systems ( Ozone system)	2 No's	6,02,980
9	RGCA HO	Water Treatment Systems ( Ozone test meter)	1 No	1,13,280
10	RGCA HO	Panel Board	4 No's	11,80,000
11	RGCA HO	3 Core -1228 Mt , 3.5 Core -844 Mt, 4 Core-1690	-	14,81,720
12	RGCA HO	Twin Loeb Compressor	4 No's	7,31,718
13	RGCA HO	2 Ton Split AC	6 Nos	2,84,962
14	RGCA HO	3 HP Monoblock Pumps	1 No	61,795
15	RGCA HO	NT UV 87 with timer Aquaculture UV and ozone with timer	2 Nos	89,680
16	RGCA HO	Rapid Sand Filter	2 Nos	1,91,495
17	RGCA HO	FRP Ozone Cone	1 No	95,000
18	RGCA HO	Fiber glass tanks	3 Nos	3,93,000
19	RGCA HO	Laminar Air Flow	1 No	39,799
20	RGCA HO	Computers	4 Nos	1,51,440
21	RGCA HO	Sea water chiller	02 Nos	1,33,340
22	RGCA HO	TV	1 Nos	65,799
23	RGCA HO	Washing Machine	02 Nos	29,504
24	CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM / HATCHERY / LAB /STORE ROOM /COMPOUND WALL / /LAB/ ETS / SECURITY SHED/ CANTEEN /OHT /COMPOUND WALL & OTHER MISCELLANEOUS BUILDINGS, ELECTRICAL PANELS /WIRINGS / TRANSFORMERS /ETC. (Broodstock Multiplication Centre /Shrimp Evaluation study Unit , Neendakari B Village, Agastheeswaran Taluk, Kanyakumari Dist.-survey NO:1399,1400,1401, 1402,1409, 1410,1411,1412.)			9,86,19,710
				4,95,16,595
<b>Total</b>				<b>15,62,81,276</b>

AGGREGATE VALUE TO BE INSURED UNDER VARIOUS POLICIES FOR RGCA- Broodstock  
Multiplication Centre /Shrimp Evaluation study Unit , Neendakari B Village, Agastheeswaran  
Taluk, Kanyakumari Dist.-survey NO:1399,1400,1401, 1402,1409, 1410,1411,1412

Civil	14,81,36,305
Equipments	81,44,971
<b>Total</b>	<b>15,62,81,276</b>

<b>RGCA - ARTEMIA DEMONSTRATION FARM ,UPPOOR, RAMANATHAPURAM</b>				
<b>LIST OF CAPITAL ASSETS PURCHASED DURING THE YEAR 2015-2024 ARTEMIA DEMO FARM, UPPUR</b>				
<b>SL no</b>	<b>Date</b>	<b>Item with Details</b>	<b>Qty.</b>	<b>AMOUNT</b>
1	31.12.2015	Supply of pump	3	161566
2	31.12.2015	EB Pannel board	1 unit	99000
3	06.01.2016	Computer with Printer	1	36090
4	13.01.2016	FRP Tanks	2	68400
5	25.01.2016	EB Pannel board	1 unit	174625
6	12.04.2016	Air conditioner	4	210000
7	22.04.2016	10 HP motor pumps & accessories	1	62697
8	13.07.2016	EPH-300 ER-power pump, 3 HP Three phase – Emaux	2	75608
9	26.07.2016	Computer table - 803, work table shine, visiting chair 033, supreme dream chair, wardrobe TP 501 PF Bero, revolving chair 015, steel table 4X2, Bar stool curve B`	1	48000
10	27.07.2016	Paddle wheel aerator	8	263808
11	12.08.2016	10/15 HP long tech blower with accessories		140700
12	16.06.2017	Aluminium rack, and tray	1 set	57900
13	09.06.2020	1HP Aerator with four paddel	5set	159300
14	21.07.2020	3 HP motor pump	1 no	42400
15	03.08.2020	Texmo Industry Openwell 3HP pump	1 no	33000
16	28.12.2020	6" Borehole submersible - Premium range - 6I series	1 no	32420
17	31.03.2021	5HP Taro Openwell Submersible pump	2 nos	52160
18	28.06.2021	10HP sub. Pump	2nos	90440
19	30.03.2022	Auto clave vertical, Diital temperature controller with indicater	1 no	84370
20	25.06.2022	Desktop Vostro Dell computer (Sl.No.716JWP3 H1L5GM3), Numeric Digital 600 VA UPS-1	1 set	50372
21	02.07.2022	Electric genset 82.5kva (Standard)	1 no	685001
22	07.12.2022	Deep freezer (500 ltrs )	1 no	29000
23	HO Payment	Cornea samart Television Tv 75 inch 4K Ultra HD	2	158000
24	HO Payment	Kirloskar Brothers Limted Contrifugal Self Priming Mono Block Pump.	3	61500
25	HO Payment	Fluidized Bed Dryer (SS-316grade 1.5mm thickness) Drying cones-2nos, Heating chamber with electric panels-2nos, 5HP Air blower -1no	1 unit	436600
26	HO Payment	Dell Intel Core i5 15.6 inch Laptop (windows 11 Home)	1	55000
27	HO Payment	Delite 3.7 Kilowatt 2.5 LPS 3 Phase Submersible Pump Set	1	26500
28	HO Payment	LCD Display Moiture Analyser	1	101952
29	CIVIL CONSTRUCTION WORK BUILDINGS OF OFFICE ROOM/GUEST HOUSE / LAB /STORE ROOM /SECURITY SHED /CANTEEN & OTHER MISCELLANEOUS BUILDING, ETC.			15730324
<b>TOTAL</b>				<b>19226733</b>

<b>AGGREGATE VALUE TO BE INSURED UNDER VARIOUS POLICIES FOR RGCA - ARTEMIA DEMONSTRATION FARM ,UPPOOR, RAMANATHAPURAM</b>	<b>1,92,26,733</b>
---	--------------------

Civil	1,57,30,324
Equipments	34,96,409
<b>Total</b>	<b>1,92,26,733</b>

MPEDA( RGCA)- MULTI SPECES AQUACULTURE COMPLEX, VALLARPADAM, COCHIN, ERNAKULAM				
DETAILS OF ASSETS TRANSFERRED FROM MUDCRAB HATCHERY, THODUVAI / HHSSPU, CHIRALA TO MPEDA				
Sl. No.	Date	Details of Assets		
		Particulars	Qty.	Amount
1	18.06.18	Texmo 7.5HP TRS4015R 3PH BW pump (TRS4015R) SL.NO62137080481	1	36,268
2	22.06.18	5 HP Twin Lobe Compressor - 47 AC alon with accessories (Air Blowers)	1	1,00,349
3	22.06.18	7 HP Twin Lobe Compressor - 59 AC alon with accessories (Air Blowers)	1	1,31,582
4	19.12.18	Kirloskar make vaccum pumpset 3HP,3ph,pumpsized 32x32mm,model KV30,SI.No:A19CAJ000711	1	35,636
5	16.06.18	AIR conditioner voltas 2TSAC243VEZLSMGD	2	1,03,980
6	16.06.18	AIR conditioner voltas 1.5TSAC183IZI2JDGD	2	75,980
7	19.06.18	Freezer voltas softlook CF405LDDJDGD	1	25,500
8	20.11.18	FG0315/Ozone Generator-M10G/SI.NO10001,10114	2	4,72,000
9	15.03.19	1.5 Ton Hitachi Make Airconditioner RSD317HBEA - SAC with accessories	3	1,30,900
10	26.04.19	KWT075 Office Table Full Set with 5 drawer & 3 doors - M13	1	26,260
11	20.07.19	CANTEEN UTENSILS & EQUIPEMENTS	1	1,12,218
12	20.07.19	CANTEEN UTENSILS & EQUIPEMENTS	1	1,12,218
13	11.03.20	Microscope Binocular Research Model: CH20i-BI (Olympus)	3	1,06,993
14	13.05.20	Honda Brush Cutter UMK435TUENT	1	27,500
15	28.05.20	1.5 Ton 3 Inverter Airconditioner	5	1,62,001
16	28.05.20	1 Ton 3 Inverter Airconditioner	1	27,900
17	29.06.20	Honda Make Activa 125CC/5G-BS6 Engine No: JF49MCLW028371	1	98,687
18	14.07.20	Bacteriological Incubator 150ltr Brand PHCBI	1	2,83,500
19	14.07.20	Trinacular Phase Contrast Microscope (Magnus Olympus - CX 43)	1	4,08,050
20	27.07.20	BIO RAD CFX96 Real Time PCR detection System - 1855196 with Warranty for 5 Year	1	17,84,961
21	27.07.20	Gel Documentation Systems BIO RAD (Model#XR+ ) with Comprehensive Warranty for 5 Year & HP M1005 Laser Jet Printer 1no	1	9,17,385
22	27.07.20	Gel electrophoresis unit -Horizontal BIO RAD with Wide Mini - Sub Caster - 17004469 Model: 15x10 Tray	1	97,881
23	09.09.20	Evoqua Water Purification Systems Model: Ultra Clear TP TWF EDI UV TM	1	13,15,430
24	09.09.20	Auto Clave Model AV 104 (Labline Make) SI.No: 20G536	1	1,55,925
25	26.10.20	BIO RAD C1000 Touch Thermal Cycler w/48W FSRM - 1851148 with Comprehensive Warranty for 3 years	1	5,96,925
26	26.10.20	Nanodrop Spectrophotometer Make: EPPENDORF Model: Basic, 230V/50-60HZ	1	6,35,250
27	26.10.20	UV Visible Spectrophotometer Make: Thermo Fisher Scientific Model: AQUA MATE 8100	1	4,85,100
28	28.09.20	Laminar Air Flow chamber Make: NAVAKAR	2	1,72,200
29	26.10.20	Shoe Cover Dispenser	2	69,418
30	27.10.20	Rotor Buckets and Rooter Lid EPPENDORF	1	99,750
31	08.12.20	Thermal Cycler Make Thermo Fisher Scientific Model Proflex 3x3x32 PCR Systems Cat# 4484073	1	5,75,325
32	16.12.20	UV Disinfection System GLS 120	1	4,13,490
33	17.12.20	Hot Air Oven PSAW-101	1	50,715
34	16.01.21	231ltr Refrigerator Samsung RT28T3453S9	1	25,000
35	21.01.21	Airconditioner Voltas 1.5 SAC 183VDZQ - MAROON Stabilizer V Guard V400DLX	1	35,290
36	16.02.21	Kirloskar Make Monobloc Pumpset, 5HP, 3PH, Pump Size: 4x4, Model: KDS515	1	25,367

37	23.02.21	Airconditioner	2	69,980
38	RGCA HO	Middleby Celfrost	1	75,900
39	RGCA HO	Laboratory Refrigerator	2	79,442
40	RGCA HO	Portable Gel Vanic Dissolved Oxygen Meter (D.O Meter) Model: HANNA H19147	1	43,294
41	RGCA HO	Horizontal Laminar Airflow 6x2x2 model NMLAF - 622	1	1,84,124
42	RGCA HO	WALL SIDE LABORATORY BENCH (GODREJ INTERIO) (COVALENT WITH TRUNKING 750H)	15	6,53,535
43	RGCA HO	WALL SIDE LABORATORY BENCH WITH SINK (GODREJ INTERIO) (C-FRAME WITH SINK AND TRUNKING)	11	4,88,015
44	RGCA HO	Economical Analytical Balance Equipped with UniBloc Electronic Weighing Scales (Shimadzu - ATY224)	3	1,57,650
45	RGCA HO	Eppendorf research plus 3-pack, option 1 -- 0.5-10 ul 10-100 ul 100-1000 ul - 3120 000.909 (Eppendorf) Model   Eppendorf research plus 3-pack, option 1 -- 0.5-10 ul 10-100 ul 100-1000 ul - 3120 000.909	2	85,974
46	RGCA HO	Eppendorf research plus 3-pack, option 2 -- 2-20 ul 20-200 ul 100-1000 ul - 3120 000.917 (Eppendorf) Model   Eppendorf research plus 3-pack, option 2 -- 2-20 ul 20-200 ul 100-1000 ul - 3120 000.917	1	43,650
47	RGCA HO	Centrifuge 5430 R with high-speed rotor for 1.5/2 mL tubes & rotor for 16 x 5 mL tubes (Eppendorf) Model   (5428 000.210, 5427 710.000, 5427 750.002, 4 x 5425 715.005)	1	4,39,000
48	22.12.2021 & 23.12.2021	<b>2 Nos. of 1.50 Ton "Voltas" Inverter A/c (Model#185VJZJT) @ ₹41,350/- each (incl. fittings &amp; labour)</b> 1). A/c's with 5 Star BEE Rating @ ₹39,500/- for Training Hall, 2). Associated fittings, viz; 2 Nos. of Stand (A/c Wall-Mount Bracket) @ ₹850/- each and 3). Labour Charges for "Core Cutting"-Masonry Works @ ₹1,000/- each for 2 nos. of new "Voltas" 1.50 A/c installation	2 Nos.	82,700
49	18.12.2021	<b>65" Smart UHD/4K Smart LED TV of "Vu" make &amp; Model# VU 65PM65"-A/9 Pie (Sl.#1CDBSJ0853)</b>  - For Training Hall at MAC Hostel, Vallarpadam, Kochi for delivering technical presentations on digital platform	1 No.	65,900
50	16.02.2022	<b>1 No. of 1.50 Ton "Voltas" Inverter A/c (Model#185VJZJT) @ ₹41,350/- (incl. fittings &amp; labour)</b> 1). A/c with 5 Star BEE Rating @ ₹39,500/- for Training Hall, 2). Associated fittings, viz; 1 No. of Stand (A/c Wall-Mount Bracket) @ ₹850/- each	1 No.	40,350
51	19.02.2022	<b>1 No. of 7 Kgs. Fully Automatic Front Loading Washing Machine of "Bosch" make &amp; Model#WAJ2006WIN @ ₹30,900/- -for MAC Hostel</b>	1 No.	30,900
52	31.08.2021	<b>"L" Shaped Sofa in Teak</b> <b>1 no. of "L" Shaped Sofa made in Teak wood @ ₹31,800/- for MAC Hostel Lounge</b>	1 No.	31,800
53	25.11.2021	<b>1 No. of Static Pass-Box "Bio-Clean Air" for AADDL @ ₹41,996/-</b> 1 No. of "Bio-Clean Air" Static-Pass Box for AADDL @ MAC	1 No.	41,996
54	24.01.2022	<b>1 No. of Sterescopic Binocular Microscope "Magnus" &amp; Model#MS24 (Sl.#21D947) @ ₹37,800/-</b> -for AADD Laboratory Operations @ MAC	1 No.	37,800

55	24.01.2022	<b>1 No. of 5MP Camera "MagCam DC-5 MP" with 0.35Xtr Adapter (Sl.#2112070041) @ ₹61,719/-</b> <i>-for AADD Laboratory Operations @ MAC</i>	1 No.	61,719
56	24.01.2022	<b>2 Nos. of Binocular Research Microscope "Magnus" &amp; Model#MLX B Plus-Halogen" (Sl.#21L0417 &amp; 21L0418) @ ₹26,035/- each</b> <i>-for AADD Laboratory Operations @ MAC</i>	2 Nos.	52,070
57	24.01.2022	<b>1 No. of Binocular Research Microscope "Magnus" &amp; Model#MLX B Plus-LED" (Sl.#21M0515) @ ₹28,344/-</b> <i>-for AADD Laboratory Operations @ MAC</i>	1 No.	28,344
58	05.08.2022 & 05.08.2022	<b>3 HP/3 Ph./2800 RPM Centrifugal Monobloc PUmp-Texmo</b> <i>1 No. of 3 HP/3 Ph/2800 RPM &amp; Size 65 mm suction x 50 mm delivery "Texmo-Aquatek" Centrifugal Monobloc Pumpset @ ₹25,800/- Model# AMH-1NI and Mfrs.' Sl.# 28102579</i>	1 No.	<b>25,800</b>
59	19.04.2022 & 20.04.2022	<b>7.5 HP/3 Phase/5.5kw-6" Submersible "Taro/Texmo" Pump</b> <i>1 No. of 7.5 HP/3 Phase/5.5kw-6" Submersible "Taro/Texmo" Pump (@ ₹39,300/- incl. Taxes @ ₹4,210/-)</i>	1 No.	<b>39,300</b>
60	17.05.2023 & 07.06.2023 and 27.06.2023	<b>Pure Oxygen Supply System for Seed Packing</b> <i>Fabrication and installation of one unit of Pure Oxygen Supply Pipeline System for the newly constructed Extension of Seed Packing Shed @ MAC-Vallarpadam as required for the seed packing operations (for filling pure oxygen in the LDPE poly bags @ MAC towards live seed packing for customers). -1st Part Payment of Rs.45,000/- was made on 07.06.2023 &amp; the second and balance payment of Rs.14,460/- (after TDS) was made on 27.06.2023.</i>	1 No.	<b>59,968</b>
61	12.07.2023 & 31.07.2023	<b>2 Nos. of Stainless-Steel Seed Packing Tables @ ₹25,200/- each</b> <i>-150 cms. length x 100 cms. width x 90 cms. height -18 Gauge (1.2) Stainless Steel Top -304 Grade Glossy Stainless Steel Sheet -30 mm x 30 mm Leg &amp; Frame</i>	2 Nos.	<b>50,400</b>

**DETAILS OF ASSETS TRANSFERRED FROM HHSSPU, CHIRALA TO MPEDA (VALLARPADAM HATCHERY, KOCHI)**

Sl No	Date	Details of Assets		
		Particulars	Qty.	Amount
62	05.08.2013	Sand Filter	2	62,435
63	09.12.2013	Binocular Microscopes MLX-B	1	29,484
64	04.07.2014	Incinerator (INCI200)	1	1,41,750
65	21.08.2014	FRP Bubble Bead Filter (660mmx1525mm8mm)	2	1,48,850
66	09.08.2014	Cummins Make 63 KVA CPCB II Diesel Generating set	1	5,56,000
67	16.09.2014	Incinerator (1mx1mx1m) Manual	2	68,700
68	24.03.2015	1TR Sea Water Chiller	1	80,150
69	23`07`2015	FRP Bubble Bead Filter	2	1,48,850
70	03.09.2015	Consul 125KVA 3 Phase input/ 3Phase output Oilcooled Servo Controlled Voltage Stabilizer	1	2,57,625
71	01.02.2016	FRP Tank 1000 liter. Capacity	2	28,000
72	03.05.2016	FRP Bead Filters (660mm x 1525mm x 800)	4	2,50,800
73	01.08.2016	FRP Bead Filters (660mm x 1525mm x 800)	2	1,25,400

**DETAILS OF ASSETS TRANSFERRED FROM SBNPC, BERHAMPUR, ODISHA (THROUGH BMC, NEGERKOIL) TO MAC-**

Sl No	Date	Details of Assets		
		Particulars	Qty.	Amount

74	13.12.2011	SAND FILTER Sl.No:- 10071141107003 & 100612011060251 Make:- EMAUX & Model:-V-1000 Year of Manu. 2011	2	66,123
75	29.09.2015	DAB Eurosim 300 T (3HP Pump) Code: 97647437 Marketed By Grunfos	1 no	44,466
76	13.11.2015	FRP Bubble Bead Filter Dia-660mm Height-1525mm Wall Thickness-8mm	2 no's	1,48,850
77	17.01.19	Hp190-0302IN Desktop Sl.No:4CE8451JXC, 4CE8451JBQ	2	58,800
78	01.06.19	SONY LED TV 32"	1	20,200
79	07.10.20	HP Computer Systems With Desktop and Accessories Sl.No: 4CE017166F, 4CE01716CS, 4CE017168H	3	1,34,300
80	20.10.2021	<b>1 no. of "HP" Desktop Computer @ ₹36,800/-</b> -1 no. of "HP Slim" S01-PF1999IN Desktop (3Y627PA) & Mfr. Sl.#- Mfr. Sl.#4ce1183p70 & 1 no. of "HP 15" LED Monitor (V19) 9TN41AA & Mfr. Sl.#- Mfr. Sl.#3cq12207dz	1 No.	36,800
81	25.11.2021	<b>1 No. of "HP" Laserjet Printer @ ₹31,800/-</b> -1 No. of HP Laserjet Pro MFP329 DW Laserjet Printer for MAC Office & Mfr. Sl.#cndrp917h1	1 No.	31,800
82	18.12.2021	<b>2 Nos. of HP-15DV 1001TU Laptops @ ₹65,500/- each</b> 1). 1 no. of HP-DV 1000TU Laptop (Sl.#5CD144JWVJ) for PD(DA)-RGCA @ ₹65,500/- & 2). 1 no. of HP-DV 1000TU Laptop (Sl.#5CD144JWZ4) for conducting various Training Programmes @ MAC @ ₹65,500/-	2 Nos.	1,31,000
83	16.05.2022 & 20.05.2022	<b>HP-Desktop Computer (M01-F2334IN)</b> 1). 1 No. of Desktop PC "HP" & Model# M01-F2334IN (Mfr. Sl.#4ce150f8m7) for MAC Office @ ₹49,258/- against Inv.#HPKAD/22230340/17.05.2022, 2). 1 No. of 18.5" HDMI Monitor "HP" & Model# V19E (Mfr. Sl.#3cq2010tlz) for MAC Office @ ₹8,142/- against Inv.#HPKAD/22230340/17.05.2022 & 3). 1 TB Toshiba Sata Hard Disk for "HP" Desktop (Model# M01-F2334IN & Mfr. Sl.#4ce150f8m7) @ ₹3,800/- against Inv.#KAD2223502/17.05.2022	1 Nos.	<b>61,200</b>
<b>CIVIL CONSTRUCTION</b>				
84		Hatchery Unit & Pond Construction Works including FRP Tanks, Office & Canteen Repairing Works etc	As per M Book	7,78,39,937
85		Repairing & Renovation of Canteen	As per M Book	2,04,377
86		Borewell works	As per M Book	10,29,102
87		Compound Wall Construction Works	As per M Book	13,40,738
88		Installation of Transformer	As per M Book	78,832
89		Security Shed Construction	As per M Book	3,06,159
90		Installation of Electrical Panel Works	As per M Book	99,850
91		Culvert Works	As per M Book	16,29,959
92		Sump Repairing Works	As per M Book	1,79,935
93		PCR LAB Renovation & Partition Works	As per M Book	3,88,287
94		Installation of Electrical Works in Hatchery Unit and other MAC Complex buildings	As per M Book	2,97,059
95		Breeding & Seed Production Farm of Etroplus	As per M Book	65,726
96		PCR LAB Renovation & Partition Works	As per M Book	9,55,009
97		Retaining Wall Works	As per M Book	17,69,079
98		Repairing & Renovation Works for Hostel Building	As per M Book	17,41,109
99		CIVIL WORKS FOR MAC HOSTEL RENOVATION	As per M Book	37,07,752
100	24.04.2022 & 25.04.2022	Various Civil Construction materials for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes 1). 2 Loads of 25 Cft. P Sand @ ₹2,000/- for a total of ₹4,000/-, 2). 450 Nos. of Solid Cement Blocks @ ₹36/- each & 3). 5 Bags of Cement @ ₹440/Bag	-	22,401

101	24.04.2022 & 25.04.2022	Various Civil Construction materials for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes -6 Nos. of Labour-Masonry @ ₹1,200/Day & 5 Nos. of Labour-Helper @ ₹1,000/Day for Solid Block Work & Plastering (Aquaponics Demo Unit)	-	12,200
102	03.05.2022 & 05.05.2022	Various Civil Construction materials for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes -270 Cubic Ft. of 40 mm Rubbles-1 Load @ ₹57/Cft.	-	15,391
103	03.05.2022 & 05.05.2022	Various Civil Construction materials for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes -270 Cubic Ft. of 40 mm Rubbles-1 Load @ ₹57/Cft.	-	15,391
104	09.05.2022 & 11.05.2022	Various Civil Construction materials and Workers' wages incurred for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes -Settlement of Adj. Cash Advance by Mr. Rohith M. R.-FM, MAC where exps. have been booked as detailed below: 1). Daily Wages for 2 Workers @ ₹1,000/day/worker on 04.05.2022 (earth/aggregate filling) 2). Daily Wages for 2 Workers @ ₹1,000/day/worker on 05.05.2022 (earth/aggregate filling) & 3). Daily Wages for 2 Workers @ ₹1,000/day/worker on 06.05.2022 (earth/aggregate filling)	-	7,000
105	20.05.2022 & 20.05.2022	Various Civil Construction materials for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes -270 Cubic Ft. of 6.0 mm Rubbles-1 Load @ ₹57/Cft.	-	15,391
106	06.10.2022 & 12.10.2022	Various PVC/Plumbing items for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes 1). 20 Nos. of 63 mm PVC Elbow "Finolex" @ ₹48.70/- each for ₹974.09/-, 2). 2 Nos. of 75x63 mm PVC Reducer "Finolex" @ ₹38.35/- each for ₹76.70/-, 3). 60 Mtrs. of 32 mm PVC Pipe "Finolex" 10 Kgs. @ ₹47.29/Mtr. for ₹2,837.66/-, 4). 25 Nos. of 32 mm PVC Elbow "Finolex" @ ₹12.27/- each for ₹306.80/-, 5). 6 Nos. of 32 mm PVC Coupling "Finolex" @ ₹8.05/- each for ₹48.32/-, 6). 6 Nos. of 63 mm PVC Coupling "Finolex" @ ₹26.08/- each for ₹156.47/-, 7). 3 Nos. of 63 mm Ball Valve "Krishika" (P) @ ₹308.76/- each for ₹926.28/-, 8). 12 Nos. of 32 mm Ball Valve "Krishika" (P) @ ₹112.04/- for ₹1,344.49/-, 9). 15 Nos. of 2" Union Type Water Tank Nipple @ ₹212.52/- each for ₹3,187.77/-, 10). 12 Nos. of 63 mm PVC FTA "Finolex" @ ₹33.36/- each for ₹400.37/-, 11). 12 Nos. of 63 mm PVC MTA "Finolex" @ ₹29.15/- each for ₹349.75/-, 12). 18 Mtrs. of 63 mm PVC Pipe "Finolex" 6 Kgs. @ ₹113.28/- each for ₹2,039.04/- & 13). PVC items' Freight Charges from Jews Street, EKM to Vallarpadam, EKM on 04.10.2022 for ₹413/-.	-	13,061
107	15.10.2022 & 18.10.2022	Various PVC/Plumbing items for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes 1). 15 Nos. of 6 Amps. 1 Way Switch "Myrius"-Model#673000 @ ₹74.34/- each for ₹1,115.10/-, 2). 3 Nos. of Step Regulator "Myrius" @ ₹523.92/- each for ₹1,571.76/-, 3). 2 Nos. of 16 Amps. 2-in-1 Socket "Myrius" @ ₹241.90/- each for ₹483.80/-, 4). 3 Nos. of 16 Amps. 1 Way Switch @ ₹160.48/- each for ₹481.44/-, 5). 1 No. of 3 Module Surface Box "Myrius" @ ₹64.90/-, 6). 40 Mtrs. of 1 Sq. mm 2 Core Flexible Wire @ ₹29.50/Mtr. for ₹1,180/-, 7). 2 Nos. of 12 Module Surface Box#1 @ ₹318.60/- each for ₹637.20/-, 8). 15 Nos. of Ceiling Rose @ ₹28.32/- each for ₹424.80/-, 9). 4 Nos. of Steel Hooks @ ₹28.32/- each for ₹113.28/-, 10). 5 Nos. of 20 Watts LED Tube Set Cool @ ₹236/- each for ₹1,180/-, 11). 5 Nos. of Insulation Tape @ ₹9.44/- each for ₹47.20/-, 12). 4 Nos. of 48"/1200 mm Ceiling Fan "Watts" Model#Snow Plus (Smoke Brown) @ ₹1,510.40/- each for ₹6,041.60/-, 13). 40 Nos. of 16 mm Steel Saddle @ ₹2.60/- each for ₹103.84/-, 14). 100 Nos. of 6 mm Grip Plug @ ₹0.28/- each for ₹28.32/-, 15). 100 Nos. of 200 mm Cable Tie @ ₹1.003/- each for ₹100.30/-, 16). 100 Nos. of 400 mm Cable Tie @ ₹3.07/- each for ₹306.80/-, 17). 8 Nos. of 20 mm 2 Way Junction Box @ ₹16.52/- each for ₹132.16/- & 18). 4 Nos. of 20 mm 3 Way Junction Box @ ₹16.52/- each for ₹66.08/-.	-	8,037



108	17.10.2022 & 18.10.2022	Labour Charges-Cutting/Grinding works of Iron Pipes etc. @ ₹1,200/day for 2 workers for 3 Days (RAS/BIOFLOC/Aquaponics) for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes	-	7,200
109	09.11.2022 & 14.11.2022	Various PVC/Plumbing items for erecting a temporary <b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> for conducting Training/Internship Programmes 1). 60 Mtrs. Of 2" PVC Suction Hose @ ₹147.97/Mtr. for ₹8,878.32/-, 2). 30 Mtrs. Of 1" PVC Suction Hose @ ₹54/Mtr. each for ₹1,619.90/-, 3). 12 Mtrs. of 25 mm PVC Pipe 10 Kgs. ISI "Finolex" @ ₹29.45/Mtr. for ₹353.43/-, 4). 8 Nos. of 25 mm Ball Valve L "Krishika" @ ₹82.31/- each for ₹658.44/-, 5). 1 No. of 50 mm Ball Valve P "Krshika" @ ₹212.34/-, 6). 1 No. of 500 ml. Solvent Cement "HP" @ ₹206.50/-, 7). 10 Nos. of 25 mm PVC FTA "Finolex" @ ₹6.90/- each for ₹69.03/-, 8). 4 Nos. of 25 mm PVC Tee "Finolex" @ ₹11.51/- each for ₹46.02/-, 9). 10 Nos. of 50x32 mm PVC Bush "Finolex" @ ₹23.01/- each for ₹230.10/-, 10). 10 Nos. of 32x25 mm PVC Bush "Finolex" @ ₹5.37/- each for ₹53.69/-, 11). PVC items' Freight Charges from Jews Street, EKM to Vallarpadam, EKM on 17.10.2022 for ₹413/-.	-	12,741
110	09.11.2022 & 14.11.2022	<b>RAS/Biofloc/Aquaponics Demo Unit @ MAC</b> 1). 1 no. of Intermediate Bulk Container ("IBC") Tank -required for holding liquids as part of setting up the Aquaponics System at MAC-Vallarpadam	-	2,500
111	02.06.2022 & 20.06.2022	Various materials and accessories required for <b>Repairing &amp; Renovation of the existing Hostel Building</b> -2 Nos. of 3.5' x 2' Granite Stone with Office Logo, Letters. Border Line-Engraving & Painting @ ₹11,000/- each	-	22,000
112	01.12.2022 & 21.12.2022	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	15,61,923
113	01.03.2023 & 25.03.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	10,45,590
114	03.03.2023 & 23.03.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various PVC/Plumbing materials for GIFT Hatchery Extension Works @ MAC-Vallarpadam	-	78,365
115	06.03.2023 & 23.03.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various PVC/Plumbing materials for GIFT Hatchery Extension Works @ MAC-Vallarpadam	-	19,441
116	15.03.2023 & 23.03.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various PVC/Plumbing materials for GIFT Hatchery Extension Works @ MAC-Vallarpadam	-	21,853
117	25.03.2023 & -	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various PVC/Plumbing materials for GIFT Hatchery Extension Works @ MAC-Vallarpadam	-	76,926
118	27.03.2023 & -	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various PVC/Plumbing materials for GIFT Hatchery Extension Works @ MAC-Vallarpadam	-	6,057
119	31.03.2023 & -	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	16,36,543
120	01.12.2022 & 21.12.2022	<b>Civil Works-Extension of Packing Shed @ MAC</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	7,43,832
121	31.03.2023 & -	<b>Civil Works-Extension of Packing Shed @ MAC</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	7,90,585
122	04.02.2023 & 04.02.2023	<b>Civil Works-Quarantine Extension @ MAC</b> -1 No. of 8 x 4 x 15 mm PVC Extruded Profile Green/N @ ₹4,320/- (Multiwood Board) for installation of Monodon brooder chambers	-	4,320

123	06.02.2023 & 06.02.2023	<b>Civil Works-Quarantine Extension @ MAC</b> -1 No. of 8 x 4 x 12 mm PVC Extruded Profile Green/N (Multiwood Boards) @ ₹3,391.99/- for installation of Monodon brooder chambers & -4 Nos. of 8 x 4 x 18 mm PVC Extruded Profile Green/N (Multiwood Boards) @ ₹5,152/- for installation of Monodon brooder chambers	-	24,000
124	07.02.2023 & 06.02.2023	<b>Civil Works-Quarantine Extension @ MAC</b> -1 No. of 8 x 4 x 12 mm PVC Extruded Profile Green/N (Multiwood Board) @ ₹3,391.99/- for installation of Monodon brooder chambers & -1 No. of 8 x 4 x 18 mm PVC Extruded Profile Green/N (Multiwood Board) @ ₹5,152/- for installation of Monodon brooder chambers	-	8,544
125	16.02.2023 & 16.02.2023	<b>Civil Works-Quarantine Extension @ MAC</b> 1 No. of 8 x 4 x 18 mm PVC Extruded Profile Green/N @ ₹5,152/- for installation of Monodon brooder chambers	-	5,152
126	16.02.2023 & 24.02.2023	<b>Civil Works-Quarantine Extension @ MAC</b> Various Electrical Items as required for (new) quarantine extension works @ MAC-VLRPDM	-	19,304
127	17.02.2023 & 24.02.2023	<b>Civil Works-Quarantine Extension @ MAC</b> Various Electrical Items as required for (new) quarantine extension works @ MAC-VLRPDM	-	13,222
128	27.02.2023 & 03.03.2023	<b>Civil Works-Quarantine Extension @ MAC</b> Carpentry Labour for 6 Days @ ₹1,000/Day & Cutter & Drill Rental for ₹500/-	-	6,500
129	01.03.2023 & 25.03.2023	<b>Civil Works-Quarantine Extension @ MAC</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	10,51,060
130	03.03.2023 & 23.03.2023	<b>Civil Works-Quarantine Extension @ MAC</b> -Various PVC/Plumbing materials for Quarantine Extension Works @ MAC-Vallarpadam	-	14,546
131	03.03.2023 & 23.03.2023	<b>Civil Works-Quarantine Extension @ MAC</b> -Various PVC/Plumbing materials for Quarantine Extension Works @ MAC-Vallarpadam	-	22,857
132	22.03.2023 & 23.03.2023	<b>Civil Works-Quarantine Extension @ MAC</b> -Various PVC/Plumbing materials for Quarantine Extension Works @ MAC-Vallarpadam	-	3,631
133	31.03.2023 & -	<b>Civil Works-Quarantine Extension @ MAC</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	43,699
134	31.03.2023 & -	<b>Civil Works-Roof Repairing of Existing Hatchery @ MAC</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	11,74,429
135	07.07.2023 & 31.07.2023	<b>5 Ton Ferro Cement Tank for ETS @ MAC</b> -1 No. of 5 Ton Ferro Cement Water Tank (waste water treatment tank) for ₹50,000/-, installed/annexed to the Effluent Treatment System at MAC Vallarpadam as part of cleaning and disinfecting the outlet water from the GIFT hatchery/nursery sections.	1 No.	50,000
136	22.07.2023 & 03.08.2023	<b>PVC/Plumbing for ETS @ MAC</b> -Various PVC items as required for the installation of the Effluent Treatment System unit @ MAC Vallarpadam	-	3,185
137	22.07.2023 & 03.08.2023	<b>PVC/Plumbing for ETS @ MAC</b> -Various PVC items as required for the installation of the Effluent Treatment System unit @ MAC Vallarpadam	-	30,157
138	12.04.2023 & 31.07.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	1,37,290
139	15.04.2023 & 27.06.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various electrical materials for electrical installations @ Extension of GIFT Hatchery-Unit#1 @ MAC	-	28,300
140	15.04.2023 & 27.06.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various electrical materials for electrical installations @ Extension of GIFT Hatchery-Unit#1 @ MAC	-	59,029
141	12.04.2023 & 31.07.2023	<b>Civil Works-Extension of Packing Shed @ MAC</b> -Payment incl. TDS @ 1%, Labour Cess @ 1%, GST TDS @ 2% & excl. Retention @ 2.5% to the contractors	-	57,366
142	15.04.2023 & 27.06.2023	<b>Civil Works-Extension of GIFT Tilapia Hatchery</b> -Various electrical materials for electrical installations @ Extension of GIFT Hatchery-Unit#1 @ MAC	-	22,764

143	18.10.2023 & 10.11.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Grow-Out/Culture Pond#1 - Pond preparation works (dredging and excavation works as part of deepening and levelling partial area of the existing aquaculture pond and also for formation of earthen dykes around the designated new pond area) @ MAC Vallarpadam.	-	2,11,928
144	30.11.2023 & 30.11.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Procurement of the required quantity of durable water resistant wood (i.e. 114.77 Cft./3.250 M3 of "Red-Gum" wood-from the family of eucalyptus-@ ₹30,425.85/M3 or alternatively @ ₹861.58/Cft.) as required for fabrication and installation of 3 nos. of Sluice Gates for the 3 nos. of Grow-Out/Culture Ponds @ MAC-Vallarpadam.	-	98,884
145	05.12.2023 & 05.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Labour charges for engaging professionals (carpentry workers) for the fabrication of wooden sluice gates for Grow-Out Pond#1 with the "Red-Gum" timber during the period from 01.12.2023 to 05.12.2023 for 4 days @ ₹1,500/day for a total of ₹6,000/-.	-	6,000
146	05.12.2023 & 05.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Labour charges for engaging professionals (carpentry workers) for the fabrication of wooden sluice gates for Grow-Out Pond#1 with the "Red-Gum" timber during the period from 01.12.2023 to 05.12.2023 for 3 days @ ₹1,500/day for a total of ₹4,500/-.	-	4,500
147	05.12.2023 & 05.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Labour charges for engaging professionals (carpentry workers) for the fabrication of wooden sluice gates for Grow-Out Pond#1 with the "Red-Gum" timber during the period from 01.12.2023 to 05.12.2023 for 4 days @ ₹1,500/day for a total of ₹6,000/-.	-	6,000
148	05.12.2023 & 22.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Grow-Out/Culture Pond#2 - Pond preparation works (dredging and excavation works as part of deepening and levelling partial area of the existing aquaculture pond and also for formation of earthen dykes around the designated new pond area) @ MAC Vallarpadam.	-	1,94,960
149	07.12.2023 & 07.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Procurement of the required additional quantity of durable water resistant wood (i.e. 20.69439 Cft./0.58604 M3 of "Red-Gum" wood-from the family of eucalyptus-@ ₹30,425.85/M3 or alternatively @ ₹861.58/Cft.) for fabrication and installation of 3 nos. of Sluice Gates for the 3 nos. of Grow-Out/Culture Ponds @ MAC-Vallarpadam.	-	17,831
150	12.12.2023 & 12.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Labour charges for professional-skilled carpentry worker for the fabrication of wooden sluice gates for Grow-Out Pond#2 & 3 (with "Red-Gum" timber) engaged during the period from 06.12.2023 to 09.12.2023 and also on 11.12.2023 @ ₹1,500/day for a total of ₹7,500/-.	-	7,500
151	12.12.2023 & 12.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Labour charges for professional-skilled carpentry worker for the fabrication of wooden sluice gates for Grow-Out Pond#2 & 3 (with "Red-Gum" timber) engaged during the period from 06.12.2023 to 09.12.2023 @ ₹1,500/day for a total of ₹6,000/-.	-	6,000
152	12.12.2023 & 12.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Labour charges for professional-skilled carpentry worker for the fabrication of wooden sluice gates for Grow-Out Pond#2 & 3 (with "Red-Gum" timber) engaged during the period from 06.12.2023 to 09.12.2023 @ ₹1,500/day for a total of ₹6,000/-.	-	6,000
153	14.12.2023 & 14.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Procurement of bamboo poles of various size/specification etc. as the case may be as required for the installation of 3 nos. of sluice gates for the 3 nos. of Grow-Out Ponds at MAC Vallarpadam	-	5,265
154	20.12.2023 & 20.12.2023	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Labour Charges for 4 nos. of skilled/professional labourers @ ₹1,750/day/person for a period of 3 days towards the installation of 3 nos. of sluice gates for the 3 nos. of Grow-Out Ponds at MAC Vallarpadam	-	21,000
155	22.12.2023 & 01.01.2024	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> -Expenditure towards wood sawing charges and procurement of various hardware materials such as nails etc. required for the installation of 3 nos. of sluice gates for the 3 nos. of Grow-Out Ponds at MAC Vallarpadam	-	2,367

156	03.01.2024 & 04.01.2024	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> <i>-Expenditure towards the procurement of required quantity of mesh/net materials for fabrication of Sluice Gate Screens for the 3 nos. of Grow-Out/Culture Ponds at MAC-Vallarpadam</i>	-	1,520
157	10.01.2024 & 10.01.2024	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> <i>-Labour charges for professional-skilled carpentry worker for the fabrication of wooden sluice gates for Grow-Out Pond#1, 2 &amp; 3 (with "Red-Gum" timber) engaged during the period from 08.01.2024 to 09.01.2024 @ ₹1,500/day for a total of ₹3,000/-.</i>	-	3,000
158	16.01.2024 & 16.01.2024	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> <i>-Various hardware materials as required for the installation of Durable Catwalk Platforms for the Grow-Out Ponds at MAC (i.e. for the installation of pontoons cubes/portable floats in the ponds as required for daily feeding of the stocked fish seeds/brooders etc. as the case may be)</i>	-	24,050
159	17.01.2024 & 25.01.2024	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> <i>-Grow-Out/Culture Pond#3 - Pond preparation works (dredging and excavation works as part of deepening and levelling partial area of the existing aquaculture pond and also for formation of earthen dykes around the designated new pond area) @ MAC Vallarpadam</i>	-	2,37,000
160	21.02.2024 & 13.03.2024	<b>Formation of Earthen Bunds/Dikes/Sluice Gates, Ponds Etc. @ MAC</b> <i>-3 Nos. of Mating Ponds - Pond preparation works (excavation, debris removal and levelling works as part of utilising the existing vacant land at MAC after deepening and levelling the required area for formation of earthen mating ponds and for formation of earthen dykes around the same) @ MAC Vallarpadam.</i>	-	88,760
<b>TOTAL</b>				<b>11,70,23,386</b>

Civil	10,14,89,258
Equipments	1,55,34,128
<b>Total</b>	<b>11,70,23,386</b>